

EAST CENTRAL RLY

**SONPUR DIVISION-
ELECTRICAL
Sr.DEE/TRS/BJU, DRM
OFFICE SONPUR
Sonpur, 841101
Bihar, India**

**Letter No: SONPUR DIVISION-ELECTRICAL / TRD-
SEE-ET-25-26-06 /**

Dated: 03-09-2025

M/s NILAM CONSTRUCTION-PATNA
PLOT NO 771 KHATA NO 116 MAYUR VIHAR
LANE NO 04 JAGANPURA MAIN ROAD
NEAR BY BISHOP GIRLS SCHOOL NEW
BRAHAMPUR PATNA
PATNA- 800027
Bihar, India

Sub: Letter Of Acceptance

- Ref:**
1. Tender No. TRD-SEE-ET-25-26-06 closing date 14-08-2025 12:00 for Interlocking of 05 Nos of LC gate having more than 20000 TUV and less than 50000 TUV in different section under Sonpur Division.
 2. Your bid ID **18763402** dated **02/08/2025 17:13**

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 2151723.8 (Rupees Twenty-One Lakh Fifty-One Thousand Seven Hundred And Twenty-Three Rupees And Eighty Paise Only)

A sum of Rs.55700 deposited as Earnest Money vide IREPS reference ID PE716527508736 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC - 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC - 2022 equivalent to 5 % of the contract value amounting to Rs. 107586.19 (Rupees One Lakh Seven Thousand Five Hundred And Eighty-Six Rupees And Nineteen Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/TRD/PSI/SEE and start the work within 15 days from the date of issuing of Letter of Acceptance of tender, failing of which the full security deposit will be forfeited in terms of GCC - 2022.

Rate : Rate of all items are restricted as a LAR for any future references.

Copy to : DEE/TRD/SEE, SSE/TRD/PSI/BJU & NNA.

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

PAWAN NAG

Sr.DEEsrdeetrdsee4@

Sign & Publish Letter

Print Draft

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1- Supply of 25 KV/ 240V,1-phase, 10 KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03). (Item Directory - Not Applicable)							975000.00		
1	Supply of 25 KV/ 240V,1-phase, 10 KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	10	Numbers	97500.00	At Par	975000.00	97500.00 Rs/Unit	975000.00
Schedule Totals							975000.00		
Schedule 2-Erection of 25 KV/ 240V,1-phase, 10 KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03). (Item Directory - Not Applicable)							28150.00		
2	Erection of 25 KV/ 240V,1-phase, 10 KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	10	Numbers	2815.00	At Par	28150.00	2815.00 Rs/Unit	28150.00
Schedule Totals							28150.00		
Schedule 3-Supply of Galvanised mast of Aux. transformer. (Item Directory - Not Applicable)							530170.00		
3	Supply of Galvanised mast of Aux. transformer.	1	5	MT	106034.00	At Par	530170.00	106034.00 Rs/Unit	530170.00
Schedule Totals							530170.00		
Schedule 4-Erection of Galvanised mast of Aux. transformer. (Item Directory - Not Applicable)							22470.00		
4	Erection of Galvanised mast of Aux. transformer.	1	5	MT	4494.00	At Par	22470.00	4494.00 Rs/Unit	22470.00
Schedule Totals							22470.00		
Schedule 5- Supply of small steel parts. (Item Directory - Not Applicable)							204916.00		
5	Supply of small steel parts.	1	2	MT	102458.00	At Par	204916.00	102458.00 Rs/Unit	204916.00
Schedule Totals							204916.00		
Schedule 6-Erection of small steel parts. (Item Directory - Not Applicable)							12254.00		
6	Erection of small steel parts.	1	2	MT	6127.00	At Par	12254.00	6127.00 Rs/Unit	12254.00
Schedule Totals							12254.00		
Schedule 7-Supply of 25 KV drop out fuse switch assembly (Item Directory - Not Applicable)							220900.00		
7	Supply of 25 KV drop out fuse switch assembly	1	10	Numbers	22090.00	At Par	220900.00	22090.00 Rs/Unit	220900.00
Schedule Totals							220900.00		
Schedule 8-Erection of 25 KV drop out fuse switch assembly (Item Directory - Not Applicable)							16290.00		
8	Erection of 25 KV drop out fuse switch assembly	1	10	Numbers	1629.00	At Par	16290.00	1629.00 Rs/Unit	16290.00
Schedule Totals							16290.00		

Schedule 9-Supply and erection of anti climbing device (Item Directory - Not Applicable)							49550.00		
9	Supply and erection of anti climbing device	1	10	Set	4955.00	At Par	49550.00	4955.00 Rs/Unit	49550.00
Schedule Totals							49550.00		
Schedule 10-Supply of earth electrode with earthing station (RI - 7021) (Item Directory - Not Applicable)							35080.00		
10	Supply of earth electrode with earthing station (RI - 7021)	1	10	Set	3508.00	At Par	35080.00	3508.00 Rs/Unit	35080.00
Schedule Totals							35080.00		
Schedule 11-Erection of earth electrode with earthing station (RI - 7021) (Item Directory - Not Applicable)							11340.00		
11	Erection of earth electrode with earthing station (RI - 7021)	1	10	Set	1134.00	At Par	11340.00	1134.00 Rs/Unit	11340.00
Schedule Totals							11340.00		
Schedule 12-Mast foundation (1:3:6) with core filling (Item Directory - Not Applicable)							252520.00		
12	Mast foundation (1:3:6) with core filling	1	40	cum	6313.00	At Par	252520.00	6313.00 Rs/Unit	252520.00
Schedule Totals							252520.00		
Schedule 13-Supply of 25 KV Caution board (Item Directory - Not Applicable)							10310.00		
13	Supply of 25 KV Caution board	1	10	Numbers	1031.00	At Par	10310.00	1031.00 Rs/Unit	10310.00
Schedule Totals							10310.00		
Schedule 14-Erection of 25 KV Caution board (Item Directory - Not Applicable)							1400.00		
14	Erection of 25 KV Caution board	1	10	Numbers	140.00	At Par	1400.00	140.00 Rs/Unit	1400.00
Schedule Totals							1400.00		
Schedule 15-Supply of Cu Jumper 50 mm with P. G (1040 - 3) with Catanary suspension clamp. (Item Directory - Not Applicable)							31930.00		
15	Supply of Cu Jumper 50 mm with P. G (1040 - 3) with Catanary suspension clamp.	1	10	Numbers	3193.00	At Par	31930.00	3193.00 Rs/Unit	31930.00
Schedule Totals							31930.00		
Schedule 16-Erection of Cu Jumper 50 mm with P. G (1040 - 3) (Item Directory - Not Applicable)							2080.00		
16	Erection of Cu Jumper 50 mm with P. G (1040 - 3)	1	10	Numbers	208.00	At Par	2080.00	208.00 Rs/Unit	2080.00
Schedule Totals							2080.00		
Schedule 17-Supply of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2. (Item Directory - Not Applicable)							42130.00		
17	Supply of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.	1	10	Numbers	4213.00	At Par	42130.00	4213.00 Rs/Unit	42130.00
Schedule Totals							42130.00		
Schedule 18-Erection of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2. (Item Directory - Not Applicable)							3160.00		
18	Erection of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070	1	10	Numbers	316.00	At Par	3160.00	316.00 Rs/Unit	3160.00

	(04/2007) with A & C slip no. 1&2.								
Schedule Totals							3160.00		
Schedule 19-Supply of Structure bond implantation (4.75 mtr.) (Item Directory - Not Applicable)							6372.00		
19	Supply of Structure bond implantation (4.75 mtr.)	1	12	Numbers	531.00	At Par	6372.00	531.00 Rs/Unit	6372.00
Schedule Totals							6372.00		
Schedule 20-Erection of Structure bond implantation (4.75 mtr.) (Item Directory - Not Applicable)							1248.00		
20	Erection of Structure bond implantation (4.75 mtr.)	1	12	Numbers	104.00	At Par	1248.00	104.00 Rs/Unit	1248.00
Schedule Totals							1248.00		
Schedule 21- Supply of Number plate for AT (Item Directory - Not Applicable)							12860.00		
21	Supply of Number plate for AT	1	20	Numbers	643.00	At Par	12860.00	643.00 Rs/Unit	12860.00
Schedule Totals							12860.00		
Schedule 22- Erection of Number plate for AT (Item Directory - Not Applicable)							1960.00		
22	Erection of Number plate for AT	1	20	Numbers	98.00	At Par	1960.00	98.00 Rs/Unit	1960.00
Schedule Totals							1960.00		
Schedule 23-Supply & erection of GI Nut Bolt (16x50x38) with washer. (Item Directory - Not Applicable)							12400.00		
23	Supply & erection of GI Nut Bolt (16x50x38) with washer.	1	400	Numbers	31.00	At Par	12400.00	31.00 Rs/Unit	12400.00
Schedule Totals							12400.00		
Schedule 24-Supply 25 KV post insulator (Item Directory - Not Applicable)							167280.00		
24	Supply 25 KV post insulator	1	20	Numbers	8364.00	At Par	167280.00	8364.00 Rs/Unit	167280.00
Schedule Totals							167280.00		
Schedule 25-Erection 25 KV post insulator (Item Directory - Not Applicable)							6100.00		
25	Erection 25 KV post insulator	1	20	Numbers	305.00	At Par	6100.00	305.00 Rs/Unit	6100.00
Schedule Totals							6100.00		
Schedule 26-G.S Nut & bolt 16 x 25 x 25 (Item Directory - Not Applicable)							5400.00		
26	G.S Nut & bolt 16 x 25 x 25	1	300	Numbers	18.00	At Par	5400.00	18.00 Rs/Unit	5400.00
Schedule Totals							5400.00		
Schedule 27-Supply & erection of GI Nut & Bolt (16x220/160x57) with Washer. (Item Directory - Not Applicable)							17700.00		
27	Supply & erection of GI Nut & Bolt (16x220/160x57) with Washer.	1	300	Numbers	59.00	At Par	17700.00	59.00 Rs/Unit	17700.00
Schedule Totals							17700.00		
Schedule 28-GI Nut & Bolt (16x360x57) (Item Directory - Not Applicable)							27600.00		
28	GI Nut & Bolt (16x360x57)	1	300	Numbers	92.00	At Par	27600.00	92.00 Rs/Unit	27600.00
Schedule Totals							27600.00		
Schedule 29-Supply of Fedder Suspension clevis (RI 1270-1) (Item Directory - Not Applicable)							7080.00		
29	Supply of Fedder Suspension clevis (RI 1270-1)	1	12	Numbers	590.00	At Par	7080.00	590.00 Rs/Unit	7080.00
Schedule Totals							7080.00		

Schedule 30-Erection of Fedder Suspension clevis.(RI 1270-1) (Item Directory - Not Applicable)							1416.00		
30	Erection of Fedder Suspension clevis.(RI 1270-1)	1	12	Numbers	118.00	At Par	1416.00	118.00 Rs/Unit	1416.00
Schedule Totals							1416.00		
Schedule 31-Supply and erection of mounting channel for Auxiliary Transformer. (Item Directory - Not Applicable)							69780.00		
31	Supply and erection of mounting channel for Auxiliary Transformer.	1	12	Set	5815.00	At Par	69780.00	5815.00 Rs/Unit	69780.00
Schedule Totals							69780.00		
Total Value							2786846.00		2786846.00
							Rebate on Total Value (%)		22.79
							Net Bid Value		2151723.80

Item Breakup

No break up item added

EAST CENTRAL RLY**SONPUR DIVISION-
ELECTRICAL****Sr.DEE/OP/SEE,
DRM OFFICE
SONPUR****Sonpur, 841101
Bihar, India****Letter No: SONPUR DIVISION-ELECTRICAL / TRD-
SEE-ET-24-25-22 / 11076100124645****Dated: 04/03/2025****M/s R.S ENTERPRISES-MUZAFFARPUR****JAGDAMBA NAGAR KOLUHA****PAIGAMBERPUR****BEHIND BAIRIYA BUS STAND****MUZAFFARPUR- 843108****Bihar, India****Sub: Letter Of Acceptance**

- Ref:**
1. Tender No. TRD-SEE-ET-24-25-22 closing date 24-01-2025 12:00 for Construction of 4 Nos new Balancing culvert of opening size 1x5.0x4.0 mtr each at KM 262/11-13 between HJP-CKRD, KM 234/19-25 between SPP-SDG, KM 225/1-2 between SPP-NNNL. & KM 220-9-11 between MOG-NNNL. In HJP-BCA Section of Sonpur division.
 2. Your bid ID **17852827** dated **23/01/2025 19:28**

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 3721182 (Rupees Thirty-Seven Lakh Twenty-One Thousand One Hundred And Eighty-Two Rupees Only)

A sum of Rs.95100 deposited as Earnest Money vide IREPS reference ID NE55425173856 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC - 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC - 2022 equivalent to 5 % of the contract value amounting to Rs. 186059.1 (Rupees One Lakh Eighty-Six Thousand And Fifty-Nine Rupees And Ten Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are requested to contact

SSE/TRD/OHE/SPP and start the work within 15 days from the issuing of letter of acceptance of tender failing which full of security deposit will be forfeited in terms of GCC - 2022.

Copy to : DEE/TRD/BJU & AEE/TRD/SEE

Rate: Rate of all items are restricted for any future references as a LARs.

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

ABHISHECK KUMAR
Sr.DEEsrdeetrdsee4@
Digitally Signed
View Signature Details

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1-" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory - Not Applicable)							1428440.00		
1	" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	13	MT	109880.00	At Par	1428440.00	90000.00 Rs/Unit	1170000.00
Schedule Totals									1170000.00
Schedule 2-" Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory - Not Applicable)							58604.00		
2	" Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	13	MT	4508.00	At Par	58604.00	2704.00 Rs/Unit	35152.00
Schedule Totals									35152.00
Schedule 3- Supply of Fabricated steel work other than OHE Mast. (Item Directory - Not Applicable)							412148.00		
3	Supply of Fabricated steel work other than OHE Mast.	1	4	MT	103037.00	At Par	412148.00	82430.00 Rs/Unit	329720.00
Schedule Totals									329720.00
Schedule 4- Erection of Fabricated steel work other than OHE Mast. (Item Directory - Not Applicable)							26396.00		
4	Erection of Fabricated steel	1	4	MT	6599.00	At Par	26396.00	3960.00 Rs/Unit	15840.00

	work other than OHE Mast.								
Schedule Totals							15840.00		
Schedule 5- Supply of cantilever assembly for OHE without insulator (Item Directory - Not Applicable)							581490.00		
5	Supply of cantilever assembly for OHE without insulator	1	45	Numbers	12922.00	At Par	581490.00	9500.00 Rs/Unit	427500.00
Schedule Totals							427500.00		
Schedule 6- Erection of cantilever assembly for OHE without insulator (Item Directory - Not Applicable)							27990.00		
6	Erection of cantilever assembly for OHE without insulator	1	45	Numbers	622.00	At Par	27990.00	375.00 Rs/Unit	16875.00
Schedule Totals							16875.00		
Schedule 7- Supply of Stay insulator. (Item Directory - Not Applicable)							227295.00		
7	Supply of Stay insulator.	1	45	Numbers	5051.00	At Par	227295.00	3780.00 Rs/Unit	170100.00
Schedule Totals							170100.00		
Schedule 8- Erection of Stay insulator. (Item Directory - Not Applicable)							12285.00		
8	Erection of Stay insulator.	1	45	Numbers	273.00	At Par	12285.00	165.00 Rs/Unit	7425.00
Schedule Totals							7425.00		
Schedule 9-Supply of Bracket insulator. (Item Directory - Not Applicable)							212400.00		
9	Supply of Bracket insulator.	1	45	Numbers	4720.00	At Par	212400.00	3540.00 Rs/Unit	159300.00
Schedule Totals							159300.00		
Schedule 10- Erection of Bracket insulator. (Item Directory - Not Applicable)							12555.00		
10	Erection of Bracket insulator.	1	45	Numbers	279.00	At Par	12555.00	165.00 Rs/Unit	7425.00
Schedule Totals							7425.00		
Schedule 11- Supply of guy rod assembly complete set for dwarf mast. (Item Directory - Not Applicable)							61264.00		
11	Supply of guy rod assembly complete set for dwarf mast.	1	8	Numbers	7658.00	At Par	61264.00	5800.00 Rs/Unit	46400.00
Schedule Totals							46400.00		
Schedule 12- Erection of guy rod assembly complete set for dwarf mast. (Item Directory - Not Applicable)							4608.00		
12	Erection of guy rod assembly complete set for dwarf mast.	1	8	Numbers	576.00	At Par	4608.00	345.00 Rs/Unit	2760.00
Schedule Totals							2760.00		
Schedule 13-Foundation(1:3:6) with core filling (Item Directory - Not Applicable)							888900.00		
13	Foundation(1:3:6) with core filling	1	150	cum	5926.00	At Par	888900.00	5200.00 Rs/Unit	780000.00
Schedule Totals							780000.00		

Schedule 14- Supply of dropper (Item Directory - Not Applicable)							31800.00		
14	Supply of dropper	1	50	Kg	636.00	At Par	31800.00	475.00 Rs/Unit	23750.00
Schedule Totals							23750.00		
Schedule 15- Erection of dropper (Item Directory - Not Applicable)							5150.00		
15	Erection of dropper	1	50	Numbers	103.00	At Par	5150.00	60.00 Rs/Unit	3000.00
Schedule Totals							3000.00		
Schedule 16- Supply of 9 Ton Insulators. (Item Directory - Not Applicable)							40850.00		
16	Supply of 9 Ton Insulators.	1	10	Numbers	4085.00	At Par	40850.00	3050.00 Rs/Unit	30500.00
Schedule Totals							30500.00		
Schedule 17- Erection of 9 Ton Insulators. (Item Directory - Not Applicable)							3210.00		
17	Erection of 9 Ton Insulators.	1	10	Numbers	321.00	At Par	3210.00	190.00 Rs/Unit	1900.00
Schedule Totals							1900.00		
Schedule 18- Supply of Number plate. (Item Directory - Not Applicable)							36100.00		
18	Supply of Number plate.	1	50	Numbers	722.00	At Par	36100.00	575.00 Rs/Unit	28750.00
Schedule Totals							28750.00		
Schedule 19- Erection of Number plate. (Item Directory - Not Applicable)							5800.00		
19	Erection of Number plate.	1	50	Numbers	116.00	At Par	5800.00	70.00 Rs/Unit	3500.00
Schedule Totals							3500.00		
Schedule 20- Supply of Catenary ending clamp (Item Directory - Not Applicable)							13020.00		
20	Supply of Catenary ending clamp	1	20	Set	651.00	At Par	13020.00	485.00 Rs/Unit	9700.00
Schedule Totals							9700.00		
Schedule 21- Erection of Catenary ending clamp (Item Directory - Not Applicable)							780.00		
21	Erection of Catenary ending clamp	1	20	Set	39.00	At Par	780.00	25.00 Rs/Unit	500.00
Schedule Totals							500.00		
Schedule 22- Supply of Contact ending clamp. (Item Directory - Not Applicable)							12020.00		
22	Supply of Contact ending clamp.	1	20	Numbers	601.00	At Par	12020.00	450.00 Rs/Unit	9000.00
Schedule Totals							9000.00		
Schedule 23- Erection Contact ending clamp. (Item Directory - Not Applicable)							640.00		
23	Erection Contact ending clamp.	1	20	Numbers	32.00	At Par	640.00	20.00 Rs/Unit	400.00
Schedule Totals							400.00		
Schedule 24- Supply of structure bond (4.75 m). (Item Directory - Not Applicable)							32200.00		
24	Supply of structure bond	1	50	Numbers	644.00	At Par	32200.00	400.00 Rs/Unit	20000.00

	(4.75 m).								
Schedule Totals							20000.00		
Schedule 25- Erection of structure bond (4.75 m). (Item Directory - Not Applicable)							5350.00		
25	Erection of structure bond (4.75 m).	1	50	Numbers	107.00	At Par	5350.00	60.00 Rs/Unit	3000.00
Schedule Totals							3000.00		
Schedule 26- Supply of inter track (5 m) bond. (Item Directory - Not Applicable)							21350.00		
26	Supply of inter track (5 m) bond.	1	25	Numbers	854.00	At Par	21350.00	555.00 Rs/Unit	13875.00
Schedule Totals							13875.00		
Schedule 27- Erection of inter track (5 m) bond. (Item Directory - Not Applicable)							2900.00		
27	Erection of inter track (5 m) bond.	1	25	Numbers	116.00	At Par	2900.00	70.00 Rs/Unit	1750.00
Schedule Totals							1750.00		
Schedule 28- Supply of rail bond (1.5 m) (Item Directory - Not Applicable)							9220.00		
28	Supply of rail bond (1.5 m)	1	20	Numbers	461.00	At Par	9220.00	300.00 Rs/Unit	6000.00
Schedule Totals							6000.00		
Schedule 29- Erection of rail bond (1.5 m) (Item Directory - Not Applicable)							1880.00		
29	Erection of rail bond (1.5 m)	1	20	Numbers	94.00	At Par	1880.00	56.00 Rs/Unit	1120.00
Schedule Totals							1120.00		
Schedule 30- Supply of Large copper jumper 160 sq mm of 5 meter length each. (Item Directory - Not Applicable)							20372.00		
30	Supply of Large copper jumper 160 sq mm of 5 meter length each.	1	4	Numbers	5093.00	At Par	20372.00	3500.00 Rs/Unit	14000.00
Schedule Totals							14000.00		
Schedule 31- Erection of Large copper jumper 160 sq mm of 5 meter length each. (Item Directory - Not Applicable)							1076.00		
31	Erection of Large copper jumper 160 sq mm of 5 meter length each.	1	4	Numbers	269.00	At Par	1076.00	160.00 Rs/Unit	640.00
Schedule Totals							640.00		
Schedule 32-Supply & erection of GI Nut Bolt (16x50x38) (Item Directory - Not Applicable)							60000.00		
32	Supply & erection of GI Nut Bolt (16x50x38)	1	2000	Numbers	30.00	At Par	60000.00	20.00 Rs/Unit	40000.00
Schedule Totals							40000.00		
Schedule 33-Supply & erection of PG Clamp (1030 - 3) (Item Directory - Not Applicable)							6160.00		
33	Supply & erection of PG Clamp (1030 - 3)	1	20	Numbers	308.00	At Par	6160.00	215.00 Rs/Unit	4300.00
Schedule Totals							4300.00		

Schedule 34-Supply & erection of PG Clamp (1040) (Item Directory - Not Applicable)							6400.00		
34	Supply & erection of PG Clamp (1040)	1	20	Numbers	320.00	At Par	6400.00	225.00 Rs/Unit	4500.00
Schedule Totals							4500.00		
Schedule 35-Supply & erection of GI Nut & Bolt (16x360x57) (Item Directory - Not Applicable)							25000.00		
35	Supply & erection of GI Nut & Bolt (16x360x57)	1	250	Numbers	100.00	At Par	25000.00	70.00 Rs/Unit	17500.00
Schedule Totals							17500.00		
Schedule 36-Supply & erection of GI Nut & Bolt (16x260x57) (Item Directory - Not Applicable)							18750.00		
36	Supply & erection of GI Nut & Bolt (16x260x57)	1	250	Numbers	75.00	At Par	18750.00	50.00 Rs/Unit	12500.00
Schedule Totals							12500.00		
Schedule 37-Supply & erection of GI Nut & Bolt (20x550x57) (Item Directory - Not Applicable)							45500.00		
37	Supply & erection of GI Nut & Bolt (20x550x57)	1	250	Numbers	182.00	At Par	45500.00	127.00 Rs/Unit	31750.00
Schedule Totals							31750.00		
Schedule 38-Supply & erection of GI Nut & Bolt (20x320x57) (Item Directory - Not Applicable)							28500.00		
38	Supply & erection of GI Nut & Bolt (20x320x57)	1	250	Numbers	114.00	At Par	28500.00	80.00 Rs/Unit	20000.00
Schedule Totals							20000.00		
Schedule 39-Supply & erection of GI Nut & Bolt (16x220x57) (Item Directory - Not Applicable)							15500.00		
39	Supply & erection of GI Nut & Bolt (16x220x57)	1	250	Numbers	62.00	At Par	15500.00	42.00 Rs/Unit	10500.00
Schedule Totals							10500.00		
Schedule 40-Supply & erection of GI Nut & Bolt (20x260x57) (Item Directory - Not Applicable)							24750.00		
40	Supply & erection of GI Nut & Bolt (20x260x57)	1	250	Numbers	99.00	At Par	24750.00	69.00 Rs/Unit	17250.00
Schedule Totals							17250.00		
Schedule 41-Supply of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest (Item Directory - Not Applicable)							19650.00		
41	Supply of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest	1	50	Numbers	393.00	At Par	19650.00	260.00 Rs/Unit	13000.00
Schedule Totals							13000.00		
Schedule 42-Erection of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest (Item Directory - Not Applicable)							4100.00		
42	Erection of Caution Plate 25000 V as per	1	50	Numbers	82.00	At Par	4100.00	50.00 Rs/Unit	2500.00

	Drg. No. ETI/OHE/P/7531 Mod C or latest								
Schedule Totals							2500.00		
Schedule 43-Supply of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020 (Item Directory - Not Applicable)							35550.00		
43	Supply of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020	1	10	Numbers	3555.00	At Par	35550.00	2500.00 Rs/Unit	25000.00
Schedule Totals							25000.00		
Schedule 44-Erection of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020 (Item Directory - Not Applicable)							12230.00		
44	Erection of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020	1	10	Numbers	1223.00	At Par	12230.00	750.00 Rs/Unit	7500.00
Schedule Totals							7500.00		
Schedule 45-Cutting and removal of galvanised mast and TTC with transpotation to nearest OHE Depot (Item Directory - Not Applicable)							252200.00		
45	Cutting and removal of galvanised mast and TTC with transpotation to nearest OHE Depot	1	40	Numbers	6305.00	At Par	252200.00	4375.00 Rs/Unit	175000.00
Schedule Totals							175000.00		
Total Value							4752383.00		3721182.00
							Rebate on Total Value (%)		0.00
							Net Bid Value		3721182.00

Item Breakup

No break up item added

EAST CENTRAL RLY**SONPUR DIVISION–
ELECTRICAL****Sr.DEE/G/SEE, DRM
OFFICE SONPUR****Sonpur, 841101****Bihar, India****Letter No: SONPUR DIVISION–ELECTRICAL / TRD–
SEE–ET–25–26–02 / 10532720131956****Dated: 20/06/2025****M/s DADA AIRCOOLING CENTRE–
DHANBAD****J P NAGAR , LANE NO 4****BARTAND BUS STAND****DHANBAD– 826001****Jharkhand, India****Sub: Letter Of Acceptance**

- Ref:**
1. Tender No. TRD–SEE–ET–25–26–02 closing date 23–05–2025 12:00 for Chhapra katcheri Katihar Provision of isolator for improvement in elementary section in Sonpur division.
 2. Your bid ID 18391251 dated 23/05/2025 11:37
 3. Your Negotiation bid IDs [18493373 dated 12/06/2025 13:11]

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 11771450

(Rupees One Crore Seventeen Lakh Seventy-One Thousand Four Hundred And Fifty Rupees Only)

A sum of Rs.203500 deposited as Earnest Money vide IREPS reference ID PE928726540832 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC – 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC – 2022 equivalent to 5 % of the contract value amounting to Rs. 588572.5 (Rupees Five Lakh Eighty-Eight Thousand Five Hundred And Seventy-Two Rupees And Fifty Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/TRD/OHE/BJU & RD and start the work within 15 days from the date of issuing of the Letter of Acceptance of tender, failing which the full security deposit will be forfeited in terms of GCC – 2022.

Rate : Rate of item no. 2,5, 6, 9, 11, 12, 14, 15, 16, 23, 24, 34, and 36 are restricted for future reference as a LARs. Quantities of item no. 23 will not be increased without the sanctioning of TAA.

Copy to : SSE/TRD/OHE/SEE, SPJ, KGG & RD.

Copy to : AEE/TRD/SEE

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

RABINDRA KUMAR

DEETRD/SEE

Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1-" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							2862918.00		
1	" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	27	MT	106034.00	At Par	2862918.00	106000.00 Rs/Unit	2862000.00
Schedule Totals							2862000.00		
Schedule 2-"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							121338.00		
2	"Erection of galvanised fabricated steel structure for traction masts /	1	27	MT	4494.00	At Par	121338.00	5500.00 Rs/Unit	148500.00

	portals & dwarf masts "								
Schedule Totals							148500.00		
Schedule 3– Supply of Fabricated steel work other than OHE Mast. (Item Directory – Not Applicable)							614748.00		
3	Supply of Fabricated steel work other than OHE Mast.	1	6	MT	102458.00	At Par	614748.00	105000.00 Rs/Unit	630000.00
Schedule Totals							630000.00		
Schedule 4– Erection of Fabricated steel work other than OHE Mast. (Item Directory – Not Applicable)							36762.00		
4	Erection of Fabricated steel work other than OHE Mast.	1	6	MT	6127.00	At Par	36762.00	6710.00 Rs/Unit	40260.00
Schedule Totals							40260.00		
Schedule 5–Foundation(1:3:6) with core filling (Item Directory – Not Applicable)							725995.00		
5	Foundation(1:3:6) with core filling	1	115	cum	6313.00	At Par	725995.00	7500.00 Rs/Unit	862500.00
Schedule Totals							862500.00		
Schedule 6–Supply of cantilever assembly for OHE without insulator for conventional OHE. (Item Directory – Not Applicable)							369240.00		
6	Supply of cantilever assembly for OHE without insulator for conventional OHE.	1	30	Numbers	12308.00	At Par	369240.00	14500.00 Rs/Unit	435000.00
Schedule Totals							435000.00		
Schedule 7–Erection of cantilever assembly for OHE without insulator for conventional OHE. (Item Directory – Not Applicable)							17310.00		
7	Erection of cantilever assembly for OHE without insulator for conventional OHE.	1	30	Numbers	577.00	At Par	17310.00	600.00 Rs/Unit	18000.00
Schedule Totals							18000.00		

Schedule 8–Supply of Bracket insulator. (Item Directory – Not Applicable)							135660.00		
8	Supply of Bracket insulator.	1	30	Numbers	4522.00	At Par	135660.00	4700.00 Rs/Unit	141000.00
Schedule Totals							141000.00		
Schedule 9–Erection of Bracket insulator. (Item Directory – Not Applicable)							8220.00		
9	Erection of Bracket insulator.	1	30	Numbers	274.00	At Par	8220.00	300.00 Rs/Unit	9000.00
Schedule Totals							9000.00		
Schedule 10–Supply of stay insulator (Item Directory – Not Applicable)							140070.00		
10	Supply of stay insulator	1	30	Numbers	4669.00	At Par	140070.00	4700.00 Rs/Unit	141000.00
Schedule Totals							141000.00		
Schedule 11–Erection of stay insulator. (Item Directory – Not Applicable)							7740.00		
11	Erection of stay insulator.	1	30	Numbers	258.00	At Par	7740.00	300.00 Rs/Unit	9000.00
Schedule Totals							9000.00		
Schedule 12–Supply of guy rod assembly complete set for dwarf mast. (Item Directory – Not Applicable)							46164.00		
12	Supply of guy rod assembly complete set for dwarf mast.	1	6	Numbers	7694.00	At Par	46164.00	9250.00 Rs/Unit	55500.00
Schedule Totals							55500.00		
Schedule 13– Erection of guy rod assembly complete set for dwarf mast. (Item Directory – Not Applicable)							3492.00		
13	Erection of guy rod assembly complete set for dwarf mast.	1	6	Numbers	582.00	At Par	3492.00	620.00 Rs/Unit	3720.00
Schedule Totals							3720.00		
Schedule 14–Supply of GI nut bolt 16x50x38 (Item Directory – Not Applicable)							31000.00		
14	Supply of GI nut bolt 16x50x38	1	1000	Numbers	31.00	At Par	31000.00	36.00 Rs/Unit	36000.00
Schedule Totals							36000.00		

Schedule 15– Supply of 9 Ton Insulators. (Item Directory – Not Applicable)							210650.00		
15	Supply of 9 Ton Insulators.	1	50	Numbers	4213.00	At Par	210650.00	5000.00 Rs/Unit	250000.00
Schedule Totals							250000.00		
Schedule 16– Erection of 9 Ton Insulators. (Item Directory – Not Applicable)							15800.00		
16	Erection of 9 Ton Insulators.	1	50	Numbers	316.00	At Par	15800.00	380.00 Rs/Unit	19000.00
Schedule Totals							19000.00		
Schedule 17–Supply.of structure bond (4.75 m). (Item Directory – Not Applicable)							25240.00		
17	Supply.of structure bond (4.75 m).	1	40	Numbers	631.00	At Par	25240.00	685.00 Rs/Unit	27400.00
Schedule Totals							27400.00		
Schedule 18–Erection of structure bond (4.75 m). (Item Directory – Not Applicable)							4160.00		
18	Erection of structure bond (4.75 m).	1	40	Numbers	104.00	At Par	4160.00	112.00 Rs/Unit	4480.00
Schedule Totals							4480.00		
Schedule 19–Supply of inter track (5 m) bond. (Item Directory – Not Applicable)							32880.00		
19	Supply of inter track (5 m) bond.	1	40	Numbers	822.00	At Par	32880.00	890.00 Rs/Unit	35600.00
Schedule Totals							35600.00		
Schedule 20–Erection of inter track (5 m) bond. (Item Directory – Not Applicable)							4320.00		
20	Erection of inter track (5 m) bond.	1	40	Numbers	108.00	At Par	4320.00	113.00 Rs/Unit	4520.00
Schedule Totals							4520.00		
Schedule 21–Supply of dropper (Item Directory – Not Applicable)							34150.00		
21	Supply of dropper	1	50	Kg	683.00	At Par	34150.00	748.00 Rs/Unit	37400.00
Schedule Totals							37400.00		
Schedule 22–Erection of dropper (Item Directory – Not Applicable)							4950.00		
22	Erection of dropper	1	50	Kg	99.00	At Par	4950.00	109.00 Rs/Unit	5450.00

Schedule Totals							5450.00		
Schedule 23– Supply of large copper jumper 160 sq mm of 5 meter length each. (Item Directory – Not Applicable)							807000.00		
23	Supply of large copper jumper 160 sq mm of 5 meter length each.	1	150	Numbers	5380.00	At Par	807000.00	8600.00 Rs/Unit	1290000.00
Schedule Totals							1290000.00		
Schedule 24–Erection of large copper jumper 160 sq mm of 5 meter length each. (Item Directory – Not Applicable)							40500.00		
24	Erection of large copper jumper 160 sq mm of 5 meter length each.	1	150	Numbers	270.00	At Par	40500.00	300.00 Rs/Unit	45000.00
Schedule Totals							45000.00		
Schedule 25–Supply.of Section insulator assembly complete in all respect. (Item Directory – Not Applicable)							691695.00		
25	Supply.of Section insulator assembly complete in all respect.	1	15	Numbers	46113.00	At Par	691695.00	50000.00 Rs/Unit	750000.00
Schedule Totals							750000.00		
Schedule 26– Erection of Section insulator assembly complete in all respect. (Item Directory – Not Applicable)							33885.00		
26	Erection of Section insulator assembly complete in all respect.	1	15	Numbers	2259.00	At Par	33885.00	2500.00 Rs/Unit	37500.00
Schedule Totals							37500.00		
Schedule 27–Supply of 25 KV single pole (1600 Amp) isolator with earthing heal. (Item Directory – Not Applicable)							464496.00		
27	Supply of 25 KV single pole (1600 Amp) isolator with earthing heal.	1	8	Numbers	58062.00	At Par	464496.00	61500.00 Rs/Unit	492000.00
Schedule Totals							492000.00		
Schedule 28– Erection of 25 KV single pole (1600 Amp) isolator with earthing heal. (Item Directory – Not Applicable)							17792.00		

28	Erection of 25 KV single pole (1600 Amp) isolator with earthing heal.	1		8 Numbers	2224.00	At Par	17792.00	2460.00 Rs/Unit	19680.00
Schedule Totals							19680.00		
Schedule 29–Supply of 25 KV single pole (1600 Amp) isolator without earthing heal. (Item Directory – Not Applicable)							1393488.00		
29	Supply of 25 KV single pole (1600 Amp) isolator without earthing heal.	1		24 Numbers	58062.00	At Par	1393488.00	61500.00 Rs/Unit	1476000.00
Schedule Totals							1476000.00		
Schedule 30– Erection of 25 KV single pole (1600 Amp) isolator without earthing heal. (Item Directory – Not Applicable)							53376.00		
30	Erection of 25 KV single pole (1600 Amp) isolator without earthing heal.	1		24 Numbers	2224.00	At Par	53376.00	2460.00 Rs/Unit	59040.00
Schedule Totals							59040.00		
Schedule 31–Supply of 25 KV post insulator (Item Directory – Not Applicable)							1070592.00		
31	Supply of 25 KV post insulator	1		128 Numbers	8364.00	At Par	1070592.00	8500.00 Rs/Unit	1088000.00
Schedule Totals							1088000.00		
Schedule 32–Erection of 25 KV post insulator (Item Directory – Not Applicable)							39040.00		
32	Erection of 25 KV post insulator	1		128 Numbers	305.00	At Par	39040.00	350.00 Rs/Unit	44800.00
Schedule Totals							44800.00		
Schedule 33–Supply of Catenary ending clamp (Item Directory – Not Applicable)							61000.00		
33	Supply of Catenary ending clamp	1		100 Set	610.00	At Par	61000.00	690.00 Rs/Unit	69000.00
Schedule Totals							69000.00		

Schedule 34– Erection of Catenary ending clamp (Item Directory – Not Applicable)							3800.00		
34	Erection of Catenary ending clamp	1	100	Set	38.00	At Par	3800.00	50.00 Rs/Unit	5000.00
Schedule Totals							5000.00		
Schedule 35–Supply of Cu Jumper 50 mm with P. G (1040 – 3) (Item Directory – Not Applicable)							127200.00		
35	Supply of Cu Jumper 50 mm with P. G (1040 – 3)	1	40	Numbers	3180.00	At Par	127200.00	3580.00 Rs/Unit	143200.00
Schedule Totals							143200.00		
Schedule 36– Erection of Small copper jumper 50 sq mm . (Item Directory – Not Applicable)							8160.00		
36	Erection of Small copper jumper 50 sq mm .	1	40	Numbers	204.00	At Par	8160.00	245.00 Rs/Unit	9800.00
Schedule Totals							9800.00		
Schedule 37–Supply of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020 (Item Directory – Not Applicable)							137440.00		
37	Supply of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020	1	40	Numbers	3436.00	At Par	137440.00	3500.00 Rs/Unit	140000.00
Schedule Totals							140000.00		
Schedule 38–Erection of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020 (Item Directory – Not Applicable)							43840.00		
38	Erection of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020	1	40	Numbers	1096.00	At Par	43840.00	1200.00 Rs/Unit	48000.00
Schedule Totals							48000.00		
Schedule 39–Supply and erection of PG Clamp (1030 – 3) (Item Directory – Not Applicable)							116660.00		
39	Supply and erection of PG Clamp (1030 – 3)	1	380	Numbers	307.00	At Par	116660.00	345.00 Rs/Unit	131100.00

Schedule Totals							131100.00		
Schedule 40–Supply and erection of PG Clamp (1040 –3) (Item Directory – Not Applicable)							128000.00		
40	Supply and erection of PG Clamp (1040 –3)	1	400	Numbers	320.00	At Par	128000.00	370.00 Rs/Unit	148000.00
Schedule Totals							148000.00		
Total Value							10690771.00		11771450.00
							Rebate on Total Value (%)		0.00
							Net Bid Value		11771450.00

Item Breakup

No break up item added

EAST CENTRAL RLY

**SONPUR DIVISION-
ELECTRICAL
Sr.DEE/TRS/BJU,
DRM OFFICE SONPUR
Sonpur, 841101
Bihar, India**

**Letter No: SONPUR DIVISION-ELECTRICAL / TRD-
SEE-ET-25-26-10 / 10848880142870**

Dated: 31/10/2025

**M/s RADHE KRISHNA CONSTRUCTION-
SARAN**

BASTI JALAL

DIGHWARA

SARAN- 841221

Bihar, India

Sub: Letter Of Acceptance

- Ref:**
1. Tender No. TRD-SEE-ET-25-26-10 closing date 10-09-2025 12:00 for Construction of 6 nos new Balancing culvert of opening size 1X5.0x4.0 mtr each at KM 97/05-07 between GAI-PSR KM 84/15-17 between PSR-NNR.KM 77/11-13 between NNR-TBH. KM 134/01-03 between SKJ-UMMR, KM 118/12-13 between KGG-MNE & KM 138-12-14 between SKJ-LKN under jurisdiction of Sr. DEN/II/SEE.
 2. Your bid ID **18947947** dated **09/09/2025 23:29**
 3. Your Negotiation bid IDs [**19012154** dated **23/09/2025 10:10**]

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 6395083 (Rupees Sixty-Three Lakh Ninety-Five Thousand And Eighty-Three Rupees Only)

A sum of Rs.125700 deposited as Earnest Money vide IREPS reference ID NE374227975966 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(1) of GCC 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(4) of GCC 2022 equivalent to 5 % of the contract value amounting to Rs. 319754.15 (Rupees Three Lakh Nineteen Thousand Seven Hundred And Fifty-Four Rupees And Fifteen Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In Favor of FA&CAO/ECR/HJP.

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/OHE/KGG and start the work within 15 days from the date of issuing of Letter of acceptance tender failing of which the full of security deposit will be forfeited in terms of GCC - 2022.

Other Condition: Rate of item nos. 7, 9, 18, 20, 23, 30 & 37 shall not be taken for future use as a reference LAR.

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

RABINDRA KUMAR

DEETRD/SEE

Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1-" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory - Not Applicable)							1867960.00		
1	" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	17	MT	109880.00	At Par	1867960.00	111000.00 Rs/Unit	1887000.00
Schedule Totals							1887000.00		
Schedule 2-" Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory - Not Applicable)							76636.00		
2	" Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	17	MT	4508.00	At Par	76636.00	4600.00 Rs/Unit	78200.00
Schedule Totals							78200.00		
Schedule 3- Supply of Fabricated steel work other than OHE Mast. (Item Directory - Not Applicable)							412148.00		
3	Supply of Fabricated steel work other than OHE Mast.	1	4	MT	103037.00	At Par	412148.00	108000.00 Rs/Unit	432000.00
Schedule Totals							432000.00		
Schedule 4- Erection of Fabricated steel work other than OHE Mast. (Item Directory - Not Applicable)							26396.00		
4	Erection of Fabricated steel work other than OHE Mast.	1	4	MT	6599.00	At Par	26396.00	6600.00 Rs/Unit	26400.00
Schedule Totals							26400.00		
Schedule 5- Supply of cantilever assembly for OHE without insulator (Item Directory - Not Applicable)							775320.00		
5	Supply of cantilever assembly for OHE without insulator	1	60	Numbers	12922.00	At Par	775320.00	13500.00 Rs/Unit	810000.00
Schedule Totals							810000.00		
Schedule 6- Erection of cantilever assembly for OHE without insulator (Item Directory - Not Applicable)							37320.00		

6	Erection of cantilever assembly for OHE without insulator	1	60	Numbers	622.00	At Par	37320.00	645.00 Rs/Unit	38700.00
Schedule Totals							38700.00		
Schedule 7- Supply of Stay insulator. (Item Directory - Not Applicable)							303060.00		
7	Supply of Stay insulator.	1	60	Numbers	5051.00	At Par	303060.00	5150.00 Rs/Unit	309000.00
Schedule Totals							309000.00		
Schedule 8- Erection of Stay insulator. (Item Directory - Not Applicable)							16380.00		
8	Erection of Stay insulator.	1	60	Numbers	273.00	At Par	16380.00	280.00 Rs/Unit	16800.00
Schedule Totals							16800.00		
Schedule 9-Supply of Bracket insulator. (Item Directory - Not Applicable)							283200.00		
9	Supply of Bracket insulator.	1	60	Numbers	4720.00	At Par	283200.00	4980.00 Rs/Unit	298800.00
Schedule Totals							298800.00		
Schedule 10- Erection of Bracket insulator. (Item Directory - Not Applicable)							16740.00		
10	Erection of Bracket insulator.	1	60	Numbers	279.00	At Par	16740.00	280.00 Rs/Unit	16800.00
Schedule Totals							16800.00		
Schedule 11- Supply of guy rod assembly complete set for dwarf mast. (Item Directory - Not Applicable)							61264.00		
11	Supply of guy rod assembly complete set for dwarf mast.	1	8	Numbers	7658.00	At Par	61264.00	8000.00 Rs/Unit	64000.00
Schedule Totals							64000.00		
Schedule 12- Erection of guy rod assembly complete set for dwarf mast. (Item Directory - Not Applicable)							4608.00		
12	Erection of guy rod assembly complete set for dwarf mast.	1	8	Numbers	576.00	At Par	4608.00	576.00 Rs/Unit	4608.00
Schedule Totals							4608.00		
Schedule 13-Foundation(1:3:6) with core filling (Item Directory - Not Applicable)							1096310.00		
13	Foundation(1:3:6) with core filling	1	185	cum	5926.00	At Par	1096310.00	6100.00 Rs/Unit	1128500.00
Schedule Totals							1128500.00		
Schedule 14- Supply of dropper (Item Directory - Not Applicable)							57240.00		
14	Supply of dropper	1	90	Kg	636.00	At Par	57240.00	760.00 Rs/Unit	68400.00
Schedule Totals							68400.00		
Schedule 15- Erection of dropper (Item Directory - Not Applicable)							9270.00		
15	Erection of dropper	1	90	Kg	103.00	At Par	9270.00	103.00 Rs/Unit	9270.00
Schedule Totals							9270.00		
Schedule 16- Supply of 9 Ton Insulators. (Item Directory - Not Applicable)							61275.00		
16	Supply of 9 Ton Insulators.	1	15	Numbers	4085.00	At Par	61275.00	4600.00 Rs/Unit	69000.00
Schedule Totals							69000.00		
Schedule 17- Erection of 9 Ton Insulators. (Item Directory - Not Applicable)							4815.00		
17	Erection of 9 Ton Insulators.	1	15	Numbers	321.00	At Par	4815.00	321.00 Rs/Unit	4815.00

Schedule Totals							4815.00		
Schedule 18- Supply of Number plate. (Item Directory - Not Applicable)							72200.00		
18	Supply of Number plate.	1	100	Numbers	722.00	At Par	72200.00	715.00 Rs/Unit	71500.00
Schedule Totals							71500.00		
Schedule 19- Erection of Number plate. (Item Directory - Not Applicable)							11600.00		
19	Erection of Number plate.	1	100	Numbers	116.00	At Par	11600.00	103.00 Rs/Unit	10300.00
Schedule Totals							10300.00		
Schedule 20- Supply of Catenary ending clamp (Item Directory - Not Applicable)							16275.00		
20	Supply of Catenary ending clamp	1	25	Set	651.00	At Par	16275.00	700.00 Rs/Unit	17500.00
Schedule Totals							17500.00		
Schedule 21- Erection of Catenary ending clamp (Item Directory - Not Applicable)							975.00		
21	Erection of Catenary ending clamp	1	25	Set	39.00	At Par	975.00	39.00 Rs/Unit	975.00
Schedule Totals							975.00		
Schedule 22- Supply of Contact ending clamp. (Item Directory - Not Applicable)							15025.00		
22	Supply of Contact ending clamp.	1	25	Numbers	601.00	At Par	15025.00	595.00 Rs/Unit	14875.00
Schedule Totals							14875.00		
Schedule 23- Erection Contact ending clamp. (Item Directory - Not Applicable)							800.00		
23	Erection Contact ending clamp.	1	25	Numbers	32.00	At Par	800.00	32.00 Rs/Unit	800.00
Schedule Totals							800.00		
Schedule 24- Supply of structure bond (4.75/3.5 m). (Item Directory - Not Applicable)							64400.00		
24	Supply of structure bond (4.75/3.5 m).	1	100	Numbers	644.00	At Par	64400.00	700.00 Rs/Unit	70000.00
Schedule Totals							70000.00		
Schedule 25- Erection of structure bond (4.75/3.5 m). (Item Directory - Not Applicable)							10700.00		
25	Erection of structure bond (4.75/3.5 m).	1	100	Numbers	107.00	At Par	10700.00	107.00 Rs/Unit	10700.00
Schedule Totals							10700.00		
Schedule 26- Supply of inter track (5 m) bond. (Item Directory - Not Applicable)							42700.00		
26	Supply of inter track (5 m) bond.	1	50	Numbers	854.00	At Par	42700.00	900.00 Rs/Unit	45000.00
Schedule Totals							45000.00		
Schedule 27- Erection of inter track (5 m) bond. (Item Directory - Not Applicable)							5800.00		
27	Erection of inter track (5 m) bond.	1	50	Numbers	116.00	At Par	5800.00	116.00 Rs/Unit	5800.00
Schedule Totals							5800.00		
Schedule 28- Supply of rail bond (1.5 m) (Item Directory - Not Applicable)							23050.00		
28	Supply of rail bond (1.5 m)	1	50	Numbers	461.00	At Par	23050.00	475.00 Rs/Unit	23750.00
Schedule Totals							23750.00		

Schedule 29- Erection of rail bond (1.5 m) (Item Directory - Not Applicable)							4700.00		
29	Erection of rail bond (1.5 m)	1	50	Numbers	94.00	At Par	4700.00	94.00 Rs/Unit	4700.00
Schedule Totals							4700.00		
Schedule 30- Supply of Large copper jumper 160 sq mm of 5 meter length each. (Item Directory - Not Applicable)							50930.00		
30	Supply of Large copper jumper 160 sq mm of 5 meter length each.	1	10	Numbers	5093.00	At Par	50930.00	6200.00 Rs/Unit	62000.00
Schedule Totals							62000.00		
Schedule 31- Erection of Large copper jumper 160 sq mm of 5 meter length each. (Item Directory - Not Applicable)							2690.00		
31	Erection of Large copper jumper 160 sq mm of 5 meter length each.	1	10	Numbers	269.00	At Par	2690.00	270.00 Rs/Unit	2700.00
Schedule Totals							2700.00		
Schedule 32-Supply & erection of GI Nut Bolt (16x50x38) (Item Directory - Not Applicable)							90000.00		
32	Supply & erection of GI Nut Bolt (16x50x38)	1	3000	Numbers	30.00	At Par	90000.00	30.00 Rs/Unit	90000.00
Schedule Totals							90000.00		
Schedule 33-Supply & erection of PG Clamp (1030 - 3) (Item Directory - Not Applicable)							9240.00		
33	Supply & erection of PG Clamp (1030 - 3)	1	30	Numbers	308.00	At Par	9240.00	308.00 Rs/Unit	9240.00
Schedule Totals							9240.00		
Schedule 34-Supply & erection of PG Clamp (1040) (Item Directory - Not Applicable)							9600.00		
34	Supply & erection of PG Clamp (1040)	1	30	Numbers	320.00	At Par	9600.00	320.00 Rs/Unit	9600.00
Schedule Totals							9600.00		
Schedule 35-Supply & erection of GI Nut & Bolt (16x360x57) (Item Directory - Not Applicable)							35000.00		
35	Supply & erection of GI Nut & Bolt (16x360x57)	1	350	Numbers	100.00	At Par	35000.00	100.00 Rs/Unit	35000.00
Schedule Totals							35000.00		
Schedule 36-Supply & erection of GI Nut & Bolt (16x260x57) (Item Directory - Not Applicable)							26250.00		
36	Supply & erection of GI Nut & Bolt (16x260x57)	1	350	Numbers	75.00	At Par	26250.00	75.00 Rs/Unit	26250.00
Schedule Totals							26250.00		
Schedule 37-Supply & erection of GI Nut & Bolt (20x260x57) (Item Directory - Not Applicable)							32670.00		
37	Supply & erection of GI Nut & Bolt (20x260x57)	1	330	Numbers	99.00	At Par	32670.00	100.00 Rs/Unit	33000.00
Schedule Totals							33000.00		
Schedule 38-Supply of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020 (Item Directory - Not Applicable)							21330.00		
38	Supply of Earthing Station (RI 7021) as per	1	6	Numbers	3555.00	At Par	21330.00	3600.00 Rs/Unit	21600.00

	drg. No. ETI/OHE/P/7020								
Schedule Totals							21600.00		
Schedule 39-Erection of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020 (Item Directory - Not Applicable)							7338.00		
39	Erection of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020	1		6 Numbers	1223.00	At Par	7338.00	1250.00 Rs/Unit	7500.00
Schedule Totals							7500.00		
Schedule 40-Cutting and removal of galvanised mast and TTC with transpotation to nearest OHE Depot (Item Directory - Not Applicable)							315250.00		
40	Cutting and removal of galvanised mast and TTC with transpotation to nearest OHE Depot	1		50 Numbers	6305.00	At Par	315250.00	5600.00 Rs/Unit	280000.00
Schedule Totals							280000.00		
Schedule 41-Charges for road crane working for dismantling and removing of portals under power block (Item Directory - Not Applicable)							304824.00		
41	Charges for road crane working for dismantling and removing of portals under power block	1		8 Day	38103.00	At Par	304824.00	35000.00 Rs/Unit	280000.00
Schedule Totals							280000.00		
Total Value							6283289.00		6395083.00
							Rebate on Total Value (%)		0.00
							Net Bid Value		6395083.00

Item Breakup

No break up item added

EAST CENTRAL RLY**SONPUR DIVISION –
ELECTRICAL****Sr.DEE/G/SEE, DRM
OFFICE SONPUR****Sonpur, 841101
Bihar, India****Letter No: SONPUR DIVISION–ELECTRICAL / TRD–
SEE–ET–24–25–24 / 01029670130493****Dated: 30/05/2025****M/s SAPNA ELECTRICALS–BEGUSARAI****AT BIHAT, TOLA KHEMKARANPUR****WARD 16 PO BIHAT, DIST BEGUSARAI****BEGUSARAI– 851135****Bihar, India****Sub: Letter Of Acceptance**

- Ref:**
1. Tender No. TRD–SEE–ET–24–25–24 closing date 04–03–2025 12:00 for Automatic block Signalling with centralized Traffic Control (CTC) systems in Sonpur division (Chapra Kachari – HJP – BCA – KIR) (285 KM) in Sonpur division of E.C Railway.
 2. Your bid ID 18022997 dated 02/03/2025 20:37
 3. Your Negotiation bid IDs [18309167 dated 06/05/2025 13:20]

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 23871584 (Rupees Two Crore Thirty–Eight Lakh Seventy–One Thousand Five Hundred And Eighty–Four Rupees Only)

A sum of Rs.261900 deposited as Earnest Money vide IREPS reference ID NE441825609959 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC – 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC – 2022 equivalent to 5 % of the contract value amounting to Rs. 1193579.2 (Rupees Eleven Lakh Ninety–Three Thousand Five Hundred And Seventy–Nine Rupees And Twenty Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/TRD/PSI/SEE, BJU & NNA and start the work within 15 days from the date of issuing of letter of acceptance of tender, failing which the full security deposit will be forfeited in terms of GCC – 2022.

Rate : Rate of item no 10, 14, 16, 17, 22, 30, 31, 33 & 34 is more than 10% higher. These rates are restricted for future reference as a LARs.

Copy to : AEE/TRD/SEE

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

RABINDRA KUMAR

DEETRD/SEE

Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1—"Supply of 25 KV/ 240V,1-phase, 10KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03)." (Item Directory – Not Applicable)							7680500.00		
1	"Supply of 25 KV/ 240V,1-phase, 10KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03)."	1	100	Numbers	76805.00	At Par	7680500.00	85700.00 Rs/Unit	8570000.00
Schedule Totals							8570000.00		
Schedule 2–Erection of 25 KV/ 240V,1-phase, 10KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03). (Item Directory – Not Applicable)							286000.00		
2	Erection of 25 KV/ 240V,1-phase, 10KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	100	Numbers	2860.00	At Par	286000.00	2900.00 Rs/Unit	290000.00
Schedule Totals							290000.00		
Schedule 3–Erection of 25 KV/ 240V, 100 KVA single phase oil filled AT. As per RDSO Spec. no. ETI/PSI/15A(7/82) pt – 1 with A & C slip no. 1 (Item Directory – Not Applicable)							11440.00		
3	Erection of 25 KV/ 240V, 100 KVA single phase oil filled AT. As per RDSO Spec. no. ETI/PSI/15A(7/82) pt – 1 with A & C slip no. 1	1	4	Numbers	2860.00	At Par	11440.00	2900.00 Rs/Unit	11600.00
Schedule Totals							11600.00		
Schedule 4– " Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts " (Item Directory – Not							4156934.00		

Applicable)									
4	" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	38	MT	109393.00	At Par	4156934.00	108600.00 Rs/Unit	4126800.00
Schedule Totals							4126800.00		
Schedule 5–"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							170354.00		
5	"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	38	MT	4483.00	At Par	170354.00	4483.00 Rs/Unit	170354.00
Schedule Totals							170354.00		
Schedule 6– Supply of Fabricated steel work other than OHE Mast. (Item Directory – Not Applicable)							829640.00		
6	Supply of Fabricated steel work other than OHE Mast.	1	8	MT	103705.00	At Par	829640.00	106500.00 Rs/Unit	852000.00
Schedule Totals							852000.00		
Schedule 7– Erection of Fabricated steel work other than OHE Mast. (Item Directory – Not Applicable)							51568.00		
7	Erection of Fabricated steel work other than OHE Mast.	1	8	MT	6446.00	At Par	51568.00	6446.00 Rs/Unit	51568.00
Schedule Totals							51568.00		
Schedule 8–Supply of 25 KV drop out fuse switch assembly (Item Directory – Not Applicable)							2233400.00		
8	Supply of 25 KV drop out fuse switch assembly	1	104	Numbers	21475.00	At Par	2233400.00	21000.00 Rs/Unit	2184000.00
Schedule Totals							2184000.00		
Schedule 9–Erection of 25 KV drop out fuse switch assembly (Item Directory – Not Applicable)							184496.00		
9	Erection of 25 KV drop out fuse switch assembly	1	104	Numbers	1774.00	At Par	184496.00	1774.00 Rs/Unit	184496.00
Schedule Totals							184496.00		
Schedule 10–Supply and erection of anti climbing device (Item Directory – Not Applicable)							572000.00		
10	Supply and erection of anti climbing device	1	104	Set	5500.00	At Par	572000.00	6100.00 Rs/Unit	634400.00
Schedule Totals							634400.00		
Schedule 11–Supply of earth electrode with earthing station (RI – 7021) (Item Directory – Not Applicable)							343824.00		

11	Supply of earth electrode with earthing station (RI – 7021)	1	104	Set	3306.00	At Par	343824.00	3500.00 Rs/Unit	364000.00
Schedule Totals							364000.00		
Schedule 12–Erection of earth electrode with earthing station (RI – 7021) (Item Directory – Not Applicable)							121680.00		
12	Erection of earth electrode with earthing station (RI – 7021)	1	104	Numbers	1170.00	At Par	121680.00	1250.00 Rs/Unit	130000.00
Schedule Totals							130000.00		
Schedule 13–Mast foundation (1:3:6) with core filling (Item Directory – Not Applicable)							2133700.00		
13	Mast foundation (1:3:6) with core filling	1	380	cum	5615.00	At Par	2133700.00	6700.00 Rs/Unit	2546000.00
Schedule Totals							2546000.00		
Schedule 14–Supply of 25 KV Caution board (Item Directory – Not Applicable)							125064.00		
14	Supply of 25 KV Caution board	1	108	Numbers	1158.00	At Par	125064.00	1150.00 Rs/Unit	124200.00
Schedule Totals							124200.00		
Schedule 15–Erection of 25 KV Caution board (Item Directory – Not Applicable)							15984.00		
15	Erection of 25 KV Caution board	1	108	Numbers	148.00	At Par	15984.00	148.00 Rs/Unit	15984.00
Schedule Totals							15984.00		
Schedule 16–Supply of Cu Jumper 50 mm with P. G (1040 – 3) (Item Directory – Not Applicable)							405704.00		
16	Supply of Cu Jumper 50 mm with P. G (1040 – 3)	1	104	Numbers	3901.00	At Par	405704.00	3700.00 Rs/Unit	384800.00
Schedule Totals							384800.00		
Schedule 17–Erection of Cu Jumper 50 mm with P. G (1040 – 3) (Item Directory – Not Applicable)							23504.00		
17	Erection of Cu Jumper 50 mm with P. G (1040 – 3)	1	104	Numbers	226.00	At Par	23504.00	230.00 Rs/Unit	23920.00
Schedule Totals							23920.00		
Schedule 18–"Supply of Porcelaine 9 Ton Insulators.(RI 6020–1) (CD–1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2." (Item Directory – Not Applicable)							380744.00		
18	"Supply of Porcelaine 9 Ton Insulators.(RI 6020–1) (CD–1050 mm) As per drg.	1	104	Numbers	3661.00	At Par	380744.00	3950.00 Rs/Unit	410800.00

	No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2."								
Schedule Totals							410800.00		
Schedule 19—"Erection of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2." (Item Directory – Not Applicable)							30368.00		
19	"Erection of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2."	1	104	Numbers	292.00	At Par	30368.00	300.00 Rs/Unit	31200.00
Schedule Totals							31200.00		
Schedule 20—Supply of Structure bond implantation (4.75 mtr.) (Item Directory – Not Applicable)							183456.00		
20	Supply of Structure bond implantation (4.75 mtr.)	1	312	Numbers	588.00	At Par	183456.00	620.00 Rs/Unit	193440.00
Schedule Totals							193440.00		
Schedule 21—Erection of Structure bond implantation (4.75 mtr.) (Item Directory – Not Applicable)							33384.00		
21	Erection of Structure bond implantation (4.75 mtr.)	1	312	Numbers	107.00	At Par	33384.00	107.00 Rs/Unit	33384.00
Schedule Totals							33384.00		
Schedule 22—Supply of dropper (Item Directory – Not Applicable)							56700.00		
22	Supply of dropper	1	100	Kg	567.00	At Par	56700.00	800.00 Rs/Unit	80000.00
Schedule Totals							80000.00		
Schedule 23—Erection of dropper (Item Directory – Not Applicable)							9200.00		
23	Erection of dropper	1	100	Kg	92.00	At Par	9200.00	92.00 Rs/Unit	9200.00
Schedule Totals							9200.00		
Schedule 24—Supply of Number plate for AT (Item Directory – Not Applicable)							62920.00		
24	Supply of Number plate for AT	1	110	Numbers	572.00	At Par	62920.00	572.00 Rs/Unit	62920.00
Schedule Totals							62920.00		
Schedule 25—Erection of Number plate for AT (Item Directory – Not Applicable)							11110.00		
25	Erection of Number plate for AT	1	110	Numbers	101.00	At Par	11110.00	101.00 Rs/Unit	11110.00

Schedule Totals							11110.00		
Schedule 26–Supply & erection of GI Nut Bolt (16x50x38) with washer. (Item Directory – Not Applicable)							135000.00		
26	Supply & erection of GI Nut Bolt (16x50x38) with washer.	1	5000	Numbers	27.00	At Par	135000.00	27.00 Rs/Unit	135000.00
Schedule Totals							135000.00		
Schedule 27–Supply & erection of GI Nut & Bolt (16x220/160x57) with Washer. (Item Directory – Not Applicable)							53000.00		
27	Supply & erection of GI Nut & Bolt (16x220/160x57) with Washer.	1	1000	Numbers	53.00	At Par	53000.00	53.00 Rs/Unit	53000.00
Schedule Totals							53000.00		
Schedule 28–Supply & erection of Catenary suspension clamp. (Item Directory – Not Applicable)							100464.00		
28	Supply & erection of Catenary suspension clamp.	1	104	Set	966.00	At Par	100464.00	1000.00 Rs/Unit	104000.00
Schedule Totals							104000.00		
Schedule 29–Supply of 25 KV post insulator (Item Directory – Not Applicable)							1686090.00		
29	Supply of 25 KV post insulator	1	210	Numbers	8029.00	At Par	1686090.00	8500.00 Rs/Unit	1785000.00
Schedule Totals							1785000.00		
Schedule 30–Erection of 25 KV post insulator (Item Directory – Not Applicable)							67620.00		
30	Erection of 25 KV post insulator	1	210	Numbers	322.00	At Par	67620.00	350.00 Rs/Unit	73500.00
Schedule Totals							73500.00		
Schedule 31–Stud G.S bolt 16 x 25 x 25 with Nut, bolt, lock nut, plain washer. (Item Directory – Not Applicable)							31246.00		
31	Stud G.S bolt 16 x 25 x 25 with Nut, bolt, lock nut, plain washer.	1	1700	Numbers	18.38	At Par	31246.00	19.00 Rs/Unit	32300.00
Schedule Totals							32300.00		
Schedule 32–Supply and erection of Hylium tube for DO fuse with fitting. (Item Directory – Not Applicable)							99840.00		
32	Supply and erection of Hylium tube for DO fuse with fitting.	1	104	Numbers	960.00	At Par	99840.00	1000.00 Rs/Unit	104000.00
Schedule Totals							104000.00		

Schedule 33–Supply of Feeder suspension Clevis (Brass)(RI – 1270–1) (Item Directory – Not Applicable)							68640.00		
33	Supply of Feeder suspension Clevis (Brass) (RI – 1270–1)	1	104	Numbers	660.00	At Par	68640.00	720.00 Rs/Unit	74880.00
Schedule Totals							74880.00		
Schedule 34–Erection of Feeder suspension Clevis (Item Directory – Not Applicable)							13728.00		
34	Erection of Feeder suspension Clevis	1	104	Numbers	132.00	At Par	13728.00	132.00 Rs/Unit	13728.00
Schedule Totals							13728.00		
Total Value							22369302.00		23871584.00
							Rebate on Total Value (%)		0.00
							Net Bid Value		23871584.00

Item Breakup

No break up item added

EAST CENTRAL RLY

**SONPUR DIVISION-
ELECTRICAL
Sr.DEE/TRS/BJU,
DRM OFFICE SONPUR
Sonpur, 841101
Bihar, India**

**Letter No: SONPUR DIVISION-ELECTRICAL / TRD-
SEE-ET-25-26-12 / 11076100140395**

Dated: 29/09/2025

M/s R.S ENTERPRISES-MUZAFFARPUR
JAGDAMBA NAGAR KOLUHA PAIGAMBERPUR
BEHIND BAIRIYA BUS STAND
MUZAFFARPUR- 843108
Bihar, India

Sub: Letter Of Acceptance

- Ref:**
1. Tender No. TRD-SEE-ET-25-26-12 closing date 24-09-2025 12:00 for Modification of OHE in lieu of Ramp in the existing FOB for change of platform for Divyangjan at CRR & KUE station and interlocking with upgradation of LC gates.
 2. Your bid ID **19000771** dated **20/09/2025 20:55**

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 3608270 (Rupees Thirty-Six Lakh Eight Thousand Two Hundred And Seventy Rupees Only)

A sum of Rs.90500 deposited as Earnest Money vide IREPS reference ID NE832128120367 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC - 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC - 2022 equivalent to 5 % of the contract value amounting to Rs. 180413.5 (Rupees One Lakh Eighty Thousand Four Hundred And Thirteen Rupees And Fifty Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/TRD/OHE/NNA and SSE/TRD/PSI/SEE and start the work within 15 days from the date of issuing of Letter of acceptance of tender failing of which the full of security deposit will be forfeited in terms of GCC - 2022

Rate: Rate of all items are restricted as a LAR for any future references.

Copy to : DEE/TRD/SEE

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

PAWAN NAG
Sr.DEEsrdeetrdsee4@
Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1-Provision of Ramp in the Existing FOBs for change of Platform for Divyangjan at CRR & KUE Station. (Item Directory - Not Applicable)							3432798.00		
1	"Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts "	1	18	MT	106443.00	At Par	1915974.00	90000.00 Rs/Unit	1620000.00
2	"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts "	1	18	MT	4323.00	At Par	77814.00	3000.00 Rs/Unit	54000.00
3	Supply of Fabricated steel work other than OHE Mast	1	2	MT	102823.00	At Par	205646.00	75000.00 Rs/Unit	150000.00
4	Erection of Fabricated steel work other than OHE Mast.	1	2	MT	6286.00	At Par	12572.00	4000.00 Rs/Unit	8000.00
5	Supply of cantilever assembly for OHE without insulator	1	12	Numbers	12386.00	At Par	148632.00	8600.00 Rs/Unit	103200.00
6	Erection of cantilever assembly for OHE without insulator	1	12	Numbers	595.00	At Par	7140.00	400.00 Rs/Unit	4800.00
7	Supply of Stay insulator	1	12	Numbers	4830.00	At Par	57960.00	3000.00 Rs/Unit	36000.00
8	Erection of Stay insulator	1	12	Numbers	261.00	At Par	3132.00	180.00 Rs/Unit	2160.00
9	Supply of Bracket insulator	1	12	Numbers	4504.00	At Par	54048.00	3000.00 Rs/Unit	36000.00
10	Erection of Bracket insulator.	1	12	Numbers	264.00	At Par	3168.00	180.00 Rs/Unit	2160.00
11	Supply of guy rod assembly complete set for dwarf mast	1	2	Numbers	7630.00	At Par	15260.00	5200.00 Rs/Unit	10400.00
12	Erection of guy rod assembly complete set for dwarf mast.	1	2	Numbers	580.00	At Par	1160.00	400.00 Rs/Unit	800.00
13	Supply of 9 Ton Insulators	1	4	Numbers	4011.00	At Par	16044.00	3000.00 Rs/Unit	12000.00
14	Erection of 9 Ton Insulators.	1	4	Numbers	318.00	At Par	1272.00	220.00 Rs/Unit	880.00
15	Supply of Catenary ending clamp	1	10	Numbers	626.00	At Par	6260.00	470.00 Rs/Unit	4700.00
16	Erection of Catenary ending clamp	1	10	Numbers	38.00	At Par	380.00	27.00 Rs/Unit	270.00
17	G.I Nut & Bolt (16x50x38)	1	1000	Numbers	29.00	At Par	29000.00	20.00 Rs/Unit	20000.00
18	Foundation(1:3:6) with core filling	1	74	cum	6108.00	At Par	451992.00	5500.00 Rs/Unit	407000.00
19	"Charges for road crane working for dismantling and removing of portals under power "	1	8	Day	38103.00	At Par	304824.00	26000.00 Rs/Unit	208000.00
20	"Cutting and removal of gavanised mast and TTC with transportation to nearest depot "	1	20	Numbers	6026.00	At Par	120520.00	4000.00 Rs/Unit	80000.00
Schedule Totals							2760370.00		

Schedule 2-Interlocking with upgradation of 1 nos. Level crossing gates and reliability Improvement with provision of Electric Operated Lifting Barrier and Sliding Boom 67 SPL Between KRBP - DUBH at KM. 49/14-15 With TVU 78041. (Item Directory - Not Applicable)							540031.75		
1	Supply of 25 KV/ 240V,1-phase, 10KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	2	Numbers	90555.00	At Par	181110.00	70000.00 Rs/Unit	140000.00
2	Erection of 25 KV/ 240V,1-phase, 10KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	2	Numbers	2815.00	At Par	5630.00	2000.00 Rs/Unit	4000.00
3	Supply of Galvanised mast of Aux. transformer.	1	1	MT	104488.00	At Par	104488.00	75000.00 Rs/Unit	75000.00
4	Erection of Galvanised mast of Aux. transformer.	1	1	MT	4356.00	At Par	4356.00	3300.00 Rs/Unit	3300.00
5	Supply of small steel parts.	1	0.25	MT	99792.00	At Par	24948.00	77000.00 Rs/Unit	19250.00
6	Erection of small steel parts.	1	0.25	MT	6391.00	At Par	1597.75	4800.00 Rs/Unit	1200.00
7	Supply of 25 KV drop out fuse switch assembly	1	2	Numbers	22757.00	At Par	45514.00	17300.00 Rs/Unit	34600.00
8	Erection .of 25 KV drop out fuse switch assembly	1	2	Numbers	1709.00	At Par	3418.00	1280.00 Rs/Unit	2560.00
9	Supply and erection of anti climbing device	1	2	Set	5613.00	At Par	11226.00	4250.00 Rs/Unit	8500.00
10	Supply of earth electrode with earthing station (RI - 7021)	1	2	Set	3552.00	At Par	7104.00	2700.00 Rs/Unit	5400.00
11	Erection .of earth electrode with earthing station (RI - 7021)	1	2	Set	1163.00	At Par	2326.00	885.00 Rs/Unit	1770.00
12	Mast foundation (1:3:6) with core filling	1	10	cum	5872.00	At Par	58720.00	5000.00 Rs/Unit	50000.00
13	Supply of 25 KV Caution board	1	4	Numbers	778.00	At Par	3112.00	580.00 Rs/Unit	2320.00
14	Erection . of 25 KV Caution board	1	4	Numbers	117.00	At Par	468.00	80.00 Rs/Unit	320.00
15	Supply of Cu Jumper 50 mm with P. G (1040 - 3)	1	2	Numbers	3484.00	At Par	6968.00	2400.00 Rs/Unit	4800.00
16	Erection of Cu Jumper 50 mm with P. G (1040 - 3)	1	2	Numbers	257.00	At Par	514.00	180.00 Rs/Unit	360.00
17	Supply of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.	1	2	Numbers	4079.00	At Par	8158.00	3000.00 Rs/Unit	6000.00
18	Erection of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.	1	2	Numbers	320.00	At Par	640.00	225.00 Rs/Unit	450.00
19	Supply of Structure bond implantation	1	4	Numbers	634.00	At Par	2536.00	445.00 Rs/Unit	1780.00

	(4.75 mtr.)								
20	Erection of Structure bond implantation (4.75 mtr.)	1	4	Numbers	105.00	At Par	420.00	70.00 Rs/Unit	280.00
21	Supply of of Number plate for AT	1	4	Numbers	643.00	At Par	2572.00	450.00 Rs/Unit	1800.00
22	Erection of of Number plate for AT	1	4	Numbers	97.00	At Par	388.00	68.00 Rs/Unit	272.00
23	Supply & erection of GI Nut Bolt (16x50x38) with washer.	1	50	Numbers	31.00	At Par	1550.00	24.00 Rs/Unit	1200.00
24	Supply of 25 KV post insulator	1	4	Numbers	8994.00	At Par	35976.00	6750.00 Rs/Unit	27000.00
25	Erection of 25 KV post insulator	1	4	Numbers	295.00	At Par	1180.00	220.00 Rs/Unit	880.00
26	G.S Nut & bolt 16 x 25 x 25	1	50	Numbers	22.00	At Par	1100.00	16.00 Rs/Unit	800.00
27	Supply and erection of mounting channel for Auxiliary Transformer.	1	2	Set	7468.00	At Par	14936.00	5600.00 Rs/Unit	11200.00
28	Supply & erection of GI Nut & Bolt (16x220/160x57) with Washer.	1	50	Numbers	59.00	At Par	2950.00	45.00 Rs/Unit	2250.00
29	GI Nut & Bolt (16x360x57)	1	50	Numbers	93.00	At Par	4650.00	70.00 Rs/Unit	3500.00
30	Supply of Feeder suspension clevis	1	2	Numbers	615.00	At Par	1230.00	470.00 Rs/Unit	940.00
31	Erection of Feeder suspension clevis	1	2	Numbers	123.00	At Par	246.00	90.00 Rs/Unit	180.00
Schedule Totals							411912.00		
Schedule 3-Sonpur Div: Interlocking with upgradation of 1 no. Level Crossing gate with provision of Moter Operated Lifting Barrier and Sliding Boom. (Item Directory - Not Applicable)							552159.20		
1	Supply of 25 KV/ 240V,1-phase, 10KVA capacity Aux. Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	2	Numbers	83609.00	At Par	167218.00	70000.00 Rs/Unit	140000.00
2	Erection of 25 KV/ 240V,1-phase, 10KVA capacity Aux. Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	2	Numbers	2590.00	At Par	5180.00	2000.00 Rs/Unit	4000.00
3	Supply of Galvanised mast of Aux. transformer.	1	1	MT	104488.00	At Par	104488.00	75000.00 Rs/Unit	75000.00
4	Erection of Galvanised mast of Aux. transformer.	1	1	MT	4356.00	At Par	4356.00	3300.00 Rs/Unit	3300.00
5	Supply of small steel parts.	1	0.4	MT	99792.00	At Par	39916.80	77000.00 Rs/Unit	30800.00
6	Erection of small steel parts.	1	0.4	MT	6391.00	At Par	2556.40	4800.00 Rs/Unit	1920.00
7	Supply of 25 KV drop out fuse switch assembly	1	2	Numbers	20740.00	At Par	41480.00	17300.00 Rs/Unit	34600.00
8	Erection of 25 KV drop out fuse switch assembly	1	2	Numbers	1633.00	At Par	3266.00	1280.00 Rs/Unit	2560.00
9	Supply and erection of anti climbing device	1	2	Set	5023.00	At Par	10046.00	4250.00 Rs/Unit	8500.00
10	Supply of earth electrode with earthing station (RI - 7021)	1	2	Set	3491.00	At Par	6982.00	2700.00 Rs/Unit	5400.00

11	Erection of earth electrode with earthing station (RI - 7021)	1	2	Set	1158.00	At Par	2316.00	885.00 Rs/Unit	1770.00
12	Mast foundation (1:3:6) with core filling	1	10	cum	6085.00	At Par	60850.00	5000.00 Rs/Unit	50000.00
13	Supply of 25 KV Caution board	1	4	Numbers	942.00	At Par	3768.00	660.00 Rs/Unit	2640.00
14	Erection of 25 KV Caution board	1	4	Numbers	160.00	At Par	640.00	112.00 Rs/Unit	448.00
15	Supply of Cu Jumper 50 mm with P. G (1040 - 3) with Catenary suspension clamp.	1	4	Numbers	3241.00	At Par	12964.00	2400.00 Rs/Unit	9600.00
16	Erection of Cu Jumper 50 mm with P. G (1040 - 3)	1	4	Numbers	201.00	At Par	804.00	180.00 Rs/Unit	720.00
17	Supply of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.	1	2	Numbers	4079.00	At Par	8158.00	3000.00 Rs/Unit	6000.00
18	Erection of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.	1	2	Numbers	320.00	At Par	640.00	225.00 Rs/Unit	450.00
19	Supply of Structure bond implantation (4.75 mtr.)	1	10	Numbers	634.00	At Par	6340.00	445.00 Rs/Unit	4450.00
20	Erection of Structure bond implantation (4.75 mtr.)	1	10	Numbers	105.00	At Par	1050.00	70.00 Rs/Unit	700.00
21	Supply of Number plate for AT	1	10	Numbers	643.00	At Par	6430.00	450.00 Rs/Unit	4500.00
22	Erection of Number plate for AT	1	10	Numbers	97.00	At Par	970.00	68.00 Rs/Unit	680.00
23	Supply & erection of GI Nut Bolt (16x50x38) with washer.	1	50	Numbers	31.00	At Par	1550.00	24.00 Rs/Unit	1200.00
24	Supply 25 KV post insulator	1	4	Numbers	8994.00	At Par	35976.00	6750.00 Rs/Unit	27000.00
25	Erection 25 KV post insulator	1	4	Numbers	295.00	At Par	1180.00	220.00 Rs/Unit	880.00
26	G.S Nut & bolt 16 x 25 x 25	1	50	Numbers	18.00	At Par	900.00	16.00 Rs/Unit	800.00
27	Supply & erection of GI Nut & Bolt (16x220/160x57) with Washer.	1	50	Numbers	60.00	At Par	3000.00	45.00 Rs/Unit	2250.00
28	GI Nut & Bolt (16x360x57)	1	50	Numbers	94.00	At Par	4700.00	70.00 Rs/Unit	3500.00
29	Supply of Fedder Suspension clevis (RI 1270-1)	1	2	Numbers	600.00	At Par	1200.00	470.00 Rs/Unit	940.00
30	Erection of Fedder Suspension clevis.(RI 1270-1)	1	2	Numbers	120.00	At Par	240.00	90.00 Rs/Unit	180.00
31	Supply and erection of mounting channel for Auxiliary Transformer.	1	2	Set	6497.00	At Par	12994.00	5600.00 Rs/Unit	11200.00
Schedule Totals							435988.00		
Total Value							4524988.95		3608270.00
							Rebate on Total Value (%)		0.00
							Net Bid Value		3608270.00

Item Breakup

No break up item added

EAST CENTRAL RLY**SONPUR DIVISION–
ELECTRICAL****Sr.DEE/TRS/BJU,****DRM OFFICE****SONPUR****Sonpur, 841101****Bihar, India****Letter No: SONPUR DIVISION–ELECTRICAL /
TRD–SEE–ET–25–26–13 / 11083410143497****Dated: 10/11/2025****M/s RK CONSTRUCTION–SARAN****VILL AND PO RAHIMPUR PS SONPUR****DIST SARAN****SARAN– 841101****Bihar, India****Sub: Letter Of Acceptance**

- Ref:**
1. Tender No. TRD–SEE–ET–25–26–13
closing date 21–10–2025 12:00 for
Comprehensive annual maintenance contract
–15 KVA, 10 KVA & 7.5 KVA DG sets
installed in Tower wagon of Sonpur Division
for 03 years.
 2. Your bid ID 19129004 dated 18/10/2025 17:11

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 920936.64 (Rupees Nine Lakh Twenty Thousand Nine

Hundred And Thirty-Six Rupees And Sixty-Four Paise Only)

A sum of Rs.20900 deposited as Earnest Money vide IREPS reference ID PE934228446587 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC – 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC – 2022 equivalent to 5 % of the contract value amounting to Rs. 46046.83 (Rupees Forty-Six Thousand And Forty-Six Rupees And Eighty-Three Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 36 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/TRD/STORE/SEE and start the work within 15 days from the date of issuing of letter of acceptance of tender, failing which full of security deposit will be forfeited in terms of GCC – 2022.

Copy to : DEE/TRD/SEE

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

SMITA NARAYAN

Sr.DEEsrdeetrdsee4@

Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1–Comprehensive annual maintenance contract of 5 nos of 3/7.5 KVA DG Sets for three (03) years including supply and replacement of all type filters , materials / spares, parts and lubricants , cool arms, etc as required during repairing and maintenance for upkeepment of DG sets in good condition . The AMC charges shall be inclusive of cost of all such materials. (per Engine per year) (Item Directory – Not Applicable)							297390.00		
1	Comprehensive annual maintenance contract of 5 nos of 3/7.5 KVA DG Sets for three (03) years including supply and replacement of all type filters , materials / spares, parts and lubricants , cool arms, etc as required during repairing and maintenance for upkeepment of DG sets in good condition . The AMC charges shall be inclusive of cost of all such materials.	1	15	Numbers	19826.00	At Par	297390.00	19826.00 Rs/Unit	297390.00

	(per Engine per year)								
Schedule Totals							297390.00		
Schedule 2–Comprehensive annual maintenance contract of 2 nos of 10KVA DG Sets for three (03) years including supply and replacement of all types of filters materials / spares, parts and lubricants , coolants, etc as required during repairing and maintenance for upkeepment of DG sets in good condition . The AMC charges shall be inclusive of cost of all such materials. (per Engine per year) (Item Directory – Not Applicable)							252342.00		
2	Comprehensive annual maintenance contract of 2 nos of 10KVA DG Sets for three (03) years including supply and replacement of all types of filters materials / spares, parts and lubricants , coolants, etc as required during repairing and maintenance for upkeepment of DG sets in good condition . The AMC charges shall be inclusive of cost of all such materials. (per Engine per year)	1	6 Numbers	42057.00	At Par	252342.00	42057.00 Rs/Unit	252342.00	
Schedule Totals							252342.00		
Schedule 3–Comprehensive annual maintenance contract of 2 nos of 15KVA DG Sets for three (03) years including supply and replacement of all type filters , materials / spares, parts and lubricants , coolants, etc as required during repairing and maintenance for upkeepment of DG sets in							496668.00		

good condition . The AMC charges shall be inclusive of cost of all such materials. (per Engine per year) (Item Directory – Not Applicable)									
3	Comprehensive annual maintenance contract of 2 nos of 15KVA DG Sets for three (03) years including supply and replacement of all type filters , materials / spares, parts and lubricants , coolants, etc as required during repairing and maintenance for upkeepment of DG sets in good condition . The AMC charges shall be inclusive of cost of all such materials. (per Engine per year)	3	6	Numbers	82778.00	At Par	496668.00	82778.00 Rs/Unit	496668.00
Schedule Totals							496668.00		
Total Value							1046400.00		1046400.00
							Rebate on Total Value (%)		11.99
							Net Bid Value		920936.64

Item Breakup

No break up item added

EAST CENTRAL RLY

**SONPUR DIVISION-
ELECTRICAL
Sr.DEE/TRS/BJU, DRM
OFFICE SONPUR
Sonpur, 841101
Bihar, India**

**Letter No: SONPUR DIVISION-ELECTRICAL / TRD-
SEE-ET-25-26-07 / 11213970142876**

Dated: 31/10/2025

M/s NILAM CONSTRUCTION-PATNA
PLOT NO 771 KHATA NO 116 MAYUR VIHAR
LANE NO 04 JAGANPURA MAIN ROAD
NEAR BY BISHOP GIRLS SCHOOL NEW
BRAHAMPUR PATNA
PATNA- 800027
Bihar, India

Sub: Letter Of Acceptance

- Ref:**
1. Tender No. TRD-SEE-ET-25-26-07 closing date 14-08-2025 12:00 for Modification of OHE in lieu of Construction of FOB with Ramp between Dubh-Dol and interlocking of 06 Nos LC gates over Sonpur Division.
 2. Your bid ID **18763154** dated **02/08/2025 16:41**

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 3497005.73 (Rupees Thirty-Four Lakh Ninety-Seven Thousand And Five Rupees And Seventy-Three Paise Only)

A sum of Rs.91600 deposited as Earnest Money vide IREPS reference ID PE373327486262 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(1) of GCC 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(4) of GCC 2022 equivalent to 5 % of the contract value amounting to Rs. 174850.29 (Rupees One Lakh Seventy-Four Thousand Eight Hundred And Fifty Rupees And Twenty-Nine Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP.

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/PSI/SEE & SSE/TRD/OHE/SPJ and start the work within 15 days from the date of issuing of letter of acceptance of tender failing of which the full of security deposit will be forfeited in terms of of GCC- 2022.

Rate: Rate of all items will not be quoted as LAR for any future reference.

Copy to : SSE/TRD/OHE/SPJ

Copy to : Sr.DEE/TRD/SPJ for kind information and necessary action for work at NRPA , KPGM & DUBH- DOL section.

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1-Interlocking of 06 Nos of LC gate having more than 50000 TUV in different section under Sonpur Division. (Item Directory - Not Applicable)							3189411.50		
1	Supply of 25 KV/ 240V,1-phase, 10 KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	12	Numbers	97500.00	At Par	1170000.00	97500.00 Rs/Unit	1170000.00
2	Erection of 25 KV/ 240V,1-phase, 10 KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1	12	Numbers	2815.00	At Par	33780.00	2815.00 Rs/Unit	33780.00
3	Supply of Galvanised mast of Aux. transformer.	1	5	MT	106034.00	At Par	530170.00	106034.00 Rs/Unit	530170.00
4	Erection of Galvanised mast of Aux. transformer.	1	5	MT	4494.00	At Par	22470.00	4494.00 Rs/Unit	22470.00
5	Supply of small steel parts.	1	1.5	MT	102458.00	At Par	153687.00	102458.00 Rs/Unit	153687.00
6	Erection of small steel parts.	1	1.5	MT	6127.00	At Par	9190.50	6127.00 Rs/Unit	9190.50
7	Supply of 25 KV drop out fuse switch assembly	1	12	Numbers	22090.00	At Par	265080.00	22090.00 Rs/Unit	265080.00
8	Erection of 25 KV drop out fuse switch assembly	1	12	Numbers	1629.00	At Par	19548.00	1629.00 Rs/Unit	19548.00
9	Supply and erection of anti climbing device	1	12	Set	5023.00	At Par	60276.00	5023.00 Rs/Unit	60276.00
10	Supply of earth electrode with earthing station (RI - 7021)	1	12	Set	3506.00	At Par	42072.00	3506.00 Rs/Unit	42072.00
11	Erection of earth electrode with earthing station (RI - 7021)	1	12	Set	1134.00	At Par	13608.00	1134.00 Rs/Unit	13608.00
12	Mast foundation (1:3:6) with core filling	1	50	cum	6313.00	At Par	315650.00	6313.00 Rs/Unit	315650.00
13	Supply of 25 KV Caution board	1	12	Numbers	1031.00	At Par	12372.00	1031.00 Rs/Unit	12372.00
14	Erection of 25 KV Caution board	1	12	Numbers	140.00	At Par	1680.00	140.00 Rs/Unit	1680.00
15	Supply of Cu Jumper 50 mm with P. G (1040 - 3) with Catenary suspension clamp.	1	12	Numbers	3193.00	At Par	38316.00	3193.00 Rs/Unit	38316.00
16	Erection of Cu Jumper 50 mm with P. G (1040 - 3)	1	12	Numbers	208.00	At Par	2496.00	208.00 Rs/Unit	2496.00
17	Supply of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050	1	12	Numbers	4213.00	At Par	50556.00	4213.00 Rs/Unit	50556.00

	mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.								
18	Erection of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.	1	12	Numbers	316.00	At Par	3792.00	316.00 Rs/Unit	3792.00
19	Supply of Structure bond implantation (4.75 mtr.)	1	24	Numbers	531.00	At Par	12744.00	531.00 Rs/Unit	12744.00
20	Erection of Structure bond implantation (4.75 mtr.)	1	24	Numbers	104.00	At Par	2496.00	104.00 Rs/Unit	2496.00
21	Supply of Number plate for AT	1	20	Numbers	643.00	At Par	12860.00	643.00 Rs/Unit	12860.00
22	Erection of Number plate for AT	1	20	Numbers	98.00	At Par	1960.00	98.00 Rs/Unit	1960.00
23	Supply & erection of GI Nut Bolt (16x50x38) with washer.	1	250	Numbers	31.00	At Par	7750.00	31.00 Rs/Unit	7750.00
24	Supply 25 KV post insulator	1	24	Numbers	8364.00	At Par	200736.00	8364.00 Rs/Unit	200736.00
25	Erection 25 KV post insulator	1	24	Numbers	305.00	At Par	7320.00	305.00 Rs/Unit	7320.00
26	G.S Nut & bolt 16 x 25 x 25	1	250	Numbers	18.00	At Par	4500.00	18.00 Rs/Unit	4500.00
27	Supply & erection of GI Nut & Bolt (16x220/160x57) with Washer.	1	250	Numbers	59.00	At Par	14750.00	59.00 Rs/Unit	14750.00
28	GI Nut & Bolt (16x360x57)	1	250	Numbers	92.00	At Par	23000.00	92.00 Rs/Unit	23000.00
29	Supply of Fedder Suspension clevis (RI 1270-1)	1	24	Numbers	590.00	At Par	14160.00	590.00 Rs/Unit	14160.00
30	Erection of Fedder Suspension clevis.(RI 1270-1)	1	24	Numbers	118.00	At Par	2832.00	118.00 Rs/Unit	2832.00
31	Supply and erection of mounting channel for Auxiliary Transformer.	1	24	Set	5815.00	At Par	139560.00	5815.00 Rs/Unit	139560.00
Schedule Totals							3189411.50		
Schedule 2-Construction of FOB with ramps for lighter vehicle in lieu of LC no 74 between DUBH-DOL section of Sonpur Division (Item Directory - Not Applicable)							897964.00		
1	" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	3	MT	103187.00	At Par	309561.00	103187.00 Rs/Unit	309561.00
2	" Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	3	MT	4296.00	At Par	12888.00	4296.00 Rs/Unit	12888.00
3	Supply of Fabricated steel work other than OHE Mast.	1	1	MT	102823.00	At Par	102823.00	102823.00 Rs/Unit	102823.00
4	Erection of Fabricated steel work other than OHE Mast.	1	1	MT	6286.00	At Par	6286.00	6286.00 Rs/Unit	6286.00
5	Supply of cantilever assembly for OHE without insulator	1	8	Numbers	12386.00	At Par	99088.00	12386.00 Rs/Unit	99088.00
6	Erection of cantilever assembly for OHE without insulator	1	8	Numbers	595.00	At Par	4760.00	595.00 Rs/Unit	4760.00

7	Supply of Stay insulator.	1	8	Numbers	4830.00	At Par	38640.00	4830.00 Rs/Unit	38640.00
8	Erection of Stay insulator.	1	8	Numbers	261.00	At Par	2088.00	261.00 Rs/Unit	2088.00
9	Supply of Bracket insulator.	1	8	Numbers	4504.00	At Par	36032.00	4504.00 Rs/Unit	36032.00
10	Erection of Bracket insulator.	1	8	Numbers	267.00	At Par	2136.00	2.00 Rs/Unit	16.00
11	Supply of guy rod assembly complete set for dwarf mast.	1	1	Numbers	7630.00	At Par	7630.00	7630.00 Rs/Unit	7630.00
12	Erection of guy rod assembly complete set for dwarf mast.	1	1	Numbers	580.00	At Par	580.00	580.00 Rs/Unit	580.00
13	Foundation(1:3:6) with core filling	1	25	cum	6261.00	At Par	156525.00	6261.00 Rs/Unit	156525.00
14	Supply of 9 Ton Insulators.	1	2	Numbers	4141.00	At Par	8282.00	4141.00 Rs/Unit	8282.00
15	Erection of 9 Ton Insulators.	1	2	Numbers	327.00	At Par	654.00	327.00 Rs/Unit	654.00
16	Supply of Number plate.	1	10	Numbers	643.00	At Par	6430.00	643.00 Rs/Unit	6430.00
17	Erection of Number plate.	1	10	Numbers	97.00	At Par	970.00	97.00 Rs/Unit	970.00
18	Supply of Catenary ending clamp	1	2	Set	610.00	At Par	1220.00	610.00 Rs/Unit	1220.00
19	Erection of Catenary ending clamp	1	2	Set	36.00	At Par	72.00	36.00 Rs/Unit	72.00
20	Supply of Contact ending clamp.	1	2	Numbers	557.00	At Par	1114.00	557.00 Rs/Unit	1114.00
21	Erection Contact ending clamp.	1	2	Numbers	31.00	At Par	62.00	31.00 Rs/Unit	62.00
22	Supply of structure bond (4.75 m).	1	20	Numbers	607.00	At Par	12140.00	607.00 Rs/Unit	12140.00
23	Erection of structure bond (4.75 m).	1	20	Numbers	99.00	At Par	1980.00	99.00 Rs/Unit	1980.00
24	Supply of inter track (5 m) bond.	1	10	Numbers	842.00	At Par	8420.00	842.00 Rs/Unit	8420.00
25	Erection of inter track (5 m) bond.	1	10	Numbers	107.00	At Par	1070.00	107.00 Rs/Unit	1070.00
26	Supply of Large copper jumper 160 sq mm of 5 meter length each.	1	2	Numbers	5348.00	At Par	10696.00	5348.00 Rs/Unit	10696.00
27	Erection of Large copper jumper 160 sq mm of 5 meter length each.	1	2	Numbers	266.00	At Par	532.00	266.00 Rs/Unit	532.00
28	Supply & erection of GI Nut Bolt (16x50x38)	1	100	Numbers	31.00	At Par	3100.00	31.00 Rs/Unit	3100.00
29	Supply & erection of PG Clamp (1030 - 3)	1	16	Numbers	308.00	At Par	4928.00	308.00 Rs/Unit	4928.00
30	Supply & erection of GI Nut & Bolt (16x360x57)	1	25	Numbers	94.00	At Par	2350.00	94.00 Rs/Unit	2350.00
31	Supply & erection of GI Nut & Bolt (16x260x57)	1	25	Numbers	70.00	At Par	1750.00	70.00 Rs/Unit	1750.00
32	Supply & erection of GI Nut & Bolt (20x550x57)	1	25	Numbers	173.00	At Par	4325.00	173.00 Rs/Unit	4325.00
33	Supply & erection of GI Nut & Bolt (20x320x57)	1	25	Numbers	111.00	At Par	2775.00	111.00 Rs/Unit	2775.00
34	Supply & erection of GI Nut & Bolt (16x220x57)	1	25	Numbers	61.00	At Par	1525.00	61.00 Rs/Unit	1525.00
35	Supply & erection of GI Nut & Bolt (20x260x57)	1	25	Numbers	94.00	At Par	2350.00	94.00 Rs/Unit	2350.00

36	Cutting and removal of galvanised mast and TTC	1		7 Numbers	6026.00	At Par	42182.00	6026.00 Rs/Unit	42182.00
Schedule Totals							895844.00		
Schedule 3- Provision of IBH in SAI - BNR section. (Item Directory - Not Applicable)							491378.10		
1	Supply of 25 KV/ 240V,1-phase, 10KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1		2 Numbers	83609.00	At Par	167218.00	83609.00 Rs/Unit	167218.00
2	Erection of 25 KV/ 240V,1-phase, 10KVA capacity Aux.Transformer with oil filled. As per RDSO Spec. no. ETI/PSI/15(8/03).	1		2 Numbers	2860.00	At Par	5720.00	2860.00 Rs/Unit	5720.00
3	Supply of Galvanised mast of Aux. transformer.	1		0.7 MT	101695.00	At Par	71186.50	101695.00 Rs/Unit	71186.50
4	Erection of Galvanised mast of Aux. transformer.	1		0.7 MT	4556.00	At Par	3189.20	4556.00 Rs/Unit	3189.20
5	Supply of small steel parts.	1		0.3 MT	99099.00	At Par	29729.70	99099.00 Rs/Unit	29729.70
6	Erection of small steel parts.	1		0.3 MT	6449.00	At Par	1934.70	6449.00 Rs/Unit	1934.70
7	Supply of 25 KV drop out fuse switch assembly	1		2 Numbers	22814.00	At Par	45628.00	22814.00 Rs/Unit	45628.00
8	Erection of 25 KV drop out fuse switch assembly	1		2 Numbers	1884.00	At Par	3768.00	1884.00 Rs/Unit	3768.00
9	Supply and erection of anti climbing device	1		2 Set	6470.00	At Par	12940.00	6470.00 Rs/Unit	12940.00
10	Supply of earth electrode with earthing station (RI - 7021)	1		4 Set	3844.00	At Par	15376.00	3844.00 Rs/Unit	15376.00
11	Erection of earth electrode with earthing station (RI - 7021)	1		4 Set	1364.00	At Par	5456.00	1364.00 Rs/Unit	5456.00
12	Mast foundation (1:3:6) with core filling	1		6 cum	6030.00	At Par	36180.00	6030.00 Rs/Unit	36180.00
13	Supply of 25 KV Caution board	1		4 Numbers	1216.00	At Par	4864.00	1216.00 Rs/Unit	4864.00
14	Erection of 25 KV Caution board	1		4 Numbers	160.00	At Par	640.00	160.00 Rs/Unit	640.00
15	Supply of Cu Jumper 50 mm with P. G (1040 - 3)	1		2 Numbers	4153.00	At Par	8306.00	4153.00 Rs/Unit	8306.00
16	Erection of Cu Jumper 50 mm with P. G (1040 - 3)	1		2 Numbers	247.00	At Par	494.00	247.00 Rs/Unit	494.00
17	Supply of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.	1		2 Numbers	4208.00	At Par	8416.00	4208.00 Rs/Unit	8416.00
18	Erection of Porcelaine 9 Ton Insulators.(RI 6020-1) (CD-1050 mm) As per drg. No. ETI/SPC/OHE/INS/0070 (04/2007) with A & C slip no. 1&2.	1		2 Numbers	336.00	At Par	672.00	336.00 Rs/Unit	672.00

19	Supply of Structure bond implantation (4.75 mtr.)	1	4	Numbers	603.00	At Par	2412.00	603.00 Rs/Unit	2412.00
20	Erection of Structure bond implantation (4.75 mtr.)	1	4	Numbers	123.00	At Par	492.00	123.00 Rs/Unit	492.00
21	Supply of Number plate for AT	1	4	Numbers	661.00	At Par	2644.00	661.00 Rs/Unit	2644.00
22	Supply & erection of GI Nut Bolt (16x50x38) with washer.	1	150	Numbers	28.00	At Par	4200.00	28.00 Rs/Unit	4200.00
23	Erection of Number plate for AT	1	4	Numbers	116.00	At Par	464.00	116.00 Rs/Unit	464.00
24	Supply of 25 KV post insulator	1	4	Numbers	9373.00	At Par	37492.00	9373.00 Rs/Unit	37492.00
25	Erection of 25 KV post insulator	1	4	Numbers	302.00	At Par	1208.00	302.00 Rs/Unit	1208.00
26	G.S Nut & bolt 16 x 25 x 25	1	50	Numbers	22.00	At Par	1100.00	22.00 Rs/Unit	1100.00
27	Supply and erection of mounting channel for Auxiliary Transformer.	1	2	Set	7468.00	At Par	14936.00	7468.00 Rs/Unit	14936.00
28	Supply & erection of GI Nut & Bolt (16x220/160x57) with Washer.	1	20	Numbers	59.00	At Par	1180.00	59.00 Rs/Unit	1180.00
29	GI Nut & Bolt (16x360x57)	1	20	Numbers	101.00	At Par	2020.00	101.00 Rs/Unit	2020.00
30	Supply of Fedder Suspension clevis.	1	2	Numbers	630.00	At Par	1260.00	630.00 Rs/Unit	1260.00
31	Erection of Fedder Suspension clevis.	1	2	Numbers	126.00	At Par	252.00	126.00 Rs/Unit	252.00
Schedule Totals							491378.10		
Total Value							4578753.60		4576633.60
							Rebate on Total Value (%)		23.59
							Net Bid Value		3497005.73

Item Breakup

No break up item added

EAST CENTRAL RLY**SONPUR DIVISION–
ELECTRICAL****Sr.DEE/G/SEE, DRM
OFFICE SONPUR****Sonpur, 841101****Bihar, India****Letter No: SONPUR DIVISION–ELECTRICAL / TRD–
SEE–ET–24–25–21 / 01029670121940****Dated: 23/01/2025****M/s SAPNA ELECTRICALS–
BEGUSARAI****AT BIHAT, TOLA KHEMKARANPUR****WARD 16 PO BIHAT, DIST BEGUSARAI****BEGUSARAI– 851135****Bihar, India****Sub: Letter Of Acceptance**

- Ref:**
1. Tender No. TRD–SEE–ET–24–25–21
closing date 10–01–2025 12:00 for
Outsourcing of PSI maintenance activities for
electrified section in Sonpur division.
 2. Your bid ID 17791993 dated 09/01/2025 19:51

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 9536966.19 (Rupees Ninety–Five Lakh Thirty–Six Thousand Nine Hundred And Sixty–Six Rupees And Nineteen Paise Only)

A sum of Rs.208500 deposited as Earnest Money vide IREPS reference ID NE298224983602 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC – 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC – 2022 equivalent to 5 % of the contract value amounting to Rs. 476848.31 (Rupees Four Lakh Seventy-Six Thousand Eight Hundred And Fourty-Eight Rupees And Thirty-One Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 15 month from the date of issue of Letter of Acceptance. You are requested to contact SSE/TRD/PSI/SEE and start the work within 07 days of the issuing of a letter of acceptance of tender failing which a full security deposit will be forfeited in terms of GCC – 2022.

Copy to : AEE/TRD/SEE

Copy to : SSE/TRD/PSI/BJU & NNA

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

RABINDRA KUMAR

DEETRD/SEE

Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1-132/25 KV DPI & SPI isolator (Item Directory – Not Applicable)							357455.24		
1	(a) 132 KV DPI/SPI, 25 SPI, i.Monthly maintenance	1	256	Numbers	281.82	At Par	72145.92	282.00 Rs/Unit	72192.00
2	(a) 132 KV DPI/SPI, 25 SPI, ii. Half yearly maintenance	1	48	Numbers	368.29	At Par	17677.92	369.00 Rs/Unit	17712.00
3	(a) 132 KV DPI/SPI, 25 SPI, iii. Yearly maintenance	1	16	Numbers	651.65	At Par	10426.40	652.00 Rs/Unit	10432.00
4	(b) 25 KV DPI for SP/SSP/FP, i. Yearly maintenance	1	325	Numbers	791.40	At Par	257205.00	792.00 Rs/Unit	257400.00
Schedule Totals							357736.00		
Schedule 2-132/25 KV CT (Item Directory – Not Applicable)							355161.87		
1	(a) Monthly maintenance	1	912	Numbers	355.17	At Par	323915.04	355.00 Rs/Unit	323760.00
2	(b) Yearly maintenance	1	57	Numbers	548.19	At Par	31246.83	548.00 Rs/Unit	31236.00
Schedule Totals							354996.00		
Schedule 3-132/25 KV PT (Item Directory – Not Applicable)							747455.66		
1	(a) Monthly maintenance	1	1888	Numbers	355.17	At Par	670560.96	355.00 Rs/Unit	670240.00
2	(b) Yearly maintenance	1	118	Numbers	651.65	At Par	76894.70	652.00 Rs/Unit	76936.00
Schedule Totals							747176.00		

Schedule 4-132/25 KV SF6 Vaccum CB (Item Directory – Not Applicable)							223675.90		
1	(a) Monthly maintenance	1	560	Numbers	355.17	At Par	198895.20	355.00 Rs/Unit	198800.00
2	(b) Yearly maintenance	1	35	Numbers	708.02	At Par	24780.70	708.00 Rs/Unit	24780.00
Schedule Totals							223580.00		
Schedule 5-132/25 KV, 21.6 MVA TR (Item Directory – Not Applicable)							99452.80		
1	(i) Monthly maintenance	1	128	Numbers	551.28	At Par	70563.84	551.00 Rs/Unit	70528.00
2	(ii).Half yearly maintenance	1	24	Numbers	745.08	At Par	17881.92	745.00 Rs/Unit	17880.00
3	(iii) Yearly maintenance	1	8	Numbers	1375.88	At Par	11007.04	1376.00 Rs/Unit	11008.00
Schedule Totals							99416.00		
Schedule 6-120/42 KV LA (Item Directory – Not Applicable)							139226.64		
1	(a) 120/42 KV LA for TSS , i. Yearly maintenance	1	128	Numbers	355.17	At Par	45461.76	355.00 Rs/Unit	45440.00
2	(b) 120/42 KV LA for SP/SSP , i. Yearly maintenance	1	264	Numbers	355.17	At Par	93764.88	355.00 Rs/Unit	93720.00
Schedule Totals							139160.00		
Schedule 7-25 KV SF6 Vaccum interrupter. (Item Directory – Not Applicable)							1081971.20		
1	(a) Monthly maintenance	1	2542	Numbers	355.17	At Par	902842.14	355.00 Rs/Unit	902410.00
2	(b) Yearly maintenance	1	253	Numbers	708.02	At Par	179129.06	708.00 Rs/Unit	179124.00
Schedule Totals							1081534.00		
Schedule 8-Reactor (as per SMI) (Item Directory – Not Applicable)							15635.16		
1	(a) Quarterly maintenance	1	36	Numbers	355.17	At Par	12786.12	355.00 Rs/Unit	12780.00
2	(b) Yearly maintenance	1	6	Numbers	474.84	At Par	2849.04	475.00 Rs/Unit	2850.00
Schedule Totals							15630.00		

Schedule 9–Capacitor Bank (As per SMI) (Item Directory – Not Applicable)							16918.38		
1	(a) Quarterly maintenance	1	36	Numbers	355.17	At Par	12786.12	355.00 Rs/Unit	12780.00
2	(b) Yearly maintenance	1	6	Numbers	688.71	At Par	4132.26	689.00 Rs/Unit	4134.00
Schedule Totals							16914.00		
Schedule 10–Bus bar and connector (Item Directory – Not Applicable)							3750827.61		
1	(a) For TSS , i.Monthly maintenance	1	10368	Numbers	235.49	At Par	2441560.32	236.00 Rs/Unit	2446848.00
2	(a) For TSS , ii.Yearly maintenance	1	648	Numbers	355.17	At Par	230150.16	355.00 Rs/Unit	230040.00
3	(b) For SP/SSP/FP , i.Yearly maintenance	1	2177	Numbers	495.69	At Par	1079117.13	496.00 Rs/Unit	1079792.00
Schedule Totals							3756680.00		
Schedule 11–Cutting and removal of grass for Sp/SSP (Item Directory – Not Applicable)							774513.60		
1	(a) Monthly maintenance	1	588	Numbers	1317.20	At Par	774513.60	1317.00 Rs/Unit	774396.00
Schedule Totals							774396.00		
Schedule 12–Auxilliary transformer (Item Directory – Not Applicable)							3144608.01		
1	i.Monthly maintenance	1	5856	Numbers	350.53	At Par	2052703.68	351.00 Rs/Unit	2055456.00
2	ii. Half yearly maintenance	1	1098	Numbers	636.98	At Par	699404.04	637.00 Rs/Unit	699426.00
3	iii. Yearly maintenance	1	611	Numbers	642.39	At Par	392500.29	642.00 Rs/Unit	392262.00
Schedule Totals							3147144.00		
Schedule 13–Earth Pit (Item Directory – Not Applicable)							246221.28		
1	(a) For TSS , i.Yearly maintenance	1	219	Numbers	234.72	At Par	51403.68	235.00 Rs/Unit	51465.00
2	(b) For SP/SSP/Station	1	830	Numbers	234.72	At Par	194817.60	235.00 Rs/Unit	195050.00

	AT , i. Yearly maintenance								
Schedule Totals							246515.00		
Schedule 14–Battery Set (Item Directory – Not Applicable)							345219.54		
1	(a) Fortnightly maintenance , i.For TSS	1	204	Numbers	394.54	At Par	80486.16	400.00 Rs/Unit	81600.00
2	(a) Fortnightly maintenance , ii.For SP/SSP	1	360	Numbers	394.54	At Par	142034.40	400.00 Rs/Unit	144000.00
3	(b) Yearly maintenance , i. For TSS	1	6	Numbers	3239.73	At Par	19438.38	3240.00 Rs/Unit	19440.00
4	(b) Yearly maintenance , ii. For SP/SSP	1	36	Numbers	2868.35	At Par	103260.60	2869.00 Rs/Unit	103284.00
Schedule Totals							348324.00		
Schedule 15–Battery charger (Item Directory – Not Applicable)							9858.24		
1	(a) Yearly maintenance	1	42	Numbers	234.72	At Par	9858.24	255.00 Rs/Unit	10710.00
Schedule Totals							10710.00		
Schedule 16–Cleaning of Battery Room, Control Room and Yard cleaning (Item Directory – Not Applicable)							381576.96		
1	(a) Monthly maintenance	1	576	Numbers	662.46	At Par	381576.96	663.00 Rs/Unit	381888.00
Schedule Totals							381888.00		
Total Value							11689778.09		11701799.00
							Rebate on Total Value (%)		18.50
							Net Bid Value		9536966.19

Item Breakup

No break up item added

EAST CENTRAL RLY**SONPUR DIVISION–
ELECTRICAL****Sr.DEE/OP/SEE, DRM****OFFICE SONPUR****Sonpur, 841101****Bihar, India****Letter No: SONPUR DIVISION–ELECTRICAL / TRD–SEE–
ET–24–25–23 / 10532720126515****Dated: 02/04/2025****M/s DADA AIRCOOLING CENTRE–
DHANBAD****J P NAGAR , LANE NO 4****BARTAND BUS STAND****DHANBAD– 826001****Jharkhand, India****Sub: Letter Of Acceptance**

- Ref:**
1. Tender No. TRD–SEE–ET–24–25–23 closing date 05–03–2025 12:00 for Pasraha Development of common user traffic facility for GCT siding at Pasraha station.
 2. Your bid ID 18036970 dated 05/03/2025 11:55

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 11965141.46 (Rupees One Crore Nineteen Lakh Sixty–Five Thousand One Hundred And Forty–One Rupees And Fourty–Six Paise Only)

A sum of Rs.206600 deposited as Earnest Money vide IREPS reference ID PE73325634168 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered

from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC – 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC – 2022 equivalent to 5 % of the contract value amounting to Rs. 598257.07 (Rupees Five Lakh Ninety-Eight Thousand Two Hundred And Fifty-Seven Rupees And Seven Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP.

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are requested to contact SSE/TRD/OHE/KGG and start the work within 15 days from the date of issuing of letter of acceptance of tender, failing which the full of security deposit will be forfeited in terms of GCC-2022.

Rate restriction: The rate of items no 1, 16, 19, 28, 29, 30, 31, 32, 34, 40, 42, 54, 56, 59, 60, and 63 are restricted as a LAR for any future references. The Quantities of item no. 29, 32, 56, and 60 will not be increased without the sanctioning of TAA.

Copy to : DEE/TRD/BJU, AEE/TRD/SEE

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

RABINDRA KUMAR

DEETRD/SEE

Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1–Foot by foot survey and preparation of OHE pegging plan. (Item Directory – Not Applicable)							13311.00		
1	Foot by foot survey and preparation of OHE pegging plan.	1	3	Per Track KM	4437.00	At Par	13311.00	5500.00 Rs/Unit	16500.00
Schedule Totals							16500.00		
Schedule 2–Preparation of Design & drawing for OHE. (Item Directory – Not Applicable)							24957.00		
2	Preparation of Design & drawing for OHE.	1	3	Per Track KM	8319.00	At Par	24957.00	8500.00 Rs/Unit	25500.00
Schedule Totals							25500.00		
Schedule 3–" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							3611545.00		
3	" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	35	MT	103187.00	At Par	3611545.00	110000.00 Rs/Unit	3850000.00
Schedule Totals							3850000.00		
Schedule 4–"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							150360.00		
4	"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	35	MT	4296.00	At Par	150360.00	5000.00 Rs/Unit	175000.00
Schedule Totals							175000.00		
Schedule 5– Supply of small steel parts. (Item Directory – Not Applicable)							784336.00		
5	Supply of small steel parts.	1	8	MT	98042.00	At Par	784336.00	110000.00 Rs/Unit	880000.00
Schedule Totals							880000.00		
Schedule 6–Erection of small steel parts. (Item Directory – Not Applicable)							50232.00		
6	Erection of small steel parts.	1	8	MT	6279.00	At Par	50232.00	6500.00 Rs/Unit	52000.00
Schedule Totals							52000.00		
Schedule 7–Foundation(1:3:6) with core filling (Item Directory – Not Applicable)							1289200.00		

7	Foundation(1:3:6) with core filling	1	220	cum	5860.00	At Par	1289200.00	6500.00 Rs/Unit	1430000.00
Schedule Totals							1430000.00		
Schedule 8–Supply of cantilever assembly for OHE without insulator for conventional OHE. (Item Directory – Not Applicable)							774020.00		
8	Supply of cantilever assembly for OHE without insulator for conventional OHE.	1	65	Numbers	11908.00	At Par	774020.00	12000.00 Rs/Unit	780000.00
Schedule Totals							780000.00		
Schedule 9–Erection of cantilever assembly for OHE without insulator for conventional OHE. (Item Directory – Not Applicable)							37310.00		
9	Erection of cantilever assembly for OHE without insulator for conventional OHE.	1	65	Numbers	574.00	At Par	37310.00	600.00 Rs/Unit	39000.00
Schedule Totals							39000.00		
Schedule 10–Supply of Bracket insulator. (Item Directory – Not Applicable)							286715.00		
10	Supply of Bracket insulator.	1	65	Numbers	4411.00	At Par	286715.00	4500.00 Rs/Unit	292500.00
Schedule Totals							292500.00		
Schedule 11–Erection of Bracket insulator. (Item Directory – Not Applicable)							16640.00		
11	Erection of Bracket insulator.	1	65	Numbers	256.00	At Par	16640.00	260.00 Rs/Unit	16900.00
Schedule Totals							16900.00		
Schedule 12–Supply of stay insulator (Item Directory – Not Applicable)							301210.00		
12	Supply of stay insulator	1	65	Numbers	4634.00	At Par	301210.00	4600.00 Rs/Unit	299000.00
Schedule Totals							299000.00		
Schedule 13–Erection of stay insulator. (Item Directory – Not Applicable)							16445.00		
13	Erection of stay insulator.	1	65	Numbers	253.00	At Par	16445.00	260.00 Rs/Unit	16900.00
Schedule Totals							16900.00		
Schedule 14–Supply of guy rod assembly complete set for dwarf mast. (Item Directory – Not Applicable)							87024.00		
14	Supply of guy rod assembly complete set for dwarf mast.	1	12	Numbers	7252.00	At Par	87024.00	8000.00 Rs/Unit	96000.00
Schedule Totals							96000.00		
Schedule 15– Erection of guy rod assembly complete set for dwarf mast. (Item Directory – Not Applicable)							6600.00		

15	Erection of guy rod assembly complete set for dwarf mast.	1	12	Numbers	550.00	At Par	6600.00	600.00 Rs/Unit	7200.00
Schedule Totals							7200.00		
Schedule 16–Supply of GI nut bolt 16x50x38 (Item Directory – Not Applicable)							46500.00		
16	Supply of GI nut bolt 16x50x38	1	1500	Numbers	31.00	At Par	46500.00	35.00 Rs/Unit	52500.00
Schedule Totals							52500.00		
Schedule 17– Supply of 9 Ton Insulators. (Item Directory – Not Applicable)							59970.00		
17	Supply of 9 Ton Insulators.	1	15	Numbers	3998.00	At Par	59970.00	4000.00 Rs/Unit	60000.00
Schedule Totals							60000.00		
Schedule 18– Erection of 9 Ton Insulators. (Item Directory – Not Applicable)							4605.00		
18	Erection of 9 Ton Insulators.	1	15	Numbers	307.00	At Par	4605.00	350.00 Rs/Unit	5250.00
Schedule Totals							5250.00		
Schedule 19–Supply.of structure bond (4.75 m). (Item Directory – Not Applicable)							137280.00		
19	Supply.of structure bond (4.75 m).	1	220	Numbers	624.00	At Par	137280.00	650.00 Rs/Unit	143000.00
Schedule Totals							143000.00		
Schedule 20–Erection of structure bond (4.75 m). (Item Directory – Not Applicable)							22660.00		
20	Erection of structure bond (4.75 m).	1	220	Numbers	103.00	At Par	22660.00	100.00 Rs/Unit	22000.00
Schedule Totals							22000.00		
Schedule 21–Supply of inter track (5 m) bond. (Item Directory – Not Applicable)							84200.00		
21	Supply of inter track (5 m) bond.	1	100	Numbers	842.00	At Par	84200.00	850.00 Rs/Unit	85000.00
Schedule Totals							85000.00		
Schedule 22–Erection of inter track (5 m) bond. (Item Directory – Not Applicable)							10700.00		
22	Erection of inter track (5 m) bond.	1	100	Numbers	107.00	At Par	10700.00	100.00 Rs/Unit	10000.00
Schedule Totals							10000.00		
Schedule 23–Supply of dropper (Item Directory – Not Applicable)							343500.00		
23	Supply of dropper	1	500	Kg	687.00	At Par	343500.00	700.00 Rs/Unit	350000.00
Schedule Totals							350000.00		
Schedule 24–Erection of dropper (Item Directory – Not Applicable)							51500.00		
24	Erection of dropper	1	500	Kg	103.00	At Par	51500.00	105.00 Rs/Unit	52500.00

Schedule Totals							52500.00		
Schedule 25– Supply of large copper jumper 160 sq mm of 5 meter length each. (Item Directory – Not Applicable)							80220.00		
25	Supply of large copper jumper 160 sq mm of 5 meter length each.	1	15	Numbers	5348.00	At Par	80220.00	6000.00 Rs/Unit	90000.00
Schedule Totals							90000.00		
Schedule 26–Erection of large copper jumper 160 sq mm of 5 meter length each. (Item Directory – Not Applicable)							3990.00		
26	Erection of large copper jumper 160 sq mm of 5 meter length each.	1	15	Numbers	266.00	At Par	3990.00	280.00 Rs/Unit	4200.00
Schedule Totals							4200.00		
Schedule 27–Supply of Contact Dropper clip (Item Directory – Not Applicable)							172500.00		
27	Supply of Contact Dropper clip	1	2500	Numbers	69.00	At Par	172500.00	70.00 Rs/Unit	175000.00
Schedule Totals							175000.00		
Schedule 28–Erection of Contact Dropper clip (Item Directory – Not Applicable)							22500.00		
28	Erection of Contact Dropper clip	1	2500	Numbers	9.00	At Par	22500.00	10.00 Rs/Unit	25000.00
Schedule Totals							25000.00		
Schedule 29–Supply of Catenary Dropper clip (Item Directory – Not Applicable)							110000.00		
29	Supply of Catenary Dropper clip	1	2500	Numbers	44.00	At Par	110000.00	50.00 Rs/Unit	125000.00
Schedule Totals							125000.00		
Schedule 30–Erection of Catenary Dropper clip (Item Directory – Not Applicable)							22500.00		
30	Erection of Catenary Dropper clip	1	2500	Numbers	9.00	At Par	22500.00	10.00 Rs/Unit	25000.00
Schedule Totals							25000.00		
Schedule 31–Supply of Regulating equipment (3 pulley type) modified complete w/o insulator with SS rope wire and counter weight for regulated OHE. (Item Directory – Not Applicable)							626952.00		
31	Supply of Regulating equipment (3 pulley type) modified complete w/o insulator with SS rope wire and counter weight for regulated OHE.	1	12	Numbers	52246.00	At Par	626952.00	65000.00 Rs/Unit	780000.00
Schedule Totals							780000.00		

Schedule 32–Erection of Regulating equipment (3 pulley type) modified complete w/o insulator with SS rope wire and counter weight for regulated OHE. (Item Directory – Not Applicable)							32724.00		
32	Erection of Regulating equipment (3 pulley type) modified complete w/o insulator with SS rope wire and counter weight for regulated OHE.	1	12	Numbers	2727.00	At Par	32724.00	4500.00 Rs/Unit	54000.00
Schedule Totals							54000.00		
Schedule 33–Supply of Retro reflective Number plate. (Item Directory – Not Applicable)							64300.00		
33	Supply of Retro reflective Number plate.	1	100	Numbers	643.00	At Par	64300.00	700.00 Rs/Unit	70000.00
Schedule Totals							70000.00		
Schedule 34– Erection of of Retro reflective Number plate. (Item Directory – Not Applicable)							9700.00		
34	Erection of of Retro reflective Number plate.	1	100	Numbers	97.00	At Par	9700.00	100.00 Rs/Unit	10000.00
Schedule Totals							10000.00		
Schedule 35–Supply.of Section insulator assembly complete in all respect. (Item Directory – Not Applicable)							184072.00		
35	Supply.of Section insulator assembly complete in all respect.	1	4	Numbers	46018.00	At Par	184072.00	48000.00 Rs/Unit	192000.00
Schedule Totals							192000.00		
Schedule 36– Erection of Section insulator assembly complete in all respect. (Item Directory – Not Applicable)							8560.00		
36	Erection of Section insulator assembly complete in all respect.	1	4	Numbers	2140.00	At Par	8560.00	2500.00 Rs/Unit	10000.00
Schedule Totals							10000.00		
Schedule 37–Supply of 25 KV single pole (1600 Amp) isolator with earthing heal. (Item Directory – Not Applicable)							108376.00		
37	Supply of 25 KV single pole (1600 Amp) isolator with earthing heal.	1	2	Numbers	54188.00	At Par	108376.00	55000.00 Rs/Unit	110000.00
Schedule Totals							110000.00		
Schedule 38– Erection of 25 KV single pole (1600 Amp) isolator with earthing heal. (Item Directory – Not Applicable)							4026.00		
38	Erection of 25 KV single pole (1600 Amp) isolator with earthing heal.	2	2	Numbers	2013.00	At Par	4026.00	2500.00 Rs/Unit	5000.00
Schedule Totals							5000.00		

Schedule 39–Supply of Caution unwired Turn out as per Drg. No. ETI/OHE/P/7573 Mod A or latest (Item Directory – Not Applicable)							21760.00		
39	Supply of Caution unwired Turn out as per Drg. No. ETI/OHE/P/7573 Mod A or latest	1	20	Numbers	1088.00	At Par	21760.00	1100.00 Rs/Unit	22000.00
Schedule Totals							22000.00		
Schedule 40–Erection of Caution unwired Turn out as per Drg. No. ETI/OHE/P/7573 Mod A or latest (Item Directory – Not Applicable)							1620.00		
40	Erection of Caution unwired Turn out as per Drg. No. ETI/OHE/P/7573 Mod A or latest	1	20	Numbers	81.00	At Par	1620.00	100.00 Rs/Unit	2000.00
Schedule Totals							2000.00		
Schedule 41–Supply of Power Block working Limit as per Drg. No. ETI/OHE/P/7574 Mod B or latest (Item Directory – Not Applicable)							16920.00		
41	Supply of Power Block working Limit as per Drg. No. ETI/OHE/P/7574 Mod B or latest	1	20	Numbers	846.00	At Par	16920.00	900.00 Rs/Unit	18000.00
Schedule Totals							18000.00		
Schedule 42–Erection of Power Block working Limit as per Drg. No. ETI/OHE/P/7574 Mod B or latest (Item Directory – Not Applicable)							1540.00		
42	Erection of Power Block working Limit as per Drg. No. ETI/OHE/P/7574 Mod B or latest	1	20	Numbers	77.00	At Par	1540.00	100.00 Rs/Unit	2000.00
Schedule Totals							2000.00		
Schedule 43–Supply of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest (Item Directory – Not Applicable)							19300.00		
43	Supply of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest	1	50	Numbers	386.00	At Par	19300.00	400.00 Rs/Unit	20000.00
Schedule Totals							20000.00		
Schedule 44–Erection of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest (Item Directory – Not Applicable)							3750.00		
44	Erection of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest	1	50	Numbers	75.00	At Par	3750.00	100.00 Rs/Unit	5000.00
Schedule Totals							5000.00		

Schedule 45–Supply of Electric engine stop board (Item Directory – Not Applicable)							10780.00		
45	Supply of Electric engine stop board	1	10	Numbers	1078.00	At Par	10780.00	1100.00 Rs/Unit	11000.00
Schedule Totals							11000.00		
Schedule 46–Erection of Electric engine stop board (Item Directory – Not Applicable)							930.00		
46	Erection of Electric engine stop board	1	10	Numbers	93.00	At Par	930.00	100.00 Rs/Unit	1000.00
Schedule Totals							1000.00		
Schedule 47–Supply of solid copper bus bar 18 mm (Item Directory – Not Applicable)							298250.00		
47	Supply of solid copper bus bar 18 mm	1	250	Metre	1193.00	At Par	298250.00	1200.00 Rs/Unit	300000.00
Schedule Totals							300000.00		
Schedule 48–Erection of solid copper bus bar 18 mm (Item Directory – Not Applicable)							32250.00		
48	Erection of solid copper bus bar 18 mm	1	250	Metre	129.00	At Par	32250.00	140.00 Rs/Unit	35000.00
Schedule Totals							35000.00		
Schedule 49–Supply of 25 KV post insulator (Item Directory – Not Applicable)							33780.00		
49	Supply of 25 KV post insulator	1	4	Numbers	8445.00	At Par	33780.00	8500.00 Rs/Unit	34000.00
Schedule Totals							34000.00		
Schedule 50–Erection of 25 KV post insulator (Item Directory – Not Applicable)							1088.00		
50	Erection of 25 KV post insulator	1	4	Numbers	272.00	At Par	1088.00	300.00 Rs/Unit	1200.00
Schedule Totals							1200.00		
Schedule 51–Supply of Catenary ending clamp (Item Directory – Not Applicable)							18300.00		
51	Supply of Catenary ending clamp	1	30	Set	610.00	At Par	18300.00	650.00 Rs/Unit	19500.00
Schedule Totals							19500.00		
Schedule 52– Erection of Catenary ending clamp (Item Directory – Not Applicable)							1080.00		
52	Erection of Catenary ending clamp	1	30	Set	36.00	At Par	1080.00	40.00 Rs/Unit	1200.00
Schedule Totals							1200.00		
Schedule 53– Supply of Contact ending clamp. (Item Directory – Not Applicable)							16710.00		
53	Supply of Contact ending clamp.	1	30	Set	557.00	At Par	16710.00	600.00 Rs/Unit	18000.00

Schedule Totals							18000.00		
Schedule 54– Erection of Contact ending clamp. (Item Directory – Not Applicable)							930.00		
54	Erection of Contact ending clamp.	1	30	Set	31.00	At Par	930.00	40.00 Rs/Unit	1200.00
Schedule Totals							1200.00		
Schedule 55–Supply of solid copper bus bar connector. (Bus terminal) (RI 1009–1) (Item Directory – Not Applicable)							50540.00		
55	Supply of solid copper bus bar connector. (Bus terminal) (RI 1009–1)	1	20	Numbers	2527.00	At Par	50540.00	2600.00 Rs/Unit	52000.00
Schedule Totals							52000.00		
Schedule 56–Erection of solid copper bus bar connector. (Bus terminal) (RI 1009–1) (Item Directory – Not Applicable)							520.00		
56	Erection of solid copper bus bar connector. (Bus terminal) (RI 1009–1)	1	20	Numbers	26.00	At Par	520.00	50.00 Rs/Unit	1000.00
Schedule Totals							1000.00		
Schedule 57–" Erection of 65 sq mm (19/2.10 mm) Cadmium copper Catenary wire as per RDSO Specn no.ETI/OHE/50(6/97). " (Item Directory – Not Applicable)							44864.00		
57	" Erection of 65 sq mm (19/2.10 mm) Cadmium copper Catenary wire as per RDSO Specn no.ETI/OHE/50(6/97). "	1	2	Kilometre	22432.00	At Par	44864.00	25000.00 Rs/Unit	50000.00
Schedule Totals							50000.00		
Schedule 58–Cutting and removal of gavanised mast and TTC. (Item Directory – Not Applicable)							180780.00		
58	Cutting and removal of gavanised mast and TTC.	1	30	Numbers	6026.00	At Par	180780.00	6500.00 Rs/Unit	195000.00
Schedule Totals							195000.00		
Schedule 59–Dismantaling and removal of CLA (Item Directory – Not Applicable)							34170.00		
59	Dismantaling and removal of CLA	1	30	Numbers	1139.00	At Par	34170.00	1500.00 Rs/Unit	45000.00
Schedule Totals							45000.00		
Schedule 60–"Erection of 107 sq.mm HDGC Copper Contact wire as per RDSO Specn no.ETI/OHE/76(6/97) with A&C Slip no.1,3 & 4. " (Item Directory – Not Applicable)							46134.00		
60	"Erection of 107 sq.mm HDGC Copper Contact wire as per RDSO Specn	1	2	Kilometre	23067.00	At Par	46134.00	25000.00 Rs/Unit	50000.00

	no.ETI/OHE/76(6/97) with A&C Slip no.1,3 & 4."								
Schedule Totals							50000.00		
Schedule 61–Charges for road crane working for dismantling and removing of portals under power (Item Directory – Not Applicable)							266721.00		
61	Charges for road crane working for dismantling and removing of portals under power	1		7 Per Day	38103.00	At Par	266721.00	40000.00 Rs/Unit	280000.00
Schedule Totals							280000.00		
Schedule 62–Supply of copper cross feeder. (37/2.5 mm/130sqmm HDBC. (Item Directory – Not Applicable)							537945.50		
62	Supply of copper cross feeder. (37/2.5 mm/130sqmm HDBC.	1		0.5 Kilometre	1075891.00	At Par	537945.50	1400000.00 Rs/Unit	700000.00
Schedule Totals							700000.00		
Schedule 63–Erection of copper cross feeder. (37/2.5 mm/130sqmm HDBC. (Item Directory – Not Applicable)							9515.00		
63	Erection of copper cross feeder. (37/2.5 mm/130sqmm HDBC.	1		0.5 Kilometre	19030.00	At Par	9515.00	25000.00 Rs/Unit	12500.00
Schedule Totals							12500.00		
Total Value							11311417.50		12308550.00
							Rebate on Total Value (%)		2.79
							Net Bid Value		11965141.46

Item Breakup

No break up item added

EAST CENTRAL RLY

SONPUR DIVISION-
ELECTRICAL

Sr.DEE/TRS/BJU,
DRM OFFICE SONPUR

Sonpur, 841101

Bihar, India

Letter No: SONPUR DIVISION-ELECTRICAL / TRD-
SEE-ET-25-26-11 / 10848880139957

Dated: 24/09/2025

**M/s RADHE KRISHNA
CONSTRUCTION-SARAN**

BASTI JALAL

DIGHWARA

SARAN- 841221

Bihar, India

Sub: Letter Of Acceptance

- Ref:**
1. Tender No. TRD-SEE-ET-25-26-11 closing date 10-09-2025 12:00 for Bachhawara-Chhapra Kacheri -TTR (Set) 1:12 FS+TWS+WCMSC-46, FS+TWS+CMSC-26,TWS+ WCMSC-12, TWS+CMSC-2, TWSEJ-40 Set, TBR-7.61 TKM & TFR-24.953 Tkm.
 2. Your bid ID 18947958 dated 09/09/2025 23:35

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of

the work at the accepted rates works out to Rs. 4873028.61 (Rupees Fourty-Eight Lakh Seventy-Three Thousand And Twenty-Eight Rupees And Sixty-One Paise Only)

A sum of Rs.107700 deposited as Earnest Money vide IREPS reference ID NE831727975895 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC – 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC – 2022 equivalent to 5 % of the contract value amounting to Rs. 243651.43 (Rupees Two Lakh Fourty-Three Thousand Six Hundred And Fifty-One Rupees And Fourty-Three Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/TRD/OHE/SEE and start the work within 15 days from the issuing of letter of acceptance of tender, failing which full of security deposit will be forfeited in terms of GCC – 2022.

Copy to : DEE/TRD/SEE

Copy to : SSE/TRD/OHE/SPP & BJU

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

PAWAN NAG

Sr.DEEsrdeetrdsee4@

Digitally Signed

[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1–Supply of structure bond (3.5/4.75 m). (Item Directory – Not Applicable)							1790250.00		
1	Supply of structure bond (3.5/4.75 m).	1	2750	Numbers	651.00	At Par	1790250.00	651.00 Rs/Unit	1790250.00
Schedule Totals							1790250.00		
Schedule 2–Erection of structure bond (3.5/4.75 m). (Item Directory – Not Applicable)							294250.00		
2	Erection of structure bond (3.5/4.75 m).	1	2750	Numbers	107.00	At Par	294250.00	107.00 Rs/Unit	294250.00
Schedule Totals							294250.00		
Schedule 3–Supply of inter track /Cross bond (5 m) bond. (Item Directory – Not Applicable)							1812450.00		
3	Supply of inter track /Cross bond (5 m) bond.	1	2150	Numbers	843.00	At Par	1812450.00	843.00 Rs/Unit	1812450.00
Schedule Totals							1812450.00		
Schedule 4–Erection of inter track /Cross bond (5 m) bond. (Item Directory – Not Applicable)							227900.00		
4	Erection of inter track /Cross bond	1	2150	Numbers	106.00	At Par	227900.00	106.00 Rs/Unit	227900.00

	(5 m) bond.								
Schedule Totals							227900.00		
Schedule 5–Supply of rail bond (2 m) (Item Directory – Not Applicable)							501600.00		
5	Supply of rail bond (2 m)	1	1100	Numbers	456.00	At Par	501600.00	456.00 Rs/Unit	501600.00
Schedule Totals							501600.00		
Schedule 6–Erection of rail bond (2 m) (Item Directory – Not Applicable)							102300.00		
6	Erection of rail bond (2 m)	1	1100	Numbers	93.00	At Par	102300.00	93.00 Rs/Unit	102300.00
Schedule Totals							102300.00		
Schedule 7–Drilling of holes (Item Directory – Not Applicable)							46800.00		
7	Drilling of holes	1	1300	Numbers	36.00	At Par	46800.00	36.00 Rs/Unit	46800.00
Schedule Totals							46800.00		
Schedule 8–Supply of GI nut bolt 16x50x38 (Item Directory – Not Applicable)							37200.00		
8	Supply of GI nut bolt 16x50x38	1	1200	Numbers	31.00	At Par	37200.00	31.00 Rs/Unit	37200.00
Schedule Totals							37200.00		
Schedule 9– " Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							424136.00		
9	" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	4	MT	106034.00	At Par	424136.00	106034.00 Rs/Unit	424136.00
Schedule Totals							424136.00		
Schedule 10–"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							17976.00		
11	"Erection of galvanised fabricated steel structure for	1	4	MT	4494.00	At Par	17976.00	4494.00 Rs/Unit	17976.00

	traction masts / portals & dwarf masts "								
Schedule Totals							17976.00		
Schedule 11–Foundation(1:3:6) with core filling (Item Directory – Not Applicable)							129700.00		
11	Foundation(1:3:6) with core filling	1	20	cucm	6485.00	At Par	129700.00	6485.00 Rs/Unit	129700.00
Schedule Totals							129700.00		
Total Value							5384562.00		5384562.00
							Rebate on Total Value (%)		9.50
							Net Bid Value		4873028.61

Item Breakup

No break up item added

EAST CENTRAL RLY

**SONPUR DIVISION–
ELECTRICAL
Sr.DEE/G/SEE, DRM
OFFICE SONPUR
Sonpur, 841101
Bihar, India**

**Letter No: SONPUR DIVISION–ELECTRICAL / TRD–
SEE–ET–25–26–01 / 00949810130048**

Dated: 24/05/2025

**M/s DURGA CONSTRUCTION–
BEGUSARAI**

BIHAT, BEGUSARAI
BEGUSARAI– 851135
Bihar, India

Sub: Letter Of Acceptance

- Ref:**
1. Tender No. TRD–SEE–ET–25–26–01 closing date 28–04–2025 12:00 for MFP– Upgradation of infrastructure facilities of washing Pit no. –01 for maintaining Vande Bharat / Amrit Bharat rakes
 2. Your bid ID 18269858 dated 28/04/2025 10:57

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 5896855.2 (Rupees Fifty–Eight Lakh Ninety–Six Thousand Eight Hundred And Fifty–Five Rupees And Twenty Paise Only)

A sum of Rs.121400 deposited as Earnest Money vide IREPS reference ID PE808526246708 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 16(i) of GCC – 2022.

You are requested to submit Performance Guarantee in the form as given in Clause 16(iv) of GCC – 2022 equivalent to 5 % of the contract value amounting to Rs. 294842.76 (Rupees Two Lakh Ninety-Four Thousand Eight Hundred And Fourty-Two Rupees And Seventy-Six Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. In favor of FA&CAO/ECR/HJP

The entire work shall be completed within 6 month from the date of issue of Letter of Acceptance. You are instructed to contact SSE/TRD/OHE/RD and start the work within 15 days from the date of issuing of Letter of acceptance of tender failing which full of security deposit will be forfeited in trms of GCC – 2022.

Rate : Rate of item no. 39 is restricted for future reference as a LAR.

Copy to : AEE/TRD/SEE

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

RABINDRA KUMAR

DEETRD/SEE

Digitally Signed

[View Signature Details](#)**Awarded Quantities And Rates**

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate(Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate	Bid Amount (Rs)
Schedule 1-" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							2120680.00		
1	" Supply of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	1	20	MT	106034.00	At Par	2120680.00	104000.00 Rs/Unit	2080000.00
Schedule Totals							2080000.00		
Schedule 2-"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts" (Item Directory – Not Applicable)							89880.00		
1	"Erection of galvanised fabricated steel structure for traction masts / portals & dwarf masts"	2	20	MT	4494.00	At Par	89880.00	4350.00 Rs/Unit	87000.00
Schedule Totals							87000.00		
Schedule 3- Supply of Fabricated steel work other than OHE Mast. (Item Directory – Not Applicable)							523615.00		
3	Supply of Fabricated steel work other than OHE Mast.	1	5	MT	104723.00	At Par	523615.00	104050.00 Rs/Unit	520250.00
Schedule Totals							520250.00		
Schedule 4- Erection of Fabricated steel work other than OHE Mast. (Item Directory – Not Applicable)							32160.00		
4	Erection of Fabricated steel work other than OHE Mast.	1	5	MT	6432.00	At Par	32160.00	5750.00 Rs/Unit	28750.00
Schedule Totals							28750.00		

Schedule 5–Supply of cantilever assembly for OHE without insulator (Item Directory – Not Applicable)							492320.00		
5	Supply of cantilever assembly for OHE without insulator	1	40	Numbers	12308.00	At Par	492320.00	12308.00 Rs/Unit	492320.00
Schedule Totals							492320.00		
Schedule 6– Erection of cantilever assembly for OHE without insulator (Item Directory – Not Applicable)							23120.00		
6	Erection of cantilever assembly for OHE without insulator	1	40	Numbers	578.00	At Par	23120.00	578.00 Rs/Unit	23120.00
Schedule Totals							23120.00		
Schedule 7– Supply of Stay insulator. (Item Directory – Not Applicable)							186760.00		
7	Supply of Stay insulator.	1	40	Numbers	4669.00	At Par	186760.00	4250.00 Rs/Unit	170000.00
Schedule Totals							170000.00		
Schedule 8– Erection of Stay insulator. (Item Directory – Not Applicable)							10320.00		
8	Erection of Stay insulator.	1	40	Numbers	258.00	At Par	10320.00	248.00 Rs/Unit	9920.00
Schedule Totals							9920.00		
Schedule 9– Supply of Bracket insulator. (Item Directory – Not Applicable)							180880.00		
9	Supply of Bracket insulator.	1	40	Numbers	4522.00	At Par	180880.00	4150.00 Rs/Unit	166000.00
Schedule Totals							166000.00		
Schedule 10– Erection of Bracket insulator. (Item Directory – Not Applicable)							10960.00		
10	Erection of Bracket insulator.	1	40	Numbers	274.00	At Par	10960.00	268.00 Rs/Unit	10720.00
Schedule Totals							10720.00		
Schedule 11–Supply of guy rod assembly complete set for dwarf mast. (Item Directory – Not Applicable)							23472.00		
11	Supply of guy rod assembly complete set for dwarf mast.	1	3	Numbers	7824.00	At Par	23472.00	7350.00 Rs/Unit	22050.00
Schedule Totals							22050.00		
Schedule 12–Erection of guy rod assembly complete set for dwarf mast. (Item Directory – Not Applicable)							1788.00		

12	Erection of guy rod assembly complete set for dwarf mast.	1	3	Numbers	596.00	At Par	1788.00	596.00 Rs/Unit	1788.00
Schedule Totals							1788.00		
Schedule 13–Foundation(1:3:6) with core filling (Item Directory – Not Applicable)							616075.00		
13	Foundation(1:3:6) with core filling	1	95	cum	6485.00	At Par	616075.00	6449.00 Rs/Unit	612655.00
Schedule Totals							612655.00		
Schedule 14– Supply of 9 Ton Insulators. (Item Directory – Not Applicable)							63195.00		
14	Supply of 9 Ton Insulators.	1	15	Numbers	4213.00	At Par	63195.00	4213.00 Rs/Unit	63195.00
Schedule Totals							63195.00		
Schedule 15– Erection of 9 Ton Insulators. (Item Directory – Not Applicable)							4740.00		
15	Erection of 9 Ton Insulators.	1	15	Numbers	316.00	At Par	4740.00	316.00 Rs/Unit	4740.00
Schedule Totals							4740.00		
Schedule 16–Supply of Number plate. (Item Directory – Not Applicable)							31250.00		
16	Supply of Number plate.	1	50	Numbers	625.00	At Par	31250.00	625.00 Rs/Unit	31250.00
Schedule Totals							31250.00		
Schedule 17– Erection of Number plate. (Item Directory – Not Applicable)							4500.00		
17	Erection of Number plate.	1	50	Numbers	90.00	At Par	4500.00	90.00 Rs/Unit	4500.00
Schedule Totals							4500.00		
Schedule 18–Supply of Catenary ending clamp (Item Directory – Not Applicable)							12720.00		
18	Supply of Catenary ending clamp	1	20	Set	636.00	At Par	12720.00	636.00 Rs/Unit	12720.00
Schedule Totals							12720.00		
Schedule 19– Erection of Catenary ending clamp (Item Directory – Not Applicable)							760.00		
19	Erection of Catenary ending clamp	1	20	Set	38.00	At Par	760.00	38.00 Rs/Unit	760.00
Schedule Totals							760.00		

Schedule 20–Supply of Regulated equipment (3 pulley type) modified complete w/o insulator with SS rope wire and counter weight (Item Directory – Not Applicable)							168990.00		
20	Supply of Regulated equipment (3 pulley type) modified complete w/o insulator with SS rope wire and counter weight	1		3 Numbers	56330.00	At Par	168990.00	54330.00 Rs/Unit	162990.00
Schedule Totals							162990.00		
Schedule 21– Erection of Regulated equipment (3 pulley type) modified complete w/o insulator with SS rope wire and counter weight (Item Directory – Not Applicable)							8595.00		
21	Erection of Regulated equipment (3 pulley type) modified complete w/o insulator with SS rope wire and counter weight	1		3 Numbers	2865.00	At Par	8595.00	2865.00 Rs/Unit	8595.00
Schedule Totals							8595.00		
Schedule 22– Supply of structure bond (4.75 m). (Item Directory – Not Applicable)							31800.00		
22	Supply of structure bond (4.75 m).	1		50 Numbers	636.00	At Par	31800.00	636.00 Rs/Unit	31800.00
Schedule Totals							31800.00		
Schedule 23– Erection of structure bond (4.75 m). (Item Directory – Not Applicable)							5250.00		
23	Erection of structure bond (4.75 m).	1		50 Numbers	105.00	At Par	5250.00	105.00 Rs/Unit	5250.00
Schedule Totals							5250.00		
Schedule 24– Supply of inter track (5 m) bond. (Item Directory – Not Applicable)							20350.00		
24	Supply of inter track (5 m) bond.	1		25 Numbers	814.00	At Par	20350.00	814.00 Rs/Unit	20350.00
Schedule Totals							20350.00		
Schedule 25– Erection of inter track (5 m) bond. (Item Directory – Not Applicable)							2725.00		
25	Erection of inter track (5 m) bond.	1		25 Numbers	109.00	At Par	2725.00	109.00 Rs/Unit	2725.00
Schedule Totals							2725.00		

Schedule 26– Supply of rail bond (2.0 m) (Item Directory – Not Applicable)							22250.00		
26	Supply of rail bond (2.0 m)	1	50	Numbers	445.00	At Par	22250.00	445.00 Rs/Unit	22250.00
Schedule Totals							22250.00		
Schedule 27– Erection of rail bond (2.0 m) (Item Directory – Not Applicable)							4550.00		
27	Erection of rail bond (2.0 m)	1	50	Numbers	91.00	At Par	4550.00	91.00 Rs/Unit	4550.00
Schedule Totals							4550.00		
Schedule 28– " Erection of 65 sq mm (19/2.10 mm) Cadmium copper Catenary wire as per RDSO Specn no.ETI/OHE/50(6/97). " (Item Directory – Not Applicable)							48444.00		
28	" Erection of 65 sq mm (19/2.10 mm) Cadmium copper Catenary wire as per RDSO Specn no.ETI/OHE/50(6/97). "	1	2	Kilometre	24222.00	At Par	48444.00	22800.00 Rs/Unit	45600.00
Schedule Totals							45600.00		
Schedule 29–Supply of Large copper jumper 160 sq mm of 5 meter length each. (Item Directory – Not Applicable)							64560.00		
29	Supply of Large copper jumper 160 sq mm of 5 meter length each.	1	12	Numbers	5380.00	At Par	64560.00	5380.00 Rs/Unit	64560.00
Schedule Totals							64560.00		
Schedule 30– Erection of Large copper jumper 160 sq mm of 5 meter length each. (Item Directory – Not Applicable)							3240.00		
30	Erection of Large copper jumper 160 sq mm of 5 meter length each.	1	12	Numbers	270.00	At Par	3240.00	270.00 Rs/Unit	3240.00
Schedule Totals							3240.00		
Schedule 31–Supply of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest (Item Directory – Not Applicable)							19100.00		
31	Supply of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest	1	50	Numbers	382.00	At Par	19100.00	382.00 Rs/Unit	19100.00
Schedule Totals							19100.00		

Schedule 32–Erection of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest (Item Directory – Not Applicable)							3800.00		
32	Erection of Caution Plate 25000 V as per Drg. No. ETI/OHE/P/7531 Mod C or latest	1	50	Numbers	76.00	At Par	3800.00	76.00 Rs/Unit	3800.00
Schedule Totals							3800.00		
Schedule 33–Supply and erection of PG Clamp (1030 – 3) (Item Directory – Not Applicable)							14900.00		
33	Supply and erection of PG Clamp (1030 – 3)	1	50	Numbers	298.00	At Par	14900.00	298.00 Rs/Unit	14900.00
Schedule Totals							14900.00		
Schedule 34–Supply and erection of PG Clamp (1040 –3) (Item Directory – Not Applicable)							16200.00		
34	Supply and erection of PG Clamp (1040 –3)	1	50	Numbers	324.00	At Par	16200.00	324.00 Rs/Unit	16200.00
Schedule Totals							16200.00		
Schedule 35–Erection of 107 sq.mm HDGC Copper Contact wire as per RDSO Specn no.ETI/OHE/76(6/97) with A&C Slip no.1,3 & 4. (Item Directory – Not Applicable)							48444.00		
35	Erection of 107 sq.mm HDGC Copper Contact wire as per RDSO Specn no.ETI/OHE/76(6/97) with A&C Slip no.1,3 & 4.	1	2	Kilometre	24222.00	At Par	48444.00	23500.00 Rs/Unit	47000.00
Schedule Totals							47000.00		
Schedule 36–Supply of dropper. (Item Directory – Not Applicable)							44330.00		
36	Supply of dropper.	1	65	Kg	682.00	At Par	44330.00	682.00 Rs/Unit	44330.00
Schedule Totals							44330.00		
Schedule 37–Erection of dropper. (Item Directory – Not Applicable)							6630.00		
37	Erection of dropper.	1	65	Kg	102.00	At Par	6630.00	102.00 Rs/Unit	6630.00
Schedule Totals							6630.00		
Schedule 38–Supply & erection of CDC (cty & cont.) (Item Directory – Not Applicable)							57660.00		
38	Supply & erection of CDC (cty & cont.)	1	930	Numbers	62.00	At Par	57660.00	62.00 Rs/Unit	57660.00
Schedule Totals							57660.00		

Schedule 39–Supply of Cu Jumper 50 mm with P. G (1040 – 3) (Item Directory – Not Applicable)							117740.00		
39	Supply of Cu Jumper 50 mm with P. G (1040 – 3)	1	35	Numbers	3364.00	At Par	117740.00	3364.00 Rs/Unit	117740.00
Schedule Totals							117740.00		
Schedule 40– Erection of Small copper jumper 50 sq mm . (Item Directory – Not Applicable)							7140.00		
40	Erection of Small copper jumper 50 sq mm .	1	35	Numbers	204.00	At Par	7140.00	204.00 Rs/Unit	7140.00
Schedule Totals							7140.00		
Schedule 41–Cutting and removal of gavanised mast and TTC with transportation to nearest depot (Item Directory – Not Applicable)							123880.00		
41	Cutting and removal of gavanised mast and TTC with transportation to nearest depot	1	20	Numbers	6194.00	At Par	123880.00	5750.00 Rs/Unit	115000.00
Schedule Totals							115000.00		
Schedule 42–Dismantalling of Cantilever Assembly. (Item Directory – Not Applicable)							28400.00		
42	Dismantalling of Cantilever Assembly.	1	25	Numbers	1136.00	At Par	28400.00	1136.00 Rs/Unit	28400.00
Schedule Totals							28400.00		
Schedule 43–Supply.of Section insulator assembly complete in all respect. (Item Directory – Not Applicable)							247375.00		
43	Supply.of Section insulator assembly complete in all respect.	1	5	Numbers	49475.00	At Par	247375.00	44500.00 Rs/Unit	222500.00
Schedule Totals							222500.00		
Schedule 44– Erection of Section insulator assembly complete in all respect. (Item Directory – Not Applicable)							11325.00		
44	Erection of Section insulator assembly complete in all respect.	1	5	Numbers	2265.00	At Par	11325.00	1950.00 Rs/Unit	9750.00
Schedule Totals							9750.00		
Schedule 45–Supply of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020 (Item Directory – Not Applicable)							14984.00		
45	Supply of Earthing Station (RI 7021) as per	1	4	Numbers	3746.00	At Par	14984.00	3650.00 Rs/Unit	14600.00

	drg. No. ETI/OHE/P/7020								
Schedule Totals							14600.00		
Schedule 46–Erection of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020 (Item Directory – Not Applicable)							4920.00		
46	Erection of Earthing Station (RI 7021) as per drg. No. ETI/OHE/P/7020	1		4 Numbers	1230.00	At Par	4920.00	1230.00 Rs/Unit	4920.00
Schedule Totals							4920.00		
Schedule 47–Supply of 25 KV post insulator (Item Directory – Not Applicable)							138885.00		
47	Supply of 25 KV post insulator	1		15 Numbers	9259.00	At Par	138885.00	8450.00 Rs/Unit	126750.00
Schedule Totals							126750.00		
Schedule 48–Erection of 25 KV post insulator (Item Directory – Not Applicable)							4320.00		
48	Erection of 25 KV post insulator	1		15 Numbers	288.00	At Par	4320.00	288.00 Rs/Unit	4320.00
Schedule Totals							4320.00		
Schedule 49–Supply of 25 KV single pole (1600 Amp) isolator with earthing heal. (Item Directory – Not Applicable)							115768.00		
49	Supply of 25 KV single pole (1600 Amp) isolator with earthing heal.	1		2 Numbers	57884.00	At Par	115768.00	53500.00 Rs/Unit	107000.00
Schedule Totals							107000.00		
Schedule 50– Erection of 25 KV single pole (1600 Amp) isolator with earthing heal. (Item Directory – Not Applicable)							4300.00		
50	Erection of 25 KV single pole (1600 Amp) isolator with earthing heal.	1		2 Numbers	2150.00	At Par	4300.00	2150.00 Rs/Unit	4300.00
Schedule Totals							4300.00		
Schedule 51–Charges for road crane working for dismantling and removing of portals under power (Item Directory – Not Applicable)							190515.00		
51	Charges for road crane working for dismantling and removing of portals under power	1		5 Man–Days	38103.00	At Par	190515.00	38103.00 Rs/Unit	190515.00
Schedule Totals							190515.00		

Schedule 52–Foot by foot survey and preparation of OHE pegging plan. (Item Directory – Not Applicable)						8874.00		
52	Foot by foot survey and preparation of OHE pegging plan.	1	2	Per Track KM	4437.00 At Par	8874.00	4437.00 Rs/Unit	8874.00
Schedule Totals						8874.00		
Schedule 53–Preparation of Design & drawing for OHE. (Item Directory – Not Applicable)						16638.00		
53	Preparation of Design & drawing for OHE.	1	2	Per Track KM	8319.00 At Par	16638.00	8319.00 Rs/Unit	16638.00
Schedule Totals						16638.00		
Schedule 54–Supply of Fixed termination assembly (Item Directory – Not Applicable)						11442.00		
54	Supply of Fixed termination assembly	1	2	Numbers	5721.00 At Par	11442.00	5721.00 Rs/Unit	11442.00
Schedule Totals						11442.00		
Schedule 55– Erection of Fixed termination assembly (Item Directory – Not Applicable)						1442.00		
55	Erection of Fixed termination assembly	1	2	Numbers	721.00 At Par	1442.00	721.00 Rs/Unit	1442.00
Schedule Totals						1442.00		
Total Value						6068961.00		5914599.00
						Rebate on Total Value (%)		0.30
						Net Bid Value		5896855.20

Item Breakup

No break up item added