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Check List for Tenderer before submission of Tender: 

 
1. Read carefully and understand each clause of the Tender Document. Each page of the 

Tender Document is to be signed and put up a seal beneath the signature. 
 

2. Submit documents to prove your eligibility criteria. 
 

3. Deposit EMD (only as DD) as listed at Page-7 of Tender Document and cost of tender 
document (DD Only) 

 
4. Submit list of Personnel who will be deployed on regular basis for this Maintenance work 

along with their qualification and experience. 
 

5. Submit complete plan of deploying your maintenance teams, at Delhi, Ambala, Jalandhar, 
Jaipur, Varansi & Lucknow indicating their address and contact numbers to achieve the 
end objective of this Maintenance Tender. The Team locations are tentative and may be 
changed by Railtel. 

 
6. Please quote a single percentage (both in figure & words) ‘above/below/at par’ the rates 

given by RailTel against ‘SOR’. 
 

7. Failure to comply with the above points shall render the offer to be invalid and liable to be 
rejected. 

 
8. The tenderer may visit the sites of tower to ascertain the site conditions before quoting the 

offer. 



No. RailTel /Tender/OT/NR/RO/2017-18/55-60 

4 

 

 

 
TENDER NOTICE 

 
No. RailTel /Tender/OT/NR/RO/2017-18/55-60 Date: 07.02.2018 

 
RailTel Corporation of India Limited, Northern Region,Rail te l  corporat ion of  India  l imited,  6 th 
floor ,Block-III,Delhi IT park Shastri Park,Delhi-110053, invites sealed open tenders from the established 
and reliable contractors with proven experience for the following work : 

 
Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF 
Towers in Group-1 to Group-6 of Northern Region of RailTel for Two years and extendable by one 
year on same terms & conditions. 

 
 

 
SN 

 
Group 

 
No of towers 

Estimated Tender 
Value for two years 

(Rs.) 

Earnest Money 
@ 2% of total 
tender value 

(Rs) 
1 Group-1 33 35,74,020/- 71,500/- 

2 Group-2 26 32,33,721/- 64,700/- 

3 Group-3 22 27,18,410/- 54,400/- 

4 Group-4 12 18,95,563/- 38,000/- 

5 Group-5 19 25,54,037/- 51,100/- 

6 Group-6 24 29,44,672/- 58,900/- 
 
 

a) Commencement of Sale of Tender Documents 09.02.2018 
b) Closing of sale of Tender Documents 12.03.2018 at 17:00 hrs. 
c) Last date and time for submission of tender documents. 

13.03.2018 up to 15:00 hrs. 

d) Opening date and time of tender documents. 13.03.2018 at 15:00 hrs. 

e) Validity of offer 120 days from the date of opening of tender. 
f) Address for availability of tender document Executive Director, Northern Region, RailTel 

Corporation of India Ltd, 6 th floor ,Block-III, Delhi IT 

park Shastri Park,Delhi-110053  

g) Web address for availability of tender document Detailed tender notice and tender document are also 
available at our website www.railtelindia.com. 

h) Cost of Tender document by hand/downloaded from 
RCIL site (Including VAT and surcharge) # Rs. 5900/- (In the form of Bank Draft in Favour of 

Railtel Corporation of India Ltd. Payable at New 
Delhi) 

i) Cost of Tender document if required by post (including 
VAT, surcharge and postage charges of Rs. 500) # 

Rs. 6490 /-(In the form of Bank Draft in Favour of 
Railtel corporation of India Ltd. Payable at New 
Delhi) 
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j) If the tender document is downloaded from the website then the cost of tender document as stated above have to 
be submitted along with the offer in the form of Bank Draft in favour of RailTel Corporation of India Ltd. 
payable at New Delhi. 

k) The rates should be inclusive of taxes. The tenderer has to submit the breakup of all taxes at the time of 
submission of their “on account bills” also. The tenderer has also to submit their TIN No., PAN No. & GST No. 
at the time of submissions of their “on account bills. In addition to it, the contractor should submit copy of GST 
registration certificate for the states wherever applicable. 
PF Account & ESI registration no. should also be available with the contractor. All the statutory provisions have 
to be made by the contractor. 
 

 
# Small Scale Units, if registered with NSIC for the item tendered, under single point registration scheme, 
copy of valid registration certificate for exemption of tender cost, is to be submitted However, postage 
charges of Rs. 590/- would have to be paid by them, in case they need tender document by post. 

 
The offers shall be opened on above said date in the presence of those bidders who choose to be present. If 
the above said date happens to be a holiday the same shall be opened on the next working day. 
 

Eligibility Criterion:  
i. Technical Eligibility: 

a. The tenderer should have satisfactorily completed in the last three financial year (i. e. 

current year up to date of opening of tender and three previous financial years) at least 

one similar single work for a minimum value of 35% of the advertised tender value of 

the work. The work should have been executed for Govt/PSUs/Telecom Service 

Providers/Infrastructure Providers. 

b. Similar nature of work physically completed within the qualifying period, i.e. the last 3 

financial year and current financial year up to date of opening of tender (even though the 

work might have commenced before the qualifying period) shall only be considered in 

evaluating the eligibility criteria  

c. The total value of similar nature of work completed during the qualifying period and not 

the payments received within qualifying period alone, shall be considered  

                          Definition of similar single work is as under: 
“Maintenance or erection of MW/UHF/Cellular Towers” 

 
ii. Financial Eligibility: The total contact amount received by the tenderer during the last three 

years should be a minimum of 150% of the advertised tender value of the work. (Last 
audit report from registered Chartered Accountant to be enclosed) 
   

Note : In case the tenderer wants to quote for multiple Groups, the financial and technical criterion 
given above will have to be separately meet for each Group being quoted, i.e. for 2 Groups, tenderer 
should have capability equal to sum of the separate capabilities of those 2 Groups. 

 
Note: 
1. JV/Consortium bid is not allowed. 
2. Price Variation Clause is not applicable in this tender. 

 
 

                                 General Manager/Operation 
RailTel Corporation of India Limited  

Northern Region 
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Annexure-A 
 
 

Details of Groups for which tenderer has to quote: 
 
 
 

 
S
N 

 
Group 

 
No of towers 

Group’s 
Team HQ 

Estimated 
Tender Value 
for two years 

(Rs.) 

Earnest 
Money @ 2% 
of total tender 
value(Rs) 

1 Group-1 33 Delhi 35,74,020/- 71,500/- 

2 Group-2 26 Ambala 32,33,721/- 64,700/- 

3 Group-3 22 Jalandhar 27,18,410/- 54,400/- 

4 Group-4 12 Jaipur 18,95,563/- 38,000/- 

5 Group-5 19 Varansi 25,54,037/- 51,100/- 

6 Group-6 24 Lucknow 29,44,672/- 58,900/- 
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Preamble 
 

1.0 Name of work: “ Annual Maintenance Contract for Preventive maintenance and 
fault rectification of MW/UHF Towers Group-1 to Group-6 of Northern Region of 
RailTel for Two years extendable by one year on same terms & conditions” 

 
1.1 Scope of work: 

 
The broad responsibility of the contractor under the scope of work for this tender 
shall be as under: 

i) Regular check of all towers as per technical specification. 
ii) Compliance of maintenance schedule as per conditions given. 
iii) Immediate corrective action shall be taken as per site condition and guidance of 
EIC (ENGINEER-IN-CHARGE). 
iv) All the Required standards shall be maintained. 
v) Submission of test results and inspection report jointly verified by RailTel’s 
and Tenderer’s authorized representative. 

 
As per Schedule of Requirement. 

 
1.2 Tender Bid 

The tender bid shall be submitted in sealed covers at following address :- 
 

Executive Director,Northern Region,Railtel corporation of India 
limited, 6 th floor ,Block-III,Delhi IT park Shastri Park,Delhi-110053. 

 
Last date & time of submission of queries/clarifications: 10 days before the 
schedule date of tender opening 

 
It is solicited that any queries/clarifications regarding the tender may be sent to the 
RailTel’s office latest by one week before the opening date schedule through e- 
mail to klkataria@railtelindia.com with copy to mustkeem@railtelindia.com,(in 
word format) & hard copy by post. 

 
1.3 Qualifying Criteria. 

 
For qualifying in Tender bid the tenderer shall be required to meet the eligibility 
requirements as given in Para 3.16 of tender document. Fulfillment of eligibility 
criteria as mentioned in the tender document is pre-requisite for the consideration 
of the offer of the tenderers. 

 
1.4 Last date of Submission 

The tender shall be received up to 15.00 hrs on 13-03-2018 at the office of 
Executive Director,Northern Region,Railtel corporation of India 
limited, 6 th floor ,Block-III,Delhi IT park Shastri Park,Delhi-110053. 
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1.5 Date of Opening of Tender 

The tenders will be opened at 15.00 hrs on 13-03-2018 at the same address as 
mentioned in Para 1.4. 

 
1.6 RailTel reserves the right:- 

a) To verify, if so desired, the correctness of documentary evidence furnished by 
the tenderer. 

 
b) To verify the successful operation and performance of qualifying projects and 

tenderer shall arrange permission for the same. 
 

c) To carry out capability assessment of the bidder(s) including referral to in-house 
information. 

 
d) RailTel shall not be responsible for any delay in the receipt of tenders and 

reserves the right to accept/reject any or all tenders. 
 

e) To verify the contractual payments received as per the certificates attached 
with the tender for fulfilling eligibility criteria from the issuing authority. 

 
1.7 Work Load 

The tenderer may submit the present work load of the similar contracts in hand as 
per the format (Form No 10). 

 
1.8 Validity of Offer 

The tenderer shall keep the offer open for 120 days from the date of opening of 
tender. Within that period the tenderer, can not withdraw his offer. This period can 
be extended further, if required, by mutual agreement from time to time. Any 
contravention of the above condition will make the tenderer liable for forfeiture of 
his Earnest Money. 

 
1.9 Currency of the Contract: 

The currency of the contract shall be two Years from the date of taking up service 
contract after issue of LOA and shall be extendable by one year on same terms & 
conditions. 

 
 

1.10 The List of Address to which correspondence and documents relating to the 
Contract should be sent: 
As mentioned in para 1.4. 

 
 
 
 

1.11 Earnest Money 
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A sum of Rs. 2% of total tender value of the Groups for which the tenderer intends 
to quote as per the NIT, should be deposited as earnest money in favour of RailTel 
Corporation of India Ltd., payable at New Delhi, in the form of Demand Draft on 
any Scheduled Bank/Nationalized bank of RBI. The validity of Demand draft will 
be at least 60 days beyond opening of tender. No interest is allowed on this Deposit 
and RailTel Corporation reserves the right to forfeit this Deposit if the successful 
tenderer fails to submit the Security Deposit required by the terms and conditions 
of the tender. Tenders not accompanied by Earnest Money will be summarily 
rejected. 

 
 

1.12 Security Deposit 
Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender 
document. The amount of EMD of the successful tenderer shall be adjusted against 
Security deposit and the balance amount shall be recovered from the running bills 
of the contract (@10% of per bill amount) and no other mode of collecting SD 
shall be accepted. 

 
1.13 Performance Guarantee 

The successful bidder is required to give a Performance Guarantee in the form of 
an irrevocable Bank Guarantee amounting to 5% of the contract value for schedule 
as per form No.4 or in cash for successful completion of the work as detailed in 
para 4.16.2 and of tender document. 

 
1.14 Specifications 

Reference of specifications of the important equipments and materials required for 
execution of the contract is given in the Technical Specification. The work shall be 
executed in compliance with all the technical requirements given there in. 
Drawings are indicative. In case of any mismatch or confusion, the decision of EIC 
shall be final. 

 
1.15 Schedule of Requirement 

The various items to be supplied and execution of the work by the tenderer for the 
section are indicated in Schedule of Requirement as in chapter 2 of this tender 
document.The tenderer is advised to quote percentage rate above/below/at Par the 
RailTel’s total estimated cost of schedule. The make and model of all the 
equipments proposed to be supplied must be indicated by the tenderer/s in the 
Schedule of Requirement. 

 
Note: The CONTRACTOR may quote for one or more Groups under jurisdictions 
described in "Annexure- A" and Annexure-I. 

 
1.16 Work to be done by RailTel 

Arranging clearances/Permissions from Railway in connection with execution of 
work . 

 
1.17 Deleted 
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1.18 Materials to be supplied by Contractor 
 

Tenderers special attention is invited to the fact that he has to supply all other 
materials including the materials not specifically covered in the Schedule of 
Requirement but required to achieve the end objective are required to be supplied 
by the contractor. 

 
 

1.19 Submission 
The tenderer shall submit all the required information in the relevant forms 
attached to this document along with all required credential documents and 
suitably numbering each page of the bid documents with a content list indicating 
availability of various documents with their serial numbers. In the absence of 
numbering of pages and the content list, there is a likelihood of any important 
document going unnoticed for which the tenderer shall be solely responsible 

 
 

1.20 Maintenance Support 
 

1.20.1 The tenderer should submit their strategy for providing maintenance support 
during Maintenance. Tentative details of tower locations to be maintained are as 
per Annexure “1". 

 
1.20.1 Maintenance team, under contractor’s Manager/Engineer at Group’s HQ shall be 

deployed and contact details (address and mobile number) of Manager/Engineer 
in-charge of each team shall be intimated to RailTel’s Northern Region office 
within 15 days from the date of issue of Letter of Acceptance. 

1.20.2 The number of Towers with locations to be covered under AMC may be increased 
or decreased even after issue of LOA as per the requirement of the RCIL. 

 
 

1.21 Tenderer Data Sheet
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TENDERER DATA SHEET 
 

Annual Maintenance Contract for Preventive maintenance and fault rectification of 
MW/UHF Towers Group-1 to Group-6 of Northern Region of RailTel for Two 
years extendable by one year on same terms & conditions 

      (RailTel /Tender/OT/NR/RO/2017-18/55-60) 
 

1 Name of the Organization : 

 
2 

Name of the Authorized Person Submitting 
the Tender Documents (Submit  the  proof 
of authorizing the person to sign  the  
tenders by the company on its behalf) 

 

3 Main line of Business  

4 Years of Experience  

 
5 

Location (indicate address, Tel. No., Fax 
and the year from which they are operating 
in that location 

 

6 Contact person  

 
     7 

 
Address 

 

8 Tel. No.  
9 Fax No.  
10 E-mail ID  

11 Tender bids: Whether Downloaded:  Yes/ 
No (No changes/ additions/ deletions/ 
alterations to the tender document are 
permitted under any circumstances 

 

12 Deviation, if any, in Form -5 (Yes/No)  

13 EMD and tender document cost (DDs 
details) for   
Group-1 
Group-2 
Group-3 
Group-4 
Group-5 
Group-6 
Total 

 
  
 
 
 
 
 
 

 

14 Eligibility criterion as per Clause 3.16 
(Compliance Yes/No) 
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Chapter 2 
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REQUIREMENTS 



No. RailTel /Tender/OT/NR/RO/2017-18/55-60 

15 

 

 

 
 

2.1   SCHEDULE OF REQUIREMENT-GROUP-1 

 
Tender No. RailTel /Tender/OT/NR/RO/2017-18/55 Date: 07.02.2018 

Name of Work: Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers 
on OFC route of Group-1 of Northern Region of RailTel for Two years extendable by one year on same terms & 
conditions. 

 

 
 
 

Sr.No 

Description of Work 
 Preventive maintenance and fault rectification charges based on Annexure ‘II’ for Microwave 

/UHF towers listed at Annexure 'I' against scope of work clauses/conditions of contract of tender 
document. 

Height wise rates given below 
Tower 

height in 
Mtr 

Quantity of 
Tower in 

No. 

Rate per tower 
per month in 

Rs 

Total cost per 
month in Rs. 

Total estimated cost for 
Two Year in Rs. 

A B C D E=(C*D) F=(E*24) 

A 100M+ 6 7299.01 43794.03 1051056.81 

B 80-99 M 4 6006.90 24027.58 576662.03 

C 60-79 M 3 5146.29 15438.88 370533.21 

D 40-59 M 11 3861.19 42473.06 1019353.66 

E 20-39 M 9 2575.99 23183.92 556414.08 
 Sub Total 33  148917.49 3574019.81 

Tenderer’s offer in Percentage (above/below/at Par) in 
figures 

 

Tenderer’s offer in Percentage (above/below/at Par) in 
words: 

 

 
 
 
 
 
 
 

Signature of Contractor with seal 
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2.2   SCHEDULE OF REQUIREMENT-GROUP-2 
 

Tender No. RailTel /Tender/OT/NR/RO/2017-18/56 Date: 07.02.2018 
 

Name of Work: Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers 
on OFC route of Group-2 of Northern Region of RailTel for Two years extendable by one year on same terms & 
conditions. 

 

 
 
 

Sr.No 

Description of Work 
Preventive maintenance and fault rectification charges based on Annexure ‘II’ for Microwave 

/UHF towers listed at Annexure 'I' against scope of work clauses/conditions of contract of tender 
document. 

Height wise rates given below 
Tower 

height in 
Mtr 

Quantity of 
Tower in 

No. 

Rate per tower 
per month in 

Rs 

Total cost per 
month in Rs. 

Total estimated cost for 
Two Year in Rs. 

A B C D E=(C*D) F=(E*24) 

A 100M+ 4 7299.01 29196.02 700704.54 

B 80-99 M 9 6006.90 54062.06 1297489.57 

C 60-79 M 4 5146.29 20585.178 494044.28 

D 40-59 M 6 3861.19 23167.12 556011.09 

E 20-39 M 3 2575.99     7727.97       185471.36 
 Sub Total 26  134738.36 3233720.86 

Tenderer’s offer in Percentage (above/below/at Par) in 
figures 

 

Tenderer’s offer in Percentage (above/below/at Par) in 
words: 

 

 
 
 
 
 
 
 

Signature of Contractor with seal
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       2.3     SCHEDULE OF REQUIREMENT-GROUP-3 
 

Tender No. RailTel /Tender/OT/NR/RO/2017-18/57 Date: 07.02.2018 
 

Name of Work: Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers 
on OFC route of Group-3 of Northern Region of RailTel for Two years extendable by one year on same terms & 
conditions. 

 

 
 
 

Sr.No 

Description of Work 
Preventive maintenance and fault rectification charges based on Annexure ‘II’ for Microwave 

/UHF towers listed at Annexure 'I' against scope of work clauses/conditions of contract of tender 
document. 

Height wise rates given below 
Tower 

height in 
Mtr 

Quantity of 
Tower in 

No. 

Rate per tower 
per month in 

Rs 

Total cost per 
month in Rs. 

Total estimated cost for 
Two Year in Rs. 

A B C D E=(C*D) F=(E*24) 

A 100M+ 2 7299.01 14598.01 350352.27 

B 80-99 M 7 6006.90 42048.27 1009158.56 

C 60-79 M 7 5146.29 36024.06 864577.50 

D 40-59 M 4 3861.19 15444.75 370674.06 

E 20-39 M 2 2575.99       5151.98 123647.57 
 Sub Total 22  113267.08 2718409.97 

Tenderer’s offer in Percentage (above/below/at Par) in 
figures 

 

Tenderer’s offer in Percentage (above/below/at Par) in 
words: 

 

 
 
 
 
 
 
 

Signature of Contractor with seal 
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2.4       SCHEDULE OF REQUIREMENT-GROUP-4 
 

         Tender No. RailTel /Tender/OT/NR/RO/2017-18/58 Date: 07.02.2018 
 

Name of Work: Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers 
on OFC route of Group-4 of Northern Region of RailTel for Two years extendable by one year on same terms & 
conditions. 

 

 
 
 

Sr.No 

Description of Work 
Preventive maintenance and fault rectification charges based on Annexure ‘II’ for Microwave 

/UHF towers listed at Annexure 'I' against scope of work clauses/conditions of contract of tender 
document. 

Height wise rates given below 
Tower 

height in 
Mtr 

Quantity of 
Tower in 

No. 

Rate per tower 
per month in 

Rs 

Total cost per 
month in Rs. 

Total estimated cost for 
Two Year in Rs. 

A B C D E=(C*D) F=(E*24) 

A 100M+ 7 7299.01 51093.039 1226232.94 

B 80-99 M 4 6006.90 24027.58 576662.03 

C 60-79 M 0 5146.29 0 0 

D 40-59 M 1 3861.19 3861.188 92668.51 

E 20-39 M 0 2575.99 0 0 
 Sub Total 12  78981.81 1895563.49 

Tenderer’s offer in Percentage (above/below/at Par) in 
figures 

 

Tenderer’s offer in Percentage (above/below/at Par) in 
words: 

 

 
 
 
 
 
 
 

Signature of Contractor with seal 
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   2.5       SCHEDULE OF REQUIREMENT-GROUP-5 

 
Tender No. RailTel /Tender/OT/NR/RO/2017-18/59 Date: 07.02.2018 

 

Name of Work: Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers 
on OFC route of Group-5 of Northern Region of RailTel for Two years extendable by one year on same terms & 
conditions. 

 

 
 
 

Sr.No 

Description of Work 
Preventive maintenance and fault rectification charges based on Annexure ‘II’ for Microwave 

/UHF towers listed at Annexure 'I' against scope of work clauses/conditions of contract of tender 
document. 

Height wise rates given below 
Tower 

height in 
Mtr 

Quantity of 
Tower in 

No. 

Rate per tower 
per month in 

Rs 

Total cost per 
month in Rs. 

Total estimated cost for 
Two Year in Rs. 

A B C D E=(C*D) F=(E*24) 

A 100M+ 3 7299.01 21897.02 525528.41 
B 80-99 M 10 6006.90 60068.96 1441655.09 
C 60-79 M 1 5146.29 5146.29 123511.07 

D 40-59 M 5 3861.19 19305.94 463342.58 
E 20-39 M 0 2575.99 0.00 0.00 

 Sub Total 19  106418.21 2554037.14 
Tenderer’s offer in Percentage (above/below/at Par) in 

figures 
 

Tenderer’s offer in Percentage (above/below/at Par) in 
words: 

 

 
 
 
 
 
 
 

Signature of Contractor with seal 
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     2.6    SCHEDULE OF REQUIREMENT-GROUP-6 

 
Tender No. RailTel /Tender/OT/NR/RO/2017-18/60 Date: 07.02.2018 

 

Name of Work: Annual Maintenance Contract for Preventive maintenance and fault rectification of MW/UHF Towers 
on OFC route of Group-6 of Northern Region of RailTel for Two years extendable by one year on same terms & 
conditions. 

 

 
 
 

Sr.No 

Description of Work 
Preventive maintenance and fault rectification charges based on Annexure ‘II’ for Microwave 

/UHF towers listed at Annexure 'I' against scope of work clauses/conditions of contract of tender 
document. 

Height wise rates given below 
Tower 

height in 
Mtr 

Quantity of 
Tower in 

No. 

Rate per tower 
per month in 

Rs 

Total cost per 
month in Rs. 

Total estimated cost for 
Two Year in Rs. 

A B C D E=(C*D) F=(E*24) 

A 100M+ 3 7299.01 21897.02 525528.41 

B 80-99 M 2 6006.90 12013.79 288331.02 

C 60-79 M 12 5146.29 61755.54 1482132.86 

D 40-59 M 7 3861.19 27028.32 648679.61 

E 20-39 M 0 2575.99 0.00 0.00 
 Sub Total 24  122694.66 2944671.89 

Tenderer’s offer in Percentage (above/below/at Par) in 
figures 

 

Tenderer’s offer in Percentage (above/below/at Par) in 
words: 

 

 
 
 
 
 
 
 

Signature of Contractor with seal 
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CHAPTER-3 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 

3.1 GENERAL INSTRUCTIONS 
 

3.1.1 Tender is invited by RailTel, Northern Region Delhi, from established and reliable 
contractors for the work detailed in chapter 1. 

 
3.1.2 The Special Conditions of Contract, Instructions to Tenderers and Conditions of 

Tendering, Technical Specifications & Supplement, Preamble including Schedule of 
Requirements and all Annexure & Forms etc. shall, hereafter, be collectively referred to  
as the "Tender documents." These regulations for Tender and Contracts shall be read in 
conjunction with the General Conditions of contract and shall be subject to modifications, 
additions or suppression, overwrite by Special conditions of contract and/or special 
specifications, if any, annexed to the tender document . 

 
3.2 INTERPRETATIONS 

 
The following terms wherever occurring in the tender document and wherever used 
throughout the execution of the work, shall, unless excluded by or repugnant to the 
context, have the meaning attributed thereto as follows: 

 
a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser 

of this Tender whether in whole or in part. 
 

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose  
Tender has been accepted either in whole or in part. 

 
c) "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in supervisory 

capacity who shall be so declared by the Contractor and who shall be authorized 
under a duly executed power of attorney to receive materials issued by the 
Purchaser to the Contractor for the works. He shall be responsible for proper 
execution of works at each or all places and shall take orders from Purchaser’s 
Engineers and carry out the same. 

 
d) “ENGINEER / ENGINEER-IN-CHARGE (EIC)” Shall mean an executive of 

RailTel in charge of works and shall include the superior executives of RailTel He 
is responsible for ensuring that all field works covered by the contract are carried 
out in accordance with approved designs, drawings & specifications and conditions 
of contract as agreed to. 

 
e) “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel in 

direct charge of the works. 
 

f) "EQUIPMENT" Means all or any equipment considered necessary by the 
Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 

 
g) "MONTH" Means any consecutive period of thirty days. 
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h) "MATERIALS” Means all equipments, components, fittings and other materials 
including raw materials required to complete the work.. 

 
i) "PURCHASER" Means RailTel Corporation of India Limited, ,  6 th floor ,Block-

III,Delhi IT park Shastri Park,Delhi-110053 
 

j) "PURCHASER’S ENGINEER" Means the Executive Director of RailTel or 
successor who will decide all matters relating to design, manufacture, and 
installation and commissioning of the plant and equipment at site. 

 
k) "SUB-CONTRACTOR" Means an individual or a firm of Contractor or a Company 

registered under Indian Company Act or an approved supplier of materials to whom 
the Contractor sublets portions of the contract. 

 
l) “CONSIGNEE” Means the person specified in the Acceptance of  Tender to  

whom Stores are to be delivered at the destination. 
 

m) “INSPECTING OFFICER” Means the person, or organization specified in the 
contract for the purpose of inspection of stores of work under the contract and 
includes his/their authorized representative. 

 
n) “RailTel” Means RailTel Corporation of India Limited, Northern 

Region,Railtel  corporation of India l imited, 6 th floor ,Block-III,Delhi IT 
park Shastri Park,Delhi-110053 

 
o) “SITE” Means the areas to be taken up by the  permanent  works,  together with 

any other area or areas as shall be determined by the Purchaser's Engineer, which 
may be placed at the disposal of the Contractor for the purpose of the contract and 
also such area or areas used for store yards, works yards or workshop in proximity 
of the works as the Purchaser’s Engineer may have authorized as an extension of the 
site, irrespective of the terms and conditions under which they are occupied by the 
Contractor. 

 
p) "TENDERER" Means and includes any firm of engineers or Contractors or any 

company or body, corporate or otherwise, who submit the Tender which has been 
invited. 

 
q) "WORK OR WORKS" Means all or any of the items of the work for which the 

Tenderer/Contractor has Tendered/contracted according to the specifications, 
drawings and Annexure hereto annexed or to be implied there from, or incidental 
thereto or to be hereafter specified or required in such explanatory instructions and 
drawings, being in conformity with the original specifications, drawings, Annexure 
and schedules and also such instructions and drawings additional to the 
aforementioned as may from time to time be issued by the Purchaser's Engineer 
during the progress of the contracted work. 

 
r) Deleted 

 
s) “Near Relative”: 

The near relatives of all RailTel Employees either directly recruited or on deputation 
are prohibited from participation in tenders and execution of works in the different 
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units of RailTel. The detailed guidelines in this regard are given in the following 
paragraphs : - 

 
i) The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & son’s 
wife (daughter-in-law),Daughter(s), & daughter’s husband (son-in-law), brother(s) 
& brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 

 
ii) As per Government of India’s CCS Conduct rule 4, no Government servant shall in 

the discharge of his official duties deal with any matter or sanction any contract to 
any company or for any other person if any member of his family is employed in 
that company or firm or under that person or if he or any member of his family is 
interested in such matter or contract in any other manner and the Govt. Servant shall 
refer every such matter or contract to his official superior. This clause is applicable 
to all RailTel employees in view of this as soon as any RailTel employee becomes 
aware of the above aspect, he must intimate this to the prescribed authority. 

 
iii) The Company or firm or any other person is not permitted to tender for works in 

RailTel Unit in which his near relative(s) is (are) posted. The tender/work will be 
cancelled and earnest money/security deposit will be forfeited at any stage whenever 
it is so noticed. The department will not pay any damages to the company or firm or 
the concerned person. The company or firm or the person will also be debarred for 
further participation in the concerned unit. 

 
* The format of the certificate to be given is 
“I 
…………………….S/o…………………………..r/o……………………………… 
hereby certify that none of my relative(s) as defined in the tender document is/ are 
employed in RailTel unit. In case at any stage, it is found that the information given 
by me is false/ incorrect, RailTel shall have the absolute right to take any action as 
deemed fit/without any prior intimation to me”. 

 
t) "WRITING" Includes all matters written, typewritten or printed either in whole or 

in part. 
 

u) “Constructional Plant” shall mean all appliances or things of whatsoever nature 
required for the execution, completion or maintenance of the works or the temporary 
works (as hereinafter defined) but do not include materials or other things intended 
to form or forming part of the permanent work. (i) “Temporary Works” shall mean 
all temporary works of every kind required for the execution, completion and/or 
maintenance of the works. (ii) “Period of maintenance” shall mean the specified 
period of the maintenance from the date of completion of the work as certified by 
the Engineer. 

 
v) Singular and Plural: Works importing the singular number shall also include the 

plural and vice versa where the context requires. 
 

w) Headings & marginal headings: The headings and marginal headings in these 
general conditions are solely for the purpose of facilitating reference and shall not 
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be deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or the contract. 

 
x) Sub section: Distance in between two long haul Railway stations. 

 
3.3 LOCAL CONDITIONS 

 
3.3.1 It will be imperative on each tenderer to fully acquaint him with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of the 
stores. The purchaser shall not entertain any request for clarifications from the tenderer 
regarding such local conditions. No request for the change of price or time schedule of 
delivery of stores shall be entertained after the offer is accepted on account of any local 
condition or factor. 

 
3.3.2 The intending tenderer is advised to study the tender document carefully.  Any  

submission of a quotation by the tenderer shall be deemed to have been done after a 
careful study and examination of these documents with full understanding of the 
implication thereof. These conditions and specifications shall be deemed to have been 
accepted unless otherwise, specifically commented upon by the Tenderer  in  his 
quotation. Failure to adhere to anyone or all these instructions may render his offer liable 
to be ignored without any reference. 

 
3.3.3 Should a tenderer find discrepancies in, or omission from, the drawings or any of the 

Tender documents or he has any doubt to their meaning, he should at once notify the 
RailTel who may send a written clarification to all Tenderers. 

 
3.4 COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
3.4.1 The tenderer shall indicate Paragraph by Paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of each 
clause and sub clause or if not, precisely how they differ from the requirements of the 
tender. In later case, the tenderer  shall enclose a separate statement as per proforma  
given, indicating only the deviations for any  clause  or  sub  clause  of  Special  
Conditions of Contract, Instructions to Tenderers and  Conditions  of  Tendering, 
Technical Specifications, Preamble etc. which he proposes with justifications for 
deviations proposed. The purchaser reserves the right to accept or reject these deviations 
and his decision thereon shall be final (see Form 5). 

 
3.4.2 The equipment offered and execution of work shall be in accordance with the drawings 

and specifications. Details of variation from the drawings and specifications, if any,  
should be clearly indicated separately for each  annexure  with  justification  for  
deviations proposed. The Purchaser reserves the right to  accept  or  reject  these 
deviations and his decision thereon shall be final. 

 
3.4.3 Firms should give details of similar works carried out giving details of the name of the 

project, date of award, length of the section, value of the contract, the original execution 
period and the actual execution time taken. 

 
3.4.4 The tenderer should serially number all the pages of tender bid submitted. 

 
3.5 EARNEST MONEY 
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3.5.1 The tenderer shall furnish an amount given in “Para-1.11 of tender document” as earnest 
money in favour of RailTel Corporation of India Limited payable at New Delhi. 

 
3.5.2 The Earnest Money should be in any of the following forms 

Pay orders, Demand Drafts, Bankers Cheque. These forms of earnest money should be 
issued from any of the nationalized banks/ Schedule banks. 

 
3.5.3 The tenderers shall hold the offer open till such date as specified in Para 1.8 of the tender 

document. It being understood that the tender documents have been sold/issued to the 
tenderer and the tenderer has been permitted to tender in consideration of the stipulation 
on his part that after submitting his tender he will not resile from his offer or modify the 
terms and conditions thereof in a manner not acceptable to RailTel. If the tenderer fails to 
observe or comply with the foregoing stipulation, the aforesaid amount deposited as 
Earnest Money shall be liable to be forfeited by RailTel. 

 
3.5.4 The Earnest Money may be forfeited 

 
a) If tenderer withdraws its tender during the period of tender validity specified in Para 

1.8 of tender document. 
 

b) In the case of successful tenderer, If the tenderer fails to sign the contract in 
accordance with Para 5.2 of Special Conditions of Contract and to furnish 
Performance Bank Guarantee in accordance with Para 1.13 of tender document. 

 
3.5.5 The Earnest money of unsuccessful tenderer will save as herein before provided, be 

returned within reasonable time to the unsuccessful tenderer but RailTel shall not be 
responsible for any loss or depreciation that may happen to the security for the due 
performance of the above stipulation to keep offer open for the period specified in the 
tender documents or to the Earnest Money while in their possession nor be liable to pay 
interest thereon. 

 
3.5.6 If the tender is accepted, the amount of Earnest Money will be held as security deposit for 

due and faithful fulfillment of contract. 
 

3.5.7 The tender not accompanied by Earnest Money as mentioned in Para 3.5.1 of the tender 
document will be summarily rejected. 

 
3.6 SUBMISSION OF OFFERS 
3.6.1 All offers in the prescribed forms should be  submitted  before  the  time and date fixed  

for the receipt of the offers. Offers received after the stipulated time and date will be 
summarily rejected. 

 
3.6.2 In case the date of opening happens to be a holiday, the tender will be received and opened 

at the same time on the next working day. 
 

3.6.3 All offers shall be either type written or written neatly in indelible ink in English. Each 
page of the offer must be numbered consecutively. A  reference  to  total  number of   
pages comprising the offer must be made  at the top right  hand corner of the top  page. 
The supporting documents should be submitted either in original or duly signed by the 
authorized signatory of the tenderer. The original documents shall be produced for 
verification when called for. 
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3.6.4 Quote in Figures and Words 

The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s total 
estimated cost for schedule. If none of the above/below/At Par is ticked by the tenderer, 
the quoted percent rate will be treated ‘below’ the RailTel’s total estimated cost of 
schedule. In case of difference in words and figures the amount written in words will be 
taken into consideration. In the event of any discrepancy between percentage rate and total 
cost (if mentioned), the value shown in percentage rate will be taken for evaluation 
purpose. In case the schedule of requirement quoted by tenderer is incomplete with 
reference to tender document, the offer is liable to be rejected. 

 
3.6.5 Attestation of alterations 

No scribbling is permissible in the tender documents. Tender containing erasures and 
alterations in the tender documents are liable to be rejected. Any correction made by the 
tenderer/ tenderers in his/their entries must be signed (not initialed) by him/them. 

 
3.6.6 The tenderer shall submit his tender in sealed cover with the tender number & its 

description and date of closing/ opening on envelope. The original tender paper purchased 
from this office shall be returned duly signed along with the original offer. The offer shall 
consist of the following:- 

 
The original tender documents purchased from this office/ down loaded from web site 
shall be submitted with each page duly signed and stamped along with the original offer 

 
i) Offer letter complete. (Form No.1) 
ii) Earnest Money in prescribed form. (Para 3.5 of tender document ) 
iii) Audited balance sheet for last three financial years. 
iv) Constitution of Firm and Power of Attorney ( in case of partnership firm). 
v) Clause wise compliance to tender conditions by signing of each page of 

tender document & statement of deviations ( Form No.5). 
vi) Similar works executed. Form No. 10 (Para 3.16.2 of tender document). 
vii) User's Certificate Form No. 2 (Para 3.16.1.2 of tender document). 
viii) Any other information desired to be submitted by the tenderer. 
ix) Copy of registration/exemption certificate for EPF. 
x) Registration with labour commissioner. 
xi) GST  registration. 
xii) The present work load of the telecom contracts in hand as per the format 

(Form 10). (Para 1.7 of tender document). 
 

Note: The offer letter and duly filled quote on schedule of requirement (Chapter-II) 
(percentage above/below/at par) should be submitted. The rate quoted in the offer 
by the contractor shall be inclusive of all the relevant factors taken into 
consideration and these should be firm and without any variation clauses. The 
envelope shall be clearly superscribed the tender number and its description in 
bold letters & sealed. 

 
3.7 CONSTITUTION OF FIRM AND POWER OF ATTORNEY 

 
3.7.1 Any individual(s) signing the tender or other documents connected therewith should 

specify whether he is signing:- 
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(a) As sole proprietor of the concern or as attorney of the sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As a Director, Manager or Secretary in the case of Limited Company duly 

authorized by a resolution passed by the Board of Directors or in pursuance of the 
authority conferred by Memorandum of Association. 

 
3.7.2 In the case of a firm not registered under the Indian Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and all other connected 
documents. The original Power of Attorney or other documents empowering the 
individual or individuals to sign should be furnished to the Purchaser for verification, if 
required. 

 
3.7.3 The RailTel will not be bound by Power of Attorney granted by the tenderer or by the 

changes in the composition of the firm made subsequent to the execution of the contract 
agreement. 

 
3.7.4 In case where the Power of Attorney partnership deed has not been executed in English, 

the true and authenticated copies of the translation of the same by Advocate, authorized 
translators of Courts and Licensed Petition Writers should be supplied by the Contractor(s) 
while tendering for the work. 

 
3.7.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture 

as the case may be in original or duly signed. 
 

3.8 VALIDITY OF OFFER 
The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of tender 
document. 

 
3.9 RATES DURING NEGOTIATION 

The tenderer/s shall not increase his/their quoted rates in case the RailTel Administration 
negotiates for reduction of rates. Such negotiations shall not amount to cancellation or 
withdrawal of the original offer and the rates originally quoted will be binding on the 
tenderer/s. 

 
3.10 PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is to be completed within a period as mentioned in Para 1.9 of the 
tender document from the date of issue of Letter of Acceptance of the tender. 

 
3.11 OPENING OF TENDER: 

The tender will be opened at the time & date of the tender given in the Para 1.5,in the 
presence of such Tenderers/Authorized Representatives who choose to be present 

 
3.12 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
The  tender   documents   are not  transferable. The cost of tender documents is not 
refundable. 

 
3.13 ERRORS, OMISSIONS & DISCREPANCIES 

 
The Contractor(s) shall not take any advantage of any mis-interpretation of the 
conditions due to typing or any other error and if in doubt, shall bring it to the 
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notice  of  the  Engineer  without  delay.  In  case  of  any   contradiction   only the   
printed  rules, and books  should be followed and no claim  for   the mis-
interpretation shall be entertained. 

 
3.14 WRONG INFORMATION BY TENDERER 

 
If the tenderer/s deliberately gives/give wrong information in his/their tender which 
creates/create circumstances for the acceptance of his/their tender the  RailTel 
reserves  the right to reject such tender at any stage. 

 
3.15 AMENDMENT OF BID DOCUMENTS: 

 
3.15.1 At any time, prior to the date for submission of bids, the RAILTEL may, for any 

reason whether suo motto or in response to clarification requested by a prospective 
Bidder, modify the bid documents by amendments. 

 
3.15.2 The amendments shall be posted on website of RailTel and all bidders should 

download from website. These amendments will be binding on all bidders. RailTel 
shall make efforts to inform in writing or Fax to all prospective bidders on the 
address intimated at the time of purchase of bid documents from the RailTel. Those 
who are downloading tender document from website should download the 
clarification also and submit with the tender document. 

 
3.15.3 In order to afford prospective bidders reasonable time to take the amendments into 

account in preparing their bids, the RAILTEL may, at its discretion, extend the deadline 
for the submission/opening of bids suitably. 

 
3.16 QUALIFYING CRITERIA 

 
3.16.1 General 

 
3.16.1.1 The tenderer should submit the details of experience of similar works or services in 

the projects executed / under execution which should clearly bring out expertise in 
the work as per Form no. 10. 

 
3.16.1.2 The tenderer/s must submit along with his/their tender, certificates from the 

original user for whom the project was undertaken, certifying the date of award of 
contract, date of completion, date of commissioning and the present working state 
of the system so established and contractual payments received till the date of 
submission of the tender. The tenderer shall submit these certificates for all the 
projects that he has executed which only satisfy the minimum requirements in each 
case. The certificates are to be submitted in original or their true copies duly signed 
by the tenderer, preferably as per Form no. 2. 

 
3.16.2 Technical Capability and meaning of similar single work: 

 
3.16.2.1 Tenderer must have executed works of similar nature, as indicated in  Para  

3.16.2.2 below, successfully and satisfactorily of values as indicated below: 
 

i. The	tenderer	should	have	satisfactorily	completed	in	the	last	three	financial	year	
(i.	e.	current	year	up	to	date	of	opening	of	tender	and	three	previous	financial	
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years)	at	least	one	similar	single	work	for	a	minimum	value	of	35%	of	the	
advertised	tender	value	of	the	work. The	work	should	have	been	executed	for	
Govt/PSUs/Telecom	Service	Providers/Infrastructure	Providers	

ii. Similar	nature	of	work	physically	completed	within	the	qualifying	period,	i.e.	the	
last	3	financial	year	and	current	financial	year	up	to	date	of	opening	of	tender	
(even	though	the	work	might	have	commenced	before	the	qualifying	period)	shall	
only	be	considered	in	evaluating	the	eligibility	criteria		

iii. The	total	value	of	similar	nature	of	work	completed	during	the	qualifying	period	
and	not	the	payments	received	within	qualifying	period	alone,	shall	be	considered		

3.16.2.2 Definition of similar single work is as under: 
 

““Maintenance	or	erection	of	MW/UHF/Cellular	Towers”	
 

 
3.16.3 Financial: 

The	total	contact	amount	received	by	the	tenderer	during	the	last	three	years	
should	be	a	minimum	of	150%	of	the	advertised	tender	value	of	the	work.	(Last	
audit	report	from	registered	Chartered	Accountant	to	be	enclosed)			

Note : In case the tenderer wants to quote for multiple Groups, the financial and 
technical criterion given above will have to be separately meet for each Group 
being quoted, i.e. for 2 Groups, tenderer should have capability equal to sum of the 
separate capabilities of those 2 Groups.	
 

 
3.16.4 Engineering Organization 

 
As per para 5.9 of this document. 

 
3.16.5 Construction and Maintenance Machinery 

 
The tenderer should furnish the details of the machinery and plants to be deployed, 
in case the tenderer plans to use mechanized trenching. 

 
3.17 EVALUATION OF OFFER. 

 
3.17.1 The authority for the acceptance of the tender rests with the Purchaser. The tenders 

received will be evaluated by the Purchaser to ascertain the best acceptable tender 
in the interest of the Purchaser. 

 
3.17.2 However, the purchaser shall not be bound to accept the lowest or any tender. The 

purchaser reserves the right to accept any tender in respect of the whole or any 
portion of the work specified in the tender paper or to sub-divide the work among  
different Tenderers or to reduce the work or to accept any tender for less than the 
tendered quantities. 

 
3.18 AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with RailTel 
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for carrying out the work as per the tender document. 
 

3.19 TENDERER’S ADDRESS 
Tenderer shall state in the tender his postal address with PIN, telephone No., Fax 
No., email id if any, fully and clearly. Any communication sent to the tenderers by 
post at his said address shall be deemed to have reached the tenderer duly & timely, 
notwithstanding the fact that the communication could not reach the tenderer at all 
or in time for whatever reason. Important documents shall be sent by Registered 
Post/Courier. 
 

***************** 
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CHAPTER - 4 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

INDEX 
 

Para Subject 
 

4.1. Definitions 
4.2. General Obligations 
4.3. Law governing the Contract 
4.4. Communications to be in writing 
4.5. Service of Notice on Contractors 
4.6. Occupation and use of land 
4.7. Assignment or subletting of contract 
4.8. Assistance by the RailTel for the stores to be obtained by the Contractor. 
4.9. Railway Passes 
4.10. Carriage of materials 
4.11. Force Majeure Clause 
4.12. Representation of works 
4.13. Relics and Treasures 
4.14. Excavated material 
4.15. Indemnity by Contractors 
4.16. Security Deposit & Performance Bank Guarantee 
4.17. Completion Period 
4.18. Illegal Gratification 
4.19. Execution of Works 
4.20. Compliance to Engineer’s Instructions 
4.21. Instructions of Engineer’s Representative 
4.22. Adherence to specifications and drawings 
4.23. Working during night 
4.24. Damage to Railway/RailTel property or private life and property. 
4.25. Sheds, Store houses and Yards 
4.26. Provision of efficient and competent staff at Work Sites By Contractor 
4.27. Workmanship and Testing 
4.28. Facilities for Inspection 
4.29. Examination of work before covering up 
4.30. Temporary Works 
4.31. Contractor to supply water for works 
4.32. Property in material and Plants 
4.33. Tools, Plant and Materials supplied by RailTel 
4.34. Precaution during progress of work 
4.35. Use of Explosives 
4.36. Suspension of Works 
4.37. Rates for items of works 
4.38. Demurrage and wharfage dues 
4.39. Rates for extra items of works 
4.40. Handing over of works 
4.41. Variations in extent of contract 
4.42. Powers of modification to contract 
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4.43. Claims 
4.44. Measurements, certificates and payments 
4.45. Measurement of Works 
4.46. “On-Account” Payments 
4.47. Maintenance of Works 
4.48. Certificate of Completion of works 
4.49. Approval only by Final Certificate after warranty. 
4.50. Maintenance Certificate. 
4.51. Final Payment 
4.52. Withholding and lien in respect of sums claimed 
4.53. Signature on receipts for amounts 
4.54. Labour 
4.55. Provisions of Payment of Wages Act 
4.56. Reporting of Accidents to Labour 
4.57. Provisions of Workmen’s Compensation Act 
4.58. RailTel not to provide quarters for Contractor 
4.59. Labour Camps 
4.60. Non-employment of Labourers below the age of 15 
4.61. Determination of Contract 
4.62. Termination of Contract owing to default of Contractor 
4.63. Matters finally determined by RailTel 
4.64. Settlement of dispute and arbitration 
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Chapter - 4 
 

GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATION 

4.1. Definitions: 
 

4.1.1 The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 
(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 

 
4.2. General Obligations 

 
4.2.1 Execution Co-relation and intent of contract documents: The contract documents shall be 

signed in triplicate by the RailTel and the Contractor. The contract documents are 
complementary, and what is called for by any one shall be as binding as if called of try all; 
the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for the proper execution of work. Materials or work not covered 
by or properly inferable from any heading or class of the specifications shall not be 
supplied by the RailTel to the contractors unless distinctly specified in the contract 
documents. Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
4.2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region or 

to a Project authority or vice versa while the contract is in subsistence, the contract shall 
be binding on the Contractor and the other region in the same manner & take effect in all 
respects as if the Contractor and the other region were parties thereto from the inception 
and the corresponding officer or the competent authority in the other region will exercise 
the same powers and enjoy the same authority as conferred to the Predecessor 
RailTel/Project under the original contract/agreement entered into. 

 
4.2.3 If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, be 
binding on the Contractor and the other region in the same manner and take effect in all 
respects as if the contractor and the other region had been parties thereto from the date of 
this contract. 

 
4.3. Law governing the contract 

 
4.3.1 The Contract shall be governed by the law for the time being in force in the Republic of 

India. 
 

4.3.2 Compliance to regulations and by-laws – The Contractor shall conform to the provision of 
any statute relating to the works and regulations and bye-laws of any local authority and of 
any water and lighting companies or undertakings, with whose system the work is 
proposed to be connected and shall before making any variation from the drawings or the 
specifications that may be necessitated by so confirming give to the Engineer notice 
specifying the variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the Engineer in 
respect thereof. The Contractor shall be bound to give all notices required by statue, 
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regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority  
in respect thereof. 

 
4.4. Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or the 
Contractor interest concerning the works shall be in writing and no notice, communication, 
references or complaint not in writing shall be recognized. 

 
4.5. Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to have been duly 
given to the contract if delivered to the Contractor or his authorized agent or left at or 
posted to the address so given and shall be deemed to have been so given in the case of 
posting on day on which they would have reached such address in the ordinary course of 
post or on the day on which they were so delivered or left. In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified by 
contractor to the Executive Director /RailTel. 

 
4.6. Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the RailTel. 
The Contractor shall not use, or allow to be used; the site for any purposes other than that 
of executing the works. 

 
4.7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any 
manner whatsoever without the special permission in writing of the RailTel. Any breach  
of this condition shall entitle the RailTel to rescind the contract under Para 4.62 of these 
conditions and also render the contractor liable for payment to the RailTel in respect of 
any loss or damage arising or ensuring from such cancellation. Provided always that 
execution of the details of the work by petty contractor under the direct and personal 
supervision of the contractor or his agent shall not be deemed to be sub-letting under this 
clause. The permitted subletting of work by the contractor shall not establish any 
contractual relationship between the sub-contractor and the RailTel and shall not relieve 
the Contractor of any responsibility under the Contract. 

 
4.8. Assistance by the RailTel for the stores to be obtained by the Contractor - Owing to 

difficulty in obtaining certain materials (including Tools & Plants) in the market, the 
RailTel may have agreed without any liability therefore, to endeavor to obtain or assist the 
Contractor in obtaining the required quantities of such materials as may be specified in the 
Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 
materials, the Contractor shall not be deemed absolved of his own responsibility and shall 
keep in touch with the day-to-day position regarding their availability and accordingly 
adjust progress of works including employment of labour and the RailTel shall not in any 
way be liable for the supply of materials or for the non supply thereof for any reasons 
whatsoever not for any loss or damage arising in consequence of such delay or non supply. 

 
4.9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor 

or any of his employee/worker. 
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4.10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the 
conveyance of Contractor’s materials, tools and plant by Rail which may be required for 
use in the works and the contractor shall pay full freight at public tariff rates therefore. 

 
4.11. Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall 
be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil 
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 
quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 
requisitions issued by any Government Department or Competent Authority of acts of God 
(here-in-after referred to as event) then provided notice of the happening of any such event 
is given by either party to the other within twenty one days from the date of occurrence 
thereof, neither party shall, by reason of such event, be entitled to terminate this Contract 
nor shall either party have any claim for damage against the other in respect of such non- 
performance or delay in performance, and the obligations under the Contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist, 
provided further that if the performance in whole or part of any obligation under this 
Contract is prevented or delayed by reason of any such event beyond a period as mutually 
agreed to by the RailTel and the Contractor after any event or 60 days in the absence of 
such an agreement whichever is more, either party may at its option terminate the Contract 
provided also that if the contract is so terminated under this clause the RailTel may at the 
time of such termination take over from the Contractor at prices as provided for in the 
contract, all works executed or works under execution. 

 
4.12. Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours 
who shall, on receiving reasonable notice, present himself to the Executive Director 
/RailTel and orders given by the Engineer or the Engineer’s Representative to the agent 
shall be deemed to have the same force as if they had been given to the Contractor. Before 
absenting himself, the Contractor shall furnish the name and address of his agent for the 
purpose of this clause and failure on the part of the Contractor to comply with this 
provision at any time will entitle the RailTel to rescind the contract under Para 4.62 of 
these conditions. 

 
4.13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall be 
found in or upon the site shall be property of the RailTel and the Contractor shall duly 
preserve the same to the satisfaction of the RailTel and shall from time to time deliver the 
same to such person or persons as the RailTel may appoint to receive the same. 

 
 
 

4.14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove 
except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 
substances or materials which may be obtained from any excavation made for the purpose 
of the works or any building or produced upon the site at the time of delivery of the 
possession thereof but all the substances, materials, buildings, and produce shall be the 
property of the RailTel provided that the Contractor may, with the permission of the 
Executive Director/RailTel, use the same for the purpose of the works either free of cost or 
pay the cost of the same at such rates as may be determined by the Engineer. 
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4.15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel 
from and against all actions, suit proceedings, losses, costs, damages, charges, claims, and 
demands of every nature and description brought or recovered against the RailTel by 
reason of any act or omission of the Contractor, his agents or employees, in the execution 
of the works or in his guarding of the same. All sums payable by way of compensation 
under any of these conditions shall be considered as reasonable compensation to be 
applied to the actual loss or damage sustained, and whether or not any damage shall have 
been sustained. 

 
4.16 Security Deposit 

 
4.16.1 The Earnest Money deposited by the Contractor with his tender will be retained by the Railtel 

as part of security for the due and faithful fulfillment of the contract by the contractor. The  
balance to make up the security deposit, the rates for which are given below, shall be recovered 
by percentage deduction from the Contractor’s “on account” bills. 

(a) Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of 
recovery/mode of recovery shall be as under:- 

 
(i) Security Deposit for each work should be 5% of the contract value. 

(ii) The rate of recovery should be at the rate of 10% of the bill amount till the full security 
deposit is recovered. 

(iii) Security Deposits will be recovered only from the running bills of the contract and no other 
mode of collecting SD such as SD in the form of instruments like BG, FD etc. shall be 
accepted towards Security Deposit. 

 
(b) Refund of SD – The Security Deposit for execution of work shall be released 

immediately after successful completion of the work, provided that all the stipulations of 
the clause have been fulfilled by the Contractor and all claim and demands made against 
the RailTel for and in respect of damage or loss by, from or in consequence of the works 
have been finally satisfied. The security deposit shall be released only after the expiry of the 
warranty period and after passing the final bill based on “No Claim Certificate”. 

 
 

It has now been decided that: 

i) After the work is physically completed, security deposit recovered from the running bills of 
a contractor can be returned to him if he so desires, in lieu of irrevocable Bank Guarantee for 
equivalent amount to be submitted by him. 

ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can also 
be accepted as a mode of obtaining security deposit. 

(c) No interest will be payable upon the Earnest Money and Security Deposit or amount 
payable to the Contractor under the Contract. 
(d) Should the tenderer fail to observe or comply with the foregoing stipulation the amount 

deposited as security for the due performance of the above stipulation shall be forfeited by 
the Railtel. 
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4.16.2 INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:- 

(a) The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 15 
(Fifteen) days from the date of issue of Letter Of Acceptance (LOA). Extension of time for 
submission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of issue of LOA may 
be given by the authority who is competent to sign the contract agreement. However, a penal 
interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day 
after the date of issue of LOA. In case the contractor fails to submit the requisite PBG even after 
60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and 
other dues, if any, payable against that contract. The failed contractor shall be debarred from 
participating in re-tender for that work. 

(b) The successful bidder shall  submit  the  Performance  Guarantee  (PG)  in  any  of  the  
following forms, amounting to 5% of the contract value: 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee. 

(c) The Performance Guarantee should be submitted by the successful bidder after the Letter of Acceptance 
(LOA) has been issued, but before signing of the contract agreement. The PBG shall be initially valid 
upto the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work 
gets extended, the contractor shall get the validity of Performance Guarantee extended to cover such 
extended time, for completion of work plus 60 days. 

(d) The value of PBG to be submitted by the contractor will not change for variation up to 25% (either 
increase or decrease). In case during the course of execution, value of the contract increases by more 
than 25% of the original contract value, an additional Performance Guarantee amounting to 5%  
(Five percent) for excess value over the original contract value shall be deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of the work 
to the satisfaction of competent authority based on the certification by the Railtel official mentioning 
that the contractor has completed the work in all respects satisfactorily. The Security Deposit shall, 
however, be released only after expiry of the warranty period and issue of the certificate that the entire 
system specified in the contract has been maintained by the contractor as per terms and conditions of 
the contract and after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

 
(f) Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance Bank 

Guarantee shall be en-cashed the balance work shall be got done independently without risk and cost 
of the failed contractor. The failed contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed contractor is a JV or partnership firm, then every member  
or partner of such a firm shall be debarred from participating in the tender for the balance work 
either in his/her individual capacity or as a partner of any other JV/Partnership firm. 

(g) The Engineer shall not make a claim under the Performance Bank Guarantee except for amounts to 
which the Railtel is entitled under the contract (Notwithstanding, and /or without prejudice to any other 
provisions in the contract agreement) in the event of: 
(i) Failure by the contractor to extend the validity of the Performance Bank Guarantee as described 

herein above, in which event the Engineer may claim the full amount of the Performance Bank 
Guarantee. 

(ii) Failure by the contractor to pay Railtel any amount due either as agreed by the contractor or 
determined under any of the clauses/conditions of the agreement, within thirty days of the service 
of the notice to this effect by Engineer. 
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(iii) The contract being determined or rescinded, the Performance Bank Guarantee shall be forfeited 
in full and shall be absolutely at the disposal of the RailTel Corporation of India Ltd. 

 
4.17. Completion Period 

As per clause 1.9 of Preamble. 
 

4.18. Illegal Gratification 
4.18.1 Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the 

Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 
employees of the RailTel, or to any person on his behalf in relation to obtaining or the 
execution of this or any other contract with the RailTel shall, in addition to any criminal 
liability which he may incur, subject the contractor to the rescission of the contract and all 
other contracts with the RailTel and to the payment of any loss or damage resulting from 
such decision and the RailTel shall be entitled to deduct the amounts so payable from any 
moneys due to the Contractor (s) under this contract or any other contracts with the 
RailTel. 

 
4.18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings 

or transactions either directly or indirectly with any employee of the RailTel and if he shall 
do so, the RailTel shall be entitled forthwith to rescind the contract an all other contracts 
with the RailTel. Any question or dispute as to the commission or any shall offence or 
compensation payable to the RailTel under this clause shall be settled by the Executive 
Director of RailTel, in such a manner as shall consider fit and sufficient and his decision 
shall be final and conclusive. In the event of rescission of the contract under this clause, 
the Contractor will not be paid any compensation whatsoever except payments for the 
work done up-to-date of rescission. 

 
4.19. Execution of Works 

 
4.19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation 
of the ground, the character, quality and quantity of the materials to be encountered, the 
character of equipment and facilities needed preliminary to and during the progress of the 
works, the general and local conditions, the labour conditions prevailing therein and all 
other matters which can in any way affect the works under the contract. 

 
4.19.2 Commencement of works – The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the RailTel and shall 
proceed with the same with due expedition and without delay. The work should be started 
with due intimation to RailTel. 

 
4.19.3 Accepted programme of work 

 
The Contractor who has been awarded the work shall as soon as possible but not later than 
7 days from the date of receipt of the acceptance letter in respect of contracts with initial 
completion period of one year or less or not later than 15 days for other contracts have to 
submit the detailed programme of work indicating the time schedule of various items of 
works in the form of Bar Chart/PERT/CPM. He shall also submit the details of 
organization (in terms of labour and supervisors) plant and machinery that he intends to 
utilize (from time to time) for execution of the work within stipulated date of completion. 
The programme of work amended as necessary by discussions with the Engineer, shall be 
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treated as the agreed programme of the work for the purpose of this contract and the 
contractor shall and endeavor to fulfill this programme of work. The progress of work will 
be watched accordingly and the liquidated damages will be with reference to the overall 
completion date. Nothing stated herein shall preclude the contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme. 

 
4.19.4 Setting out of works 

 
The Contractor shall be responsible for the correct setting out of all works in relation to 
original reference at his cost. The Contractor shall execute the work true to specifications, 
drawings, plans and dimensions as mentioned in the contract document and as directed by 
the Engineer’s representative and shall check these at frequent intervals. The Contractor 
shall provide all facilities like labour and instruments and shall cooperate with the 
Engineer’s representative at all time, during the progress of the works. Any error shall 
appear or arise in any part of the work, the Contractor, on being required so to do by the 
Engineer’s representative shall, at his own rectify such errors, to the satisfaction of the 
Engineer’s representative. Such checking shall not absolve the Contractor of his own 
responsibility of maintaining accuracy in the work. 

 
4.20. Compliance to Engineer’s Instructions 
4.20.1 The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the Engineer 
from time to time but the Contractor shall not be relieved thereby from responsibility for 
the due performance of the works in all respects. 

 
4.20.2 Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer. 

 
4.20.3 Extra Works 

Should works over and above those included in the contract require to be executed at the 
site, the contractor shall have no right to be entrusted with the execution of such works, 
which may be carried out by another contractor or contractors or by other means at the 
sole discretion of the RailTel. 

 
4.20.4 Separate Contracts in connection with works 

The RailTel shall reserve the right to let other contracts in connection with the works. The 
Contractor shall afford other contractors reasonable opportunity for the storage of their 
materials and the execution of their works and shall properly connect and coordinate his 
work with theirs. If any part of the Contractor’s work depends for proper execution or 
result upon the work of another contractor(s), the Contractor shall inspect and promptly 
report to the Engineer any defects in such works that render it unsuitable for such proper 
execution and results. The Contractor’s failure so to inspect and report shall constitute as 
acceptance of the other contractor’s work as fit and proper for the reception of his work, 
except as to defects which may develop in the other contractor’s work after the execution 
of his work. 

 
4.21. Instructions of Engineer’s Representative 
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Any instructions or approval given by the Engineer’s representative to Contractor in 
connection with the works shall bind the Contractor as though it had been given by the 
Engineer provided always as follows: - 

 
4.21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and to 
order the removal or breaking up thereof. 

 
4.21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there upon 
confirm or vary such decision. 

 
4.22. Adherence to specifications and drawings 

 
4.22.1 The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract. If the Contractor performs any works in a manner contrary to the 
specifications or drawings or any of them and without such reference to the Engineer, he 
shall bear all the costs arising or ensuring there- from and shall be responsible for all loss 
to the RailTel. 

 
4.22.2 Drawings and specifications on the works: 

 
4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good 

order, and such contract documents as may be necessary, available to the Engineer or the 
Engineer’s Representative. 

 
4.22.2.2 The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 
technical supplement. 

 
4.22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies 

thereof furnished by the RailTel to the Contractor are deemed to be the property of the 
RailTel. They shall not be used in another works and with the exception of the signed 
contract set, shall be returned by the Contractor to the RailTel on completion of the work 
or termination of the Contract. 

 
4.22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 
additional instructions by means of drawings of otherwise, necessary for the proper 
execution of the works or any part thereof. All such drawings and instructions shall be 
consistent with the Contract Documents and reasonably inferable there from. 

 
4.22.5 Meaning and Intent of specification and drawings 

If any ambiguity arises as to the meaning and intent of any portion of the Specifications 
and Drawings or as to execution or quality of any work or material, or as to the 
measurements of the works, the decision of the Engineer thereon shall be final subject to 
the appeal (within 7 days of such decision being intimated to the Contractor) to the 
competent authority in RailTel who shall have the power correct any errors, omissions, or 
discrepancies in aforementioned items and whose decision in the matter in dispute or 
doubt shall be final and conclusive. 
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4.23. Working during night 
The Contractor shall not carry out any work between sunset and sunrise without the 
previous permission of the Engineer. Hence, no “night duty” shall be payable to the 
contractor for the portion/part of the works to be undertaken during the night. 

 
4.24. Damage to Govt. /RailTel property or private life and property 

The Contractor shall be responsible for all risk to the works and for trespass and shall 
make good at his own expense all loss or damage whether to the works themselves or any 
other property of the Railways/RailTel or the lives, persons or property of others from 
whatsoever cause in connection with the works until they are taken over by the RailTel 
and this although all reasonable and proper precautions may have been taken by the 
Contractor, and in case the RailTel shall be called upon to make good any costs, loss or 
damages, or to pay any compensation, including that payable under the provisions of the 
Workmen’s Compensation Act or any statutory amendments thereof to any person or 
persons sustaining damages as aforesaid by reason of any act, or any negligence or 
omissions on the part of the Contractor the amount of any costs or charges including costs 
and charges in connection with legal proceedings, which the RailTel may incur in 
reference thereto, shall be charged to the Contractor. The RailTel shall have the power and 
right to pay or to defend or compromise any claim of threatened legal proceedings or in 
anticipation of legal proceedings being instituted consequent on the action or default of the 
Contractor, to take such steps as may be considered necessary or desirable to ward off or 
mitigate the effect of such proceedings, charging to Contractor, as aforesaid, any sum or 
sums of money which may be paid and any expenses whether for reinstatement or 
otherwise which may be incurred and the propriety of any such payment, defense or 
compromise, and the incurring of any such expenses shall not be called in question by the 
Contractor. 

 
4.25. Sheds, Stores houses and Yards 

The Contractor shall at his own expense provide himself with sheds, storehouses and yards 
in such situations and in such numbers as in the opinion of the Engineer is requisite for 
carrying on the works and the Contractor shall keep at each such sheds, store houses and 
yards a sufficient quantity of materials and plant in stock so as not to delay the carrying 
out of the works with due expedition and the Engineer and the Engineer’s representative 
shall have free access to the said sheds, store houses and yards at any time for the purpose 
of inspecting the stock of materials or plant so kept in hand, and any materials or plant 
which the Engineer may object to shall not be brought upon or used in the works, but shall 
be forthwith removed from the sheds, store houses or yards by the contractor. The 
Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking 
vats or any other equipments necessary for the execution of the works. 

 
4.26. Provision of efficient and competent staff 

The Contractor shall place and keep on the works at all times efficient and competent staff 
to give the necessary directions to his workmen and to see that they execute their work in 
sound and proper manner and shall employ only such supervisors, workmen and labourers 
in or about the execution of any of these works as are careful and skilled in various trades 
and callings. The Contractor shall at once remove from the works any agents, permitted 
petty/sub-contractor, supervisor, workman or labourer who shall be objected to by the 
Engineer and if and whenever required by the Engineer, he shall submit a correct return 
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showing the names of all staff and workmen employed by him. In the event of the 
Engineer being of the opinion that the Contractor is not employing on the works a 
sufficient number of staff and workmen as is necessary for the proper completion of the 
works within the time prescribed, the Contractor shall forthwith on receiving intimation to 
this effect take on the additional number of staff and labour specified by the Engineer 
within seven days of being so required and failure on the part of the Contractor to comply 
with such instructions will entitle the RailTel to rescind the contract under Para 4.62 of 
these conditions. 

 
4.27. Workmanship and Testing 
4.27.1 The whole of the works and/or supply of materials specified and provided in the contract 

or that may be necessary to be done in order to form and complete any part thereof shall  
be executed in the best and most substantial workman like manner with materials of the 
best and most approved quality of their respective kinds, agreeable to the particulars 
contained in or implied by the specifications and as referred to in and represented by the 
drawings or in such other additional particulars. Instructions and drawings may be found 
requisite to be given during the carrying on of the works and to the entire satisfaction of 
the Engineer according to the instructions and directions, which the Contractors may from 
time to time receive from the Engineer. The materials may be subjected to tests by Mean 
of such machines, instruments and appliances as the Engineer may direct and wholly at the 
expense of the Contractor. 

 
4.27.2 Removal of Improper work and materials – The Engineer or the Engineer’s representative 

shall be entitled to order from time to time: 
 

4.27.2.1 The removal from the site within the time specified in the order of any materials, which in 
his opinion are not in accordance with the specifications or drawings. 

4.27.2.2 The substitution of proper and suitable materials, and 
 

4.27.2.3 the removal and proper re-execution, notwithstanding any previous tests thereof or “on 
account” payments therefore, of any work which in respect of materials or workmanship is 
not in his opinion in accordance with the specifications and in case of default on the part 
of the Contractor in carrying out such order the RailTel shall be entitled to rescind the 
contract under Para 4.62 of tender document of these conditions. 

 
4.28. Facilities for Inspection 

The Contractor shall afford the Engineer and the Engineer’s Representative every facility 
for entering in and upon every portion of the work at all hours for the purpose of 
inspection or otherwise and shall provide all labour, materials, instruments, appliances and 
things of every kinds required for the purpose and the Engineer and the Engineer’s 
representative shall at all time have free access to every part of the works and to all places 
at which materials for the work are stored or being prepared. 

 
 

4.29. Examination of work before covering up 
The Contractor shall give two days notice to the Engineer or the Engineer’s Representative 
whenever any work or materials are intended to be covered up in the earth, in bodies or 
walls or otherwise to be placed beyond the Reach of Measurements in order that the work 
may be inspected or that correct dimension may be taken before being so covered, placed 
beyond the reach of measurement in default whereof, the same shall at the option of the 
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Engineer or the Engineer’s Representative be uncovered and measured at the contractor’s 
expense or no allowance shall be made for such work or materials. 

 
4.30. Temporary works 

All Temporary works necessary for the proper execution of the works shall be provided 
and maintained by the Contractor and subject to the consent of the Engineer, shall be 
removed by him at his expenses when they are no longer required and in such manner as 
the Engineer shall direct. In the event of failure on the part of the Contractor to remove the 
temporary works, the Engineer will cause them to be removed and cost as increased by 
supervision and other incidental charge shall be recovered from the Contractor. If 
temporary huts are provided by the Contractor on the RailTel/Railway land for labour 
engaged by him and the work is completed but the contractor’s labour refused to vacate 
and have to be removed by the RailTel, necessary expenses incurred by the RailTel in 
connection therewith shall be borne by the Contractor. 

 
4.31. Contractor to supply water for works 
4.31.1 Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 
 

4.31.2 Contractor to arrange supply of Electric power for works. 
 

4.31.3 Electric supply from the Railway system 
The RailTel may supply to the Contractor part or whole of the electric power wherever 
available and possible, required for execution of works from the Railway’s existing 
electric supply systems at or near the site of works on specified terms and conditions and 
such charges as shall be determined by the RailTel and payable by the contractor provided 
the cost of arranging necessary connection to the Railway’s Electric supply systems, and 
laying of underground/overhead conductors, circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the contractor shall not be 
entitled to any compensation or reason for delay for interruption or failure of the Electric 
supply system. 

 
4.32. Handing / Taking over of towers for maintenance: 

 
In the event of reduction in the number of the towers to be executed for any reason what  
so ever, the contractor shall not be entitled for any compensation but shall be paid only for 
the actual quantity of work done, at the agreement rates. 

 
 

4.33. Tools, Plant and Materials Supplied by the RailTel 
4.33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to his 
charge for the purpose of the works and shall be responsible for all damage or loss caused 
by him, his agents permitted petty/sub-contractor or his workmen or others while they are 
in his charge. The Contractor shall sign accountable receipts for tools, plants and materials 
made over to him by the Engineer and on completion of the works shall handover the 
unused balance of the same to the Engineer in good order and repair, fair wear and tear 
excepted and shall be responsible for any failure to account for the same or any damage 
done thereto. 

 
4.34. Precaution during progress of work 
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4.34.1 During the execution of works, unless otherwise specified the Contractor shall at his own 
cost provide the materials for and execute all shoring, timbering and strutting works as is 
necessary for the stability and safety of all structures, excavations and works and shall 
ensure that no damage, injury, loss is caused or likely to be caused to any person or 
property. 

 
4.34.2 Roads and water courses: Existing roads or water courses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer. All compensations claimed for any authorized closure, or his 
agent or his staff shall be recoverable from the Contractor by deduction from any sums 
which may become due to him in terms of contract or otherwise according to law. 

 
4.34.3 Provision of access to premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision of the passage of traffic, for securing safe access 
to all premises approached from such street or thoroughfare and for any drainage, water 
supply or meant for lightning which may be interrupted by reason of the execution of the 
works and shall react and maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Engineer, for the regulation of the traffic, and provide watchmen 
necessary to prevent accidents. The works shall in such cases be executed night and day if 
so ordered by the Engineer and with such vigour so that the traffic way be impeded for as 
short a time as possible. 

 
4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as may 
in the opinion of the Engineer be required to comply with regulations pertaining to the 
work. 

 
4.35 Use of Explosives 

Explosive shall not be used on the works or on the site by the Contractor without the 
permission of the Engineer and then only in the manner and to the extent to which such 
permission is given. Where explosives are required for the works, the same shall be stored 
in a special magazine to be provided by and at the cost of the Contractor in accordance 
with the Explosive Rules. The Contractor shall obtain the necessary license for the storage 
and the use of explosives and all operations in which or for which explosives are 
employed shall be at the sole risk and responsibility of the Contractor and the Contractor 
shall indemnify the Railway/RailTel in respect thereof. 

 
 
 
 
 

4.36 Suspension of works 
4.36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall during such suspension properly protect and secure the work so far as 
is necessary in the opinion of the Engineer. If such suspension is: - 
(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of act of God or by 

some default on the part of the Contractor, and or 
(c) Necessary for the safety of the works or any part thereof. 
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4.36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 
period of suspension of the works; but in the event of any suspension ordered by the 
Engineer for reasons other than aforementioned and when each such period of suspension 
exceeds 14 days, the Contractor shall be entitled to such extension of time for completion 
of the works as the engineer may consider proper having regard to the period or periods of 
such suspensions and to such compensations as the Engineer may consider reasonable in 
respect of salaries or wages paid by the Contractor to his employees during the periods of 
such suspensions. 

 
4.36.3 Suspension lasting more than 3 month – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the 
Contractor may serve a written notice on the Engineer requiring permission within 15 days 
from the receipt thereof to proceed with the works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the Contractor 
by further written notice so served may, but is not bound to, elect to treat the suspension 
where it affects part only of the works as an omission of such part or where it affects the 
whole of the works, as an abandonment of the contract by the RailTel. 

 
4.37 Rates for items of works 

The rates entered in the accepted Schedule Of Requirements of the Contract are intended 
to provided for works duly and properly completed in accordance with the general and 
special conditions of the contract and the specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be 
ordered in terms of Para 4.42 of these conditions and without prejudice to the generality 
thereof and shall be deemed to include and cover superintendence and labour, supply 
including full freight of materials, stores, tools and all apparatus and plant required on the 
works, except such tools, plant or materials as may be specified in the contract to be 
supplied to the Contractor by the RailTel, the erection, maintenance and removal of all 
temporary works and buildings, all arrangements for the safety of the public or of 
employees during the execution of works, all sanitary and medical arrangements for labour 
camps as may be prescribed by the RailTel, the setting of all work and of the construction, 
repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, 
all fees, duties, royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties or expenses for which the Contractor may become 
liable or may be put to under any provision of law for the purpose of or in connection with 
the execution of the contract, and all such other incidental charges or contingencies as may 
have been specially provided for in the specifications. 

 
4.38 Demurrage and wharfage dues 
4.38.1 Demurrage charges calculated in accordance with the scale in force for the time being on 

the RailTel and incurred by the Contractor failing to load or unload any goods of materials 
within the time allowed by RailTel for loadings as also wharfage charges, of materials not 
removed in time as also charges due on consignments booked by or to him shall be paid  
by the Contractor, failing which such charges shall be debited to the Contractor’s account 
in the hands of the RailTel and shall be deducted from any sums which may become due 
to him in terms of the contracts. 

 
4.39 Rates for extra items of works 
4.39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which 

is not included in the accepted schedule of rates shall be executed at the rates set forth in 
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the “Schedule Of Requirements’ modified by the tender percentage and such items are not 
contained in the latter, at the rate agreed upon between the Engineer and the Contractor 
before the execution of such items of work and the contractors shall be bound to notify the 
Engineer at least seven days before the necessity arises for the execution of such items of 
works that the accepted Schedule Of Requirements does not include rate or rates for the 
extra work involved. The rates payable for such items shall be decided at the meeting to be 
held between the Engineer and Contractor, in as short a period as possible after the need 
for the special item has come to the notice. In case the Contractor fails to attend the 
meeting after being notified to do so or in the event of no settlement being arrived at, the 
RailTel shall be entitled to execute the extra works by other means and the contractor shall 
have no claim for loss or damage that may result from such procedure. 

 
4.39.2 Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore mentioned, 
then and in such a case the Contractor shall only be entitled to be paid in respect of the 
work carried out or expenditure incurred by him prior to the date of determination of the 
rates as aforesaid according to the rates as shall be fixed by the Engineer. However if the 
contractor is not satisfied with the decision of the Engineer in this respect he may appeal  
to the competent authority of RailTel within 30 days of getting the decision of the 
Engineer, supported by analysis of the rates claimed. The competent authority of RailTel’s 
decision after hearing both the parties in the matter would be final and binding on the 
Contractor. 

 
4.40 Handing over of works 
4.40.1 The Contractor shall be bound to hand over the works executed under the contract to the 

RailTel complete in all respect to the satisfaction of the Engineer. The Engineer shall 
determine the date on which the work is considered to have been completed, in support of 
which his certificate shall be regarded as sufficient evidence for all purposes. The engineer 
shall determine from time to time, the date on which any particular section of the work 
shall have been completed, and the contractor shall be bound to observe any such 
determination of the Engineer. 

 
4.40.2 Clearance of Site on Completion: On completion of the works the contractor shall clear 

away and remove from the site all constructional plant, surplus material, rubbish and 
temporary works of every kind and leave whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer. No final payment in settlement 
of the accounts for the work shall be paid, held to be due or shall be made to the contractor 
till, in addition to any other condition necessary for such final payment, site clearance  
shall have been affected by him, and such clearance may be made by the Engineer at the 
expense of the Contractor in the event of his failure to comply with this provision within 7 
days after receiving notice to that effect. It Should become necessary for the Engineer to 
have the site cleared at the expense of the Contractor, the RailTel shall not be held liable 
for any loss or damage to such of the Contractor’s property as may be on the site and due 
to such removal there from which removal may be affected by means of public sales of 
such materials and property or in such a way as deemed for and convenient to the 
Engineer. 

 
4.41 Variations in Extent of Contract 
4.41.1 Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor, and 



No. RailTel /Tender/OT/NR/RO/2017-18/55-60 

50 

 

 

no work shall proceed under such modifications until this has been done. Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 
Contract or any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal instrument and signed 
by the RailTel and the Contractor and till then the RailTel shall have the right to repudiate 
such arrangement. 

 
4.42 Powers of Modification to Contract 
4.42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 
position, site quantities, dimensions or in the method of their execution or in the 
combination and use of materials for the execution thereof or to order any additional work 
to be done or any works not to be done and the Contractor will not be entitled to any 
compensation for any increase / reduction in the quantities of work but will be paid only 
for the actual amount of work done and for approved materials supplied against a specific 
order. 

 
4.42.2 Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity for each individual item of the contract would be up to ±25% of the quantity 
originally contracted. The contractor shall be bound to carry out the work at the agreed 
rates and shall not be entitled to any claim or any compensation, whatsoever upto the limit 
of ±25% variation in quantity of individual items of works. 

4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in sub-clause (2) of this clause shall in no degree affect 
the validity of the contract but shall be performed by the Contractor as provided therein 
and be subject to the same conditions, stipulations and obligations as if they had been 
originally and expressively included and provided for in the specifications and drawings 
and the amounts to be paid therefore shall be calculated in accordance with the accepted 
schedule of rates. Any extra items/quantities of work falling outside the purview of the 
provisions of sub-clause (2) above shall be paid for at the rates determined under clause 
4.39 of these conditions. 

 
4.43. Claims 

 
4.43.1 Deleted 

 
 

4.43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 
claim whatsoever against the RailTel under or by virtue of or arising out of this contract, 
nor shall the RailTel entertain or consider any such claim, if made by the Contractor, after 
he shall have signed a ‘No Claim’ certificate in favour of the RailTel, in such form as shall 
be required by the RailTel, after the works are finally measured up. The Contractor shall 
be debarred from disputing the correctness of the items covered by “No Claim Certificate” 
or demanding a preference to arbitration in respect thereof. 

 
4.44. MEASUREMENTS, CERTIFICATES AND PAYMENTS 

Qualities in schedule annexed to Contract - The quantities set out in the accepted Schedule 
of Requirements with items of works quantified are the estimated quantities of the works 
and they shall not be taken as the actual and correct quantities of the works to be executed 
by the Contractor in fulfillments of his obligations under the contract. 
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4.45. Measurements of Works: The Contractor shall be paid for the works at the rates in the 
accepted Schedule of Requirements and for extra works at rates determined under Para 
4.39 of these conditions on the measurements taken by the Engineer or the Engineer’s 
representative in accordance with the rules prescribed for the purpose by the RailTel. The 
quantities for items the unit of which in the accepted Schedule Of Requirements is 100 or 
1000 shall be calculated to the nearest whole number, any fraction below half being 
dropped and half and above being taken as one; for item the unit of which in the accepted 
Schedule Of Requirements is single, the quantities shall be calculated to places of 
decimals. Such measurements will be taken of the work in progress from time to time and 
at such intervals as in the opinion of the Engineer shall be proper having regard to the 
progress of works. The date and time on which “on account” or final measurements are to 
be made shall be communicated to the Contractor who shall represent at the site and shall 
sign the results of the measurements (which shall also be signed by the Engineer or the 
Engineer’s representative) recorded in the official measurements book as an 
acknowledgement of his acceptance of the accuracy of the measurements. Failing the 
Contractor’s attendance the work may be measured up in his absence and such 
measurements shall, not-withstanding such absence, be binding upon the Contractor 
whether or not he shall have signed the measurement book provided always that any 
objection made by him to measurement shall be duly investigated and considered in the 
manner set out below: 

 
(a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice has been 
given to him in consequences of objection made by the contractor shall be final and 
binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurement. (b) If an objection raised by 
the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable to 
pay the actual expenses incurred in measurements. 

 
4.46 “On-Account” Payments 

 
4.46.1 The Contractor shall be entitled to be paid from time to time by way of "On-Account" 

payment only for such works as in the opinion of the Engineer he has executed in terms of 
the contract. All payments due on the Engineer's or the Engineer's Representative's 
certificates of measurements shall be subject to any deductions which may be made under 
these presents and shall further be subject to, unless otherwise required by Para 4.16 of 
these conditions, a retention of ten percent by way of security deposits, until the amount of 
security deposit by way of retained earnest money and such retentions shall amount to 5% 
of the total value of the contract provided always that the Engineer may by any certificate 
make any correction or modification in any previous certificate which shall have been 
issued by him and that the Engineer may withhold any certificate if the works or any part 
thereof are not being carried out to his satisfaction. 

 
4.46.2 Rounding off amounts: The total amount due shall be rounded off to the nearest rupee i.e. 

sums less than 50 paise shall be omitted and sums of 50 paise and more upto Rs. 1/- will 
be reckoned as Rs. 1/-. 

 
4.46.3 On-Account Payments not prejudicial to final settlements: “On Account” payments made 

to the Contractor shall be without prejudice to the final making up of the accounts (except 
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where measurement are specifically noted in the Measurement Book as 
“Final Measurements” and as such have been signed by the Contractor) 
and shall in no respect be considered or used as evidence of any facts 
stated in or to be inferred from such account not of any particular quantity 
of work having been executed not of the manner of its execution being 
satisfactory. 

 
4.46.4 Manner of payment: Unless otherwise specified payments to the Contractor 

will be made through RTGS. 
 

4.47 Maintenance of Work: Deleted.  
 

4.48                   Certificate of Completion of works: Deleted 
 
4.49. Approval only by Maintenance Certificate/Final Acceptance Certificate (FAC): 

Deleted. 
 

4.50. Maintenance Certificate (FAC): Deleted. 
 

4.51. Final Payment: Deleted.  
 

 
4.52 Withholding and lien in respect of sums claimed 

Whenever any claim or claims for payment of a sum of money arises out of 
or under the contract against the contractor, the RailTel shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in 
part from the security, if any, deposited by the contractor and for the 
purpose aforesaid, the RailTel shall be entitled to withhold the said security 
deposit or the security if any, furnished as the case may be and also have a 
lien over the same pending finalization or adjudication of any such claim. 
In the event of the security being insufficient to cover the claimed amount 
or amounts or if no security has been taken from the contractor, the RailTel 
shall be entitled to withhold and have a lien to the extent of the such 
claimed amount or amounts referred to supra from any sum or sums found 
payable or which at any time thereafter may become payable to the 
contractor under the same contract or any other contract with this or any 
other RailTel or any Department of the Central Government pending 
finalization or adjudication of any such claim. It is an agreed term of the 
contract that the sum of money or moneys so withheld or retained under 
the lien referred to above, by the RailTel’s will be kept withheld or 
retained as such by the RailTel till the claim arising out of or under the 
contract is determined by the arbitrator (if the Contract is covered by the 
arbitration clause) or by the competent court as the case may be and that 
the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien 
referred to supra and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a 
limited company, the RailTel shall be entitled to withhold and also have a 
lien to retain towards such claimed amount or amounts in whole or in part 
from any sum found payable to any partner/limited company, as the case 
may be whether in his individual capacity or otherwise. 

 
4.52.1 Lien in respect of claims in Other Contracts – Any sum of money due and 
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payable to the contractor (Including the security deposit returnable to him) under 
the contract may be withheld or retained by way of lien by the RailTel, against any 
claim of this or any other RailTel or any other Department of the Central 
Government in respect of payment of a sum of money arising out of or under any 
other contract made by the contractor with this or any other Department of Central 
Government. It is an agreed term of the contract that the sum of money so withheld 
or retained under this clause by the RailTel will be kept withheld or retained as 
such by the RailTel till the Claim arising out of or under any other contract is either 
mutually settled or determined by arbitration, if the other contract is governed by 
arbitration clause or by the competent court as the case may be and contractor shall 
have no claim for interest of money withheld or retained under this clause and duly 
notified as such to the contractor
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4.53 Signature on Receipts for Amounts 

Every receipt which may become payable or for any security which may become 
transferable to the Contractors under these presents, shall, if signed in the partnership 
name by any one of the partners of a Contractors firm be a good and sufficient discharge 
to the RailTel in respect of the moneys or security purported to be acknowledged thereby 
and in the event of death of any of the Contractor partners during the pendency of the 
contract it is hereby expressly agreed that every receipt by any one of the surviving 
Contractor partners shall if so signed as aforesaid be good and sufficient discharge as 
aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 
effect any claim which the RailTel may hereafter have against the legal representative of 
any contractor partner so dying, for or in respect of any breach of any of the conditions of 
the contract, provided also, that nothing in this clause contained shall be deemed to 
prejudice or effect the respective rights or obligations of the Contractor partners and of the 
legal representative of any deceased Contractor partners interest. 

 
4.54 LABOUR: 

 
4.54.1 Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 
and the Rules made there-under in respect of any employees directly or through petty 
contractors or sub-contractors employed by him on road construction or in building 
operations or in stone breaking or stone crushing for the purpose of carrying out this 
contract. If in compliance with the terms of the contract, the contractor supplied any  
labour to be used wholly or partly under the direct orders and control of the RailTel 
whether in connection with any work being executed by the contractor or otherwise for the 
purpose of the RailTel such labour shall, for the purpose of this clause, still be deemed to 
be persons employed by the Contractor. If any moneys shall as a result of any claim or any 
claim or application made under the said Act be directed to be paid by the RailTel’s, such 
moneys shall be deemed to be moneys payable to the RailTel by the Contractor and on 
failure by the Contractor to repay any moneys paid by it as aforesaid within seven days 
after the same shall have been demanded, the RailTel’s shall be entitled to recover the 
same form any moneys due or accruing to the contractor under this or any other Contractor 
with the RailTel’s. 

 
4.54.2 Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under from 
time to time in respect of apprentices directly through petty contractors or sub-contractors 
employed by him for purpose of carrying out the contract. If the Contractor directly or 
through petty contractor or sub-contractors fails to do so, his failure will be a breach of the 
contract and the RailTel may, in its discretion, rescind the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation of the 
provisions of the Act. 

 
4.55 Provisions of Payments of Wages Act 

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and 
the rules made there under in respect of all employees directly or through petty contractors 
or sub-contractors employed by him in the works. If in compliance with the terms of the 
contract, the contractor directly or through petty contractors or sub -contractors shall 
supply any labour to be used wholly or partly under the direct orders and control of the 
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Engineer whether in connection with the works to be executed hereunder or otherwise for 
the purpose of the Engineer such labour shall nevertheless be deemed to comprise persons 
employed by the contractor, and any moneys which may be ordered to be paid by the 
Engineer shall be deemed to be moneys payable by the Engineer on moneys due to the 
contractor in terms of the contract. The RailTel shall be entitled to deduct from any 
moneys due to the contractor (Whether under this contract or any other contract all 
moneys paid or payable by the RailTel by way of compensation of aforesaid or for costs of 
expenses in connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this clause shall be final and binding upon the 
contractor. 

 
4.55.1 Provision of Contract Labour (Regulation and Abolition) Act, 1970 

 
4.55.1.1 The Contractor shall comply with the provision of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, Central 
Rules, 1971 as modified from time to time, whenever applicable and shall also indemnify 
the RailTel from and against any claims under the aforesaid Act and the Rules 

 
4.55.1.2 The Contractor shall obtain a valid license under the aforesaid Act as modified from time 

to time before the commencement of the work and continue to have a valid license until 
the completion of the work. Any failure to fulfill this requirement shall attract the penal 
provision of the Contract arising out of the resultant non- execution of the work. 

 
4.55.1.3 The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provisions of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, because to be paid the wages to labour indirectly engaged on the work including 
any engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him. 

 
4.55.1.4 In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of the contract the contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and the Rules wherever applicable. 

 
 
 

4.55.1.5 In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 
RailTel is obliged to pay any amount of wages to a workmen employed by the contractor 
or his sub-contractor in execution of the work or to incur any expenditure in providing 
welfare and health amenities required to be provided under the aforesaid Act and the Rules 
or to incur any expenditure in providing welfare and health amenities required to be 
provided under the aforesaid Act the Rules or to incur any expenditure on account of the 
contingent liability of the RailTel due to contractor’s failure to fulfill his statutory 
obligations under the aforesaid Act or the Rules the RailTel will recover from the 
contractor, the amount of wages so paid or the amount of expenditure so incurred, and 
without prejudice to the rights of the RailTel under section 20, sub-section (2) and section 
2 sub - section (4) of the aforesaid Act, the RailTel shall be at liberty to recover such 
amount or part thereof 



No. RailTel /Tender/OT/NR/RO/2017-18/55-60 

56 

 

 

by deducting it from the security deposit and/or from any sum due by the RailTel to the 
contractor whether under the contract or otherwise. The RailTel shall not be bound to 
contest any claim made against it under sub- section (1) of section 20 and sub-section (4) 
of section 21 of the aforesaid Act except on the written request of the contractor and upon 
his giving to the RailTel full security for all costs for which the RailTel might become 
liable in contesting such claim. The decision of the RailTel regarding the amount actually 
recoverable from the contractor as stated above shall be final and binding on the 
contractor. 

 
4.56 Reporting of Accidents to Labour 

The Contractor shall be responsible for the safety of all employees directly or through 
petty contractors or sub-contractors employed by him on the works and shall report serious 
accidents to any of them however and wherever occurring on the works to the Engineer or 
the Engineer’s Representative and shall make every arrangement to render all possible 
assistance. 

 
4.57 Provisions of Workmen’s Compensation Act 

In every case in which by virtue of the provision of Section 12 sub-section (1) of the 
Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a 
workman directly or through the petty Contractor employed by the Contractor or sub- 
contractor in executing the work, RailTel will recover from the contractor the 
amount of the compensation so paid, and, without prejudice to the right of RailTel under 
Section 12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due 
by RailTel to the Contractor whether under these conditions or otherwise, RailTel shall not 
be bound to contest any claim made against it under Section 12, sub-section (1) of the said 
Act except on the written request of the Contractor and upon his giving to RailTel full 
security for all costs for which RailTel might become liable in consequence of contesting 
such claim. 

 
4.58 RailTel not to provide quarters for Contractor 

No quarters shall be provided by the RailTel for the accommodation of the contractor or 
any of his staff employed on the work. 

 
 

4.59 Labour camps 
 

(1) The Contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provision of latrines and urinals for his staff 
and workman directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-Mandir) where 50 or more women are employed at a time. 
Suitable sites on Railway/RailTel land, if available, may be allotted to the 
Contractor for the erection of labour camps either free of charge or on such terms 
and conditions that may be prescribed by the RailTel. All camp sites shall be 
maintained in clean and sanitary conditions by the Contractor at his own cost. 

 
(2) Compliance to Rules for Employment of Labour 

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the 
time being in force pertaining to the employment of local or imported labour and 
shall take all necessary precautions to ensure and preserve the health and safety of 
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all staff employed directly or through petty Contractors or sub -contractors on the 
works. 

 
(3) Preservation of Peace – The Contractor shall take requisite precautions and use his 

best endeavors to prevent any riotous or unlawful behavior by or amongst his 
workmen and others employed directly or through petty contractor or sub- 
contractors on the works and preserve the health and safety of all staff employed 
directly or through petty Contractors or sub -contractors on the works. 

 
(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out 

all sanitary measures that may time to time be prescribed by the RailTel Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should 
the Contractor fail to make adequate sanitary arrangements, these will be provided 
by the RailTel and the cost therefore recovered from the contractor. 

 
(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when 
called upon to do so by the Engineer or the Engineer’s Representative on the advice 
of the Railway/RailTel Medical Authority. Should Cholera, Plague or other 
infectious disease break out, the Contractor shall burn the huts, beddings, clothes 
and other belongings of or used by the infected parties and promptly erect new huts 
on healthy sites as required by the engineer, failing which within the time specified 
in the Engineer’s requisition, the work may be done by the RailTel and the cost 
therefore recovered from the Contractor. 

 
(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site 

as may be prescribed by the engineer on the advice of the medical authority in 
relation to the strength of the contractor’s resident staff, and workmen. 

 
(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon 

the work or in any of the buildings, encampments or tenements owned, occupied by 
or within the control of the Contractor or any of his employees shall be forbidden 
and the Contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

 
(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the neighborhood 
of soldier’s barracks, should be avoided as far as possible. 

 
(10) Restrictions on the employment of retired Engineers of Railway/Govt. services 

within two years of their Retirement– The contractor shall not, if he is a retired 
government engineer of Gazetted rank, who has not completed two years from the 
date of retirement, in connection with his contract in any manner whatsoever 
without obtaining prior permission of the President and if the contractor is found to 
have contravened this provision, it will constitute a breach of contract 
Administration will be entitled to terminate the contract at the risk and cost of the 
contractor and forfeit his security deposit. 
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4.60 Non-Employment of Labourers below the age of 15 
(1) The Contractor shall not employ children below the age of 15 as labourers directly 

or through petty contractors or sub-contractors for the execution of work. 
 

(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall 
not employ a person above 15 and below 19 years of age for the purpose of 
execution of work under this contract unless a medical certificate of fitness in the 
prescribed from granted to him by a certifying surgeon certifying that he is fit to 
work as an adult is obtained and kept in the custody of the contractor or a person 
nominated by him in this behalf and the person carries with him, while at work, a 
token giving a reference to such certificate. It is further agreed that the responsibility 
for having the adolescent examined medically at the time of appointment or 
periodically till he attains the age of 19 years shall devolve entirely on the contractor 
and all the expense to be incurred on this account shall be borne by him and no fee 
shall be charged from the adolescent or his parent for such medical examination. 

 
(3) Period of Validity of Medical Fitness Certificate - A certificate of fitness granted 

or renewed for the above said purposes shall be valid only for a period of one year at 
a time. The certifying surgeon shall revoke a certificate granted or renewed if in his 
opinion the holder of it is, no longer fit for work in the capacity stated therein. 
Where a certifying surgeon refuses to grant or renew a certificate or revoke a 
certificate, he shall, if so required by the person concerned, stated his reasons in 
writing for doing so. 

 
(4) Medical Re-examination of Labourer - Where any official appointed in this behalf 

by the Ministry of Labour is of the opinion that any person employed in connection 
with the execution of any work under this contract in the age group 15- 19 years is 
without a certificate of fitness or is having a certificate of fitness but no longer fit to 
work in the capacity stated in the certificate, he may serve on the Contractor, or on 
the person nominated by him in this regard, a notice requiring that such person shall 
be examined by a certifying surgeon and such person shall not, if the concerned 
official so directs, be employed or permitted to do any work under this contract 
unless he has been medically examined and certified that he has been granted a 
certificate of illness or a fresh certificate or a fresh certificate of illness, as the case 
may be. 

 
4.61 Determination of Contract 

 
4.61.1 Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s opinion, 
the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and of 
work done to date by the Contractor will be paid for in full at the rate specified in 
the contract. Notice in writing from the RailTel of such determination and the 
reasons therefore shall be conclusive evidence thereof. 

 
4.61.2 Payment on determination of contract: Should the contract be determined under 

Para 4.61.1and the Contractor claims payment for expenditure incurred by him in 
the expectation of completing the whole of the work, the RailTel shall admit and 
consider such claims as are deemed reasonable and are supported by vouchers to the 
satisfactions of 
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the Engineer. The RailTel’s decision on the necessity and propriety of such 
expenditure shall be final and conclusive. 

 
4.61.3   The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he did not derive in consequence of 
determination of contract. 

 
4.62 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 

 
4.62.1 A) If the Contractor : 

 
(i) becomes bankrupt or insolvent, or 
(ii) make an arrangement with or assignment in favour of his creditors, or 
(iii) being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
(iv) have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
(v) have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
(vi) persistently disregard the instructions of the RailTel’s Engineer with regard to work 

quality or progress during execution of work or contravene any provision of the 
contract, or 

(vii) fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down and 
replace the work after receiving from the Engineer’s notice to the effect that the said 
materials or works have been condemned or rejected, or 

(viii) fail to take steps to employ competent or additional staff and labour as required 
under Para 4.26 of tender document. 

(ix) fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the works or any part thereof as required under Para 4.28 of tender 
document, or 

(x) Promise offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of RailTel or any 
person on his or on their behalf in relation to the execution of this or any other 
contract with the RailTel, 

(xi) At any time after the tender relating to the contract has been signed and submitted 
by the contractor, being a partnership firm admit as one of its partners or employ 
under it or being an incorporated company elect or nominate or allow to act as one 
of its directors or employ under it in any capacity whatsoever any retired engineer of 
the gazetted rank or any other retired gazetted officer working before his retirement, 
whether in the executive or administrative capacity, or whether holding any 
pensionable post or not, in the Engineering Department of the Railways for the time 
being owned and administered by the President of India before the expiry of two 
years from the date of retirement from the said service of such Engineer or Officer 
unless such Engineer or Officer has obtained permission from the President of India 
or any officer duly authorized by him in this behalf to become a partner or a director 
or to take employment under the contract as the case may be, or 
 

(B) Fail to give at time of submitting the said tender: 
(a) The correct information as to the date of retirement of such retired engineer or 

retired officer from the said service, or as to whether any such retired engineer 
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or retired officer was under the employment of the contractor at the time of 
submitting the said tender, or 

(b) the correct information as to such engineers or officers obtaining permission 
to take employment under the contractor, or 

(c) being a partnership firm the correct information as to, whether any of its 
partners was such a retired engineer or retired officer, or 

(d) being an incorporated company, the correct information as to, whether any of 
its directors was such a retired engineer or retired officer, or 

(e) being such a retired engineer or retired officer suppress and not disclose at the 
time of submitting the said tender the fact of his being such a retired engineer 
or a retired officer or make at the time of submitting the said tender a wrong 
statement in relation to his obtaining permission to take the contract or if the 
contractor be a partnership firm or an incorporated company to be a partner of 
director of such firm or company as the case may be or to seek employment 
under the contractor. Then and in any of these said clauses, the Engineer on 
behalf of the RailTel may serve the Contractor with a notice in writing to that 
effect and if the Contractor does not, within 7 days after the delivery to him of 
such notice, proceed to make good his default in so far as the same is capable 
of being made good and carry on the work or comply with such directions as 
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled 
after giving 48 hours notice in writing under the hand of the Engineer to 
rescind the contract as a whole or in part or parts ( as may be specified in such 
notice) and adopt either or both the following courses: A final termination 
notice will be issued by RailTel after expiry of 48 hrs notice. 

 
4.62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 
 

In the event of any or several of the courses, referred in Para 4.62.1 of tender document 
above, being adopted: 

 
(a) The Contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution  
of the works or the performance of the contract and Contractor shall not be entitled 
to recover or be paid any sum for any works thereto not actually performed under 
the contract, unless or until the Engineer shall have certified the performance of 
such work and the value payable in respect thereof and the Contractor shall only be 
entitled to be paid the value so certified. 

 
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of 

any materials, tools, implements, machinery or buildings on the works or on the 
property on which these are being or ought to have been executed, and to retain the 
(employ the same) in the further execution of the works or any part thereof until the 
completion of the works without the Contractor being entitled to any compensation 
for the use and employment thereof or for wear and tear or destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor  

fix and determine expert or by or after reference to the parties or after such 
investigation or enquiries as he may consider fit to make or institute and shall certify 
what amount (if any ) has at the time of termination of the contract been reasonably 
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earned by or would reasonably accrue to the Contractor in respect of the work 
then actually done by him under the contract what was the value of any unused 
or partially used materials, any constructional plants and any temporary works 
upon the site. The legitimate amount due to the contractor after making 
necessary deductions and certified by the Engineer should be released 
expeditiously. 

 
4.63 Matters finally determined by the RailTel: All disputes and differences of any 

kind whatsoever arising out of or in connection with the contract, whether during 
the progress of the work or after its completion and whether before or after the 
determination of the contract shall be referred by the contractor to the RailTel 
and the RailTel shall within 120 days receipt of the Contractor’s representation 
make and notify decisions on all matters referred to by the contractor in writing 
provided that matters for which provision has been made in Para 4.8, 4.18, 
4.22.5, 4.29, 4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 4.61.2 and 4.62.1(A) of 
General Condition of Contract or in any clause of the Special Conditions of the 
Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s 
authority, thereon shall be final and binding on the contractor provided further 
that ‘excepted matters’ shall stand specifically excluded from the purview of the 
arbitration clause and not be referred to arbitration. 

 
4.64 SETTLEMENT OF DISPUTE AND ARBITRATION 

 
4.64.1 Any dispute or difference whatsoever arising between the parties out of or relating to 

the construction, meaning, scope, operation or effect of this contract or the validity or 
the breach thereof shall be settled by a sole arbitrator in accordance with provisions 
contained in Arbitration and Conciliation Act, 1996 as amended and the award made 
in pursuance thereof shall be binding on the parties. The venue of such arbitration or 
proceedings thereof shall be New Delhi. 

 
4.64.2 All arbitration proceedings shall be conducted in English. Resources against any 

Arbitral award so rendered may be entered into court having jurisdiction or application 
may be made to such court for the order of enforcement as the case may be. 

 
4.64.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 

10 Lakhs. The arbitrator will be appointed by the Chairman & Managing Director of 
RailTel Corporation of India Ltd. If the value of claim or amount under dispute is 
more than Rs. 10 Lakhs, the matter shall be referred to the adjudication of arbitral 
council. Chairman cum Managing Director/RailTel shall furnish a panel of three 
names to the contractor, out of which the contractor will recommend one name to be 
his nominee and then Chairman cum Managing Director/RailTel shall appoint out of 
the panel, one name as RailTel’s nominee and these two arbitrators with mutual 
consent appoint a third arbitrator who shall act as deciding. The award of the sole 
arbitrator or the Arbitral council, as the case may  be, shall be final and binding on 
both the parties, i.e. Contractor and RailTel Corporation of India Ltd. 

 
4.64.4 Each of the parties agree that no withstanding that the matter may be referred to 

Arbitrator as provided therein, the parties shall nevertheless pending the resolution of 
the controversy or disagreement continue to fulfill their obligation under this 
Agreement so far as they are reasonably able to do so. 

 
****************** 
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 CHAPTER - 5 

Special Conditions of Contract 

I N D E X 

Para Subject 

5.1. Tender Document 

5.2. Agreement 

5.3. Security Deposit 

5.4. Contractor's Office & Stores depot 

5.5 Use of Railway land 

5.6. Program of work. 

5.7 Competent Supervisors 

5.8 Stores to be supplied by RailTel 

5.9 Engagement of Qualified Engineer. 

5.10 Test & Measuring Instruments, Special tools & Installation material 

5.11 Stores to be supplied by contractor 

5.12 Supply of Technical Literatures, Documentation Drawings & Completion Plan etc. 

5.13 Spares 

5.14 Long term availability of spares & System support 

5.15 Quality assurance 

5.16 Not used 

5.17 Inspection of materials 

5.18 Inspection of works 

5.19 Quantum of work and variation in Quantities 

5.20 Not used 

5.21 Subletting and assignment 
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5.22 Execution of works 

 
5.23 Not used 

 
5.24. Maintenance of works 

 
5.25. Clearance of site 

 
5.26. Provisional Acceptance 

 
5.27. Maintenance of work till issue of Last PAC 

 
5.28. Final Acceptance 

 
5.29. Warranty 

 
5.30. Training 

 
5.31. Infringement of Patents 

 
5.32. License as per Govt. of India Contract Labour Act 

 
5.33. Defaults and Delays 

 
5.34. Loss Sustained Due to Default and Delay 

 
5.35. Penalty for Delay in Completion 

 
5.36. Adherence of time schedule 

 
5.37. Contractors liabilities for Costs and Damages 

 
5.38. Prices 

 
5.39. Measurement of works 

 
5.40. Terms of Payments 

 
5.41. Final Payment 

 
5.42. Final Settlement 

 
5.43. Certificate for CENVAT BENEFITS on bills 

 
5.44. Deductions from On Account Payment Bills 

 
5.45. Taxes 

 
5.46. Mobilization Advance. 
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5.47. Insurance 
 

5.48. Force Majeure Clause 
 

5.49. Settlement of dispute and Arbitration 
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CHAPTER - 5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

5.1. TENDER DOCUMENTS 
 

5.1.1 The goods and services required, bidding procedure and contract terms are prescribed in 
the tender documents. The set of tender documents issued for the purpose of bidding 
includes following together with any addendum and corrigendum thereto. 

 
5.1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the 

Tenderer, the various works coming under the purview of the contract shall be governed 
by tender documents mentioned above. 

 
5.1.3 Any special conditions stated by the Tenderer in the covering letter submitted along with 

the tender shall be deemed to be a part of the Contract to such extent only as have been 
explicitly accepted by the RailTel . 

 
5.2. AGREEMENT 

 
5.2.1 The successful Tenderer shall within 15 days after having been called upon by notice to  

do so be bound to execute an agreement based on accepted rates and conditions, in such 
form as the RailTel may prescribe, and lodge the same with the RailTel together with the 
conditions of contract, specifications and Schedule Of Requirements referred to therein 
duly completed. The form for agreement is included in , Chapter - 6 ( Form No.3). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract 

documents as herein before provided RailTel may determine that such tenderer has 
abandoned the contract and thereupon his tender and the acceptance thereof shall be 
treated and RailTel shall be entitled to forfeit the full amount of the earnest money and to 
recover the liquidated damage for such default. 

 
5.3 SECURITY DEPOSIT 

 
Refer para 4.16 of chapter-4. 

 
5.4. CONTRACTOR'S OFFICE & STORES DEPOT 

Deleted. 
 

5.5 USE OF RAILWAY LAND : 
Deleted. 

 
5.6. PROGRAMME OF WORK 

 
5.6.1 Refer Para 4.19, 4.20, 4.21, 4.22, 4.23 and 4.26. 

 
5.6.2. The contractor will program his work in such a manner so as not to interfere in the 

working and movement of traffic. 
 

5.7. COMPETENT SUPERVISORS 
Refer Para 4.26. 
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5.8. STORES TO BE SUPPLIED BY RAILTEL. 

NIL 
 

5.9 ENGAGEMENT OF QUALIFIED ENGINEER: 
(a) If the total cost of the tenderer’s offer is Rs.10 lakhs or more, the tenderer(s) shall also give a 
declaration along with his / their tender to the effect that he / they shall engage and continue in 
service for the period of the contract, one electrical / electronics engineering degree holder and also 
atleast one electrical/electronics engineering diploma holders having minimum one year experience  
of any kind. They will be paid as under: 

 

Electrical/Electronics Engineering 
Degree holders’ 
Electrical/Electronics Engineering 
Diploma Holders 

: Not less than Rs.10,000/- per month for 
the duration of the contract. 

: Not less than Rs.6,000/- per month for 
the duration of the contract. 

 
 

If, the tenderer(s) fails/fail to comply the above declaration, his/ their tender will be ignored. In 
case it is subsequently discovered that the declaration as aforesaid is in any way incorrect or the 
information furnished therein is wrong, the administration reserves the right to rescind the 
contract and to take action in accordance with clause 4.61 of the General Condition of Contract. 

 
5.10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 

 
5.10.1 Special tools & instruments required for installation and commissioning of the work as 

detailed in preamble shall be arranged by contractor at his own cost. 
 

5.10.2 All tests and measuring instruments and other arrangements required for carrying out all 
the acceptance tests etc shall be provided by the contractor at his own cost. 

 
5.11. STORES TO BE SUPPLIED BY CONTRACTOR 

Refer Para 1.18 . 
 

5.12 Deleted 
 

5.13 Deleted. 
 

5.14 Deleted. 
 

5.15. Deleted. 
 

5.16. Deleted. 
 

5.17 INSPECTION OF MATERIALS 
 

5.17.1 All materials shall be procured from the manufacturers of  repute/their  authorized  
dealers. Such materials are to be acceptable to the Engineer. 

 
5.17.2 The cost of equipment and materials, all tests and/or analysis performed for inspection shall be 

borne by the Contractor. 
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5.18. INSPECTION OF WORKS 
 

5.18.1 The Engineer or his representative  may inspect and test  the various portions of the work at  
all stages and shall have full power to reject all or any portion of the work that he may  
consider to be defective or inferior in quality of materials, workmanship or design in 
comparison to what is called for in the specification. In the event of rejection of any work 
already executed and not in accordance with specification as in this tender and/or as 
determined by the Engineer or which the Contractor has been apprised, the Contractor shall 
carry out alterations/ replacements to such works to  the  satisfaction of the Engineer for  
which no additional expenses will be borne by the RailTel. 

 
 

5.19. QUANTUM OF WORK AND VARIATION IN QUANTITIES 
 

5.19.1. Modification to contract to be in writing: In the event of any of the provisions of the 
contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor and 
no work shall proceed under such modifications until this has been done. Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 
contract or any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal instrument and signed 
by the RailTel and the Contractor, and till then the RailTel shall have the right to repudiate 
such arrangements. 

5.19.2 Powers of modification to contract : The Engineer on behalf of the RailTel shall be entitled 
by order in writing to enlarge or extend, diminish or reduce the works or make any 
alterations in their design, character position, site, quantities, dimensions or in the method 
of their execution or in the combination and use of materials for the execution thereof or to 
order any additional work to be done or any works not to be done and the contractor will 
not be entitled to any compensation for any increase/reduction in the quantities of work but 
will be paid only for the actual amount of work done and for approved materials supplied 
against a specific order. 

(i) Unless otherwise specified in the special conditions of the contract, the accepted variation in 
quantity of each individual item of the contract would be up to 25% of the quantity 
originally contracted, except in case of foundation work. The contractor shall be bound to 
carry out the work at the agreed rates and shall not be entitled to any claim or any 
compensation whatsoever up to the limit of 25% variation in quantity of individual item of 
works. 

(ii) Quantities operated in excess of 125% of the agreement quantity of the concerned item shall 
be paid 98% of the rate awarded for that item in this tender. 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in this tender. 

(iv) Variation in quantities of individual items beyond 150% will be executed through fresh 
tenders or by negotiating with the existing contractor with finance concurrence and 
approval of competent authority. 

(v) The contract signing authority can decrease the items up to 25% of individual item without 
finance concurrence. 

(vi) For decrease beyond 25% for individual items, finance concurrence and approval of 
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competent authority shall be taken after obtaining “No Claim Certificate” from the 
contractor. 

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earth 
work and variation in the quantities of individual classifications of soil shall not be subject 
to this limit. 

5.19.2.3 Valuation of variations :- The enlargements, extensions, diminution, reduction, alterations or 
additions referred to in sub-clause (5.19.2) of this clause shall in no degree affect the 
validity of the contract but shall be performed by the Contractor as provided therein and be 
subject to the same conditions, stipulations and obligations as if they had been originally 
and expressively included and provided for in the specifications and drawings and the 
amounts to be paid therefore shall be calculated in accordance with the accepted schedule 
of rates. 

 
5.20. Deleted. 

 
5.21. SUBLETTING AND ASSIGNMENT 

 
5.21.1 The contractor may sublet a part of the work under this contract and enter into contract 

with suppliers for supply of materials. The credentials of subcontractors shall be subjected 
to scrutiny and approval of RailTel. 

 
5.21.2 The contractor shall arrange for effective supervision of sub contractor’s work and remain 

solely responsible for materials supplied and for works carried out on his behalf by the 
sub-contractor. 

 
5.22. EXECUTION OF WORK 

 
All the works shall be executed in strict conformity to the provisions of the contract 
document and with such explanatory detailed drawings, specifications  and   instructions 
as may be approved from time to time based on detailed design and engineering carried 
out by contractor in line with requirements as per contract document. The contractor shall 
be responsible for ensuring that the work throughout are executed in the most substantial, 
proper and workman like manner with the quality of material and workmanship in strict 
accordance with the specifications and as per sound industrial practices and to the entire 
satisfaction of the RailTel 

 
5.23. Deleted. 

 
5.24. MAINTENANCE OF WORKS: Deleted. 

 
 

 
5.25. CLEARANCE OF SITE 

 
At the end of the work at each location the Contractor  shall  as  a  part  of  his  
Contractual obligation leave the area completely neat and clean. 

 
5.26. PROVISIONLA ACCEPTANCE: Purchaser’s Engineer shall issue a Provisional Acceptance 

Certificate as soon as in the opinion of the Engineer the works shall have  been substantially completed  
and shall satisfactorily passed any final test or tests that may be prescribed. The Provisional 
Acceptance Certificate shall be signed by both the parties. The period of warranty of works shall 
commence from the date of issue of Provisional Acceptance Certificate 
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5.27 PLACING IN SERVICE & MAINTENANCE SUPERVISION: Deleted. 
5.28 FINAL ACCEPTANCE: Deleted. 
5.29. WARRANTY: All material supplied / used and the work done by the contractor shall be guaranteed 

against the defective manufacture/workmanship for a period of 06 months from the date of 
satisfactorily completion of work. Cost of such defective material shall be recovered from subsequent 
bills or from 5% amount held (in case validity of contract is over). The cost of work and material 
under warranty found to be defective will be recovered from the SD. 
 
 

5.30. TRAINING: Deleted. 
 

5.31. INFRINGEMENT OF PATENTS: 
 

(a) The Contractor is forbidden to use any patents or registered drawings, processes or 
patterns in fulfilling his contract without prior consent in writing of the owner of 
such patents, drawings, patterns or trademarks except where these are specified  
by the Purchaser himself. Royalties where payable for the use of such patented 
processes, registered drawings or patterns shall be borne exclusively by the 
Contractor. The Contractor shall advise the Purchaser of any proprietary rights 
that may exist on such processes, drawings or patterns which he may use of his 
own accord. 

 
(b) In the case of patents taken out by the Contractor of the drawings or patterns 

registered by him or of those patents, drawings or patterns for which he holds a 
license, the signing of the contract automatically gives the Purchaser the right to 
repair by himself the purchased articles covered by the patent or by any person or 
body chosen by him and to obtain from any sources he desires the component 
parts required by him for carrying out the repair work. In the event of 
infringement of any patent rights due to above action of the Purchaser he shall be 
entitled to claim damages from the Contractor on the grounds of any loss of any 
nature which he may suffer e.g. in the case of attachment because of 
counterfeiting. 

 
5.32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

 
The Contractors are required to produce license as enjoined in the Government of India 
Contract Labour (Regulation and Abolition) Act, 1978 with latest amendments, if any. 
They shall not be allowed to undertake or execute any work through contract Labour 
except under and in accordance with a license issued under the said Act in that behalf by 
the authorized licensing Officer. 

 
5.33. DEFAULTS AND DELAYS 

 
The Contractor shall execute the work with due diligence and expedition, keeping to the 
approved time schedule. Should he refuse or neglect to comply with any reasonable orders 
given to him in writing by the Purchaser's Engineers in connection with the work or 
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contravene the provision of the Contract or the progress of work lags persistently behind 
the time schedule due to his neglect, the Purchaser shall be at liberty to give seven days’ 
notice in writing to the Contractor requiring him to make good the neglect or 
contravention complained of and should the Contractor fail to comply with the  
requisitions made in the notice within seven days from the receipt thereof, it shall be 
lawful for the purchaser to take the work wholly or in part out of the Contractor's hands 
without any further reference and get the work or any part thereof, as the case may be, 
completed by other agencies at the expense of the Contractor without prejudice to any 
other right or remedy of the Purchaser. 

 
5.34. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 
In the event of any loss to the purchaser on account of execution and/or completion of the 
work or any part thereof by agencies other than the contractor, in terms of Para 5.33 of the 
tender document, the contractor shall be liable to reimburse the loss to purchaser without 
prejudice to the other rights and remedies of the purchaser and the reimbursement in full 
or in part, as the case may be, shall be met at the option of the purchaser form out of all or 
any of the following sources via : 

 
(a) i) Any amount due and payable to the contractor by the purchaser on any 

account whatsoever; 
 

ii) The Contractor's security deposit in the hands of the purchaser as far as 
available, and; 

 
iii) Any other assets whatsoever of the contractor; 

 
(b) In the event of re-imbursement from out of sources (I) and/or (ii) above 

mentioned, the purchaser shall have the right of appropriation sue motto. 
 
 

5.35. PENALTY FOR DELAY IN COMPLETION 
 

5.35.1 The time for the execution of the work or part of the works specified in the contract 
documents shall be deemed to be the essence of the contract and the works must be 
completed not later than the date(s) as specified in the contract. If the contractor fails to 
complete the works within the time as specified in the contract for the reasons other than 
the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be 
completed by the contractor within reasonable short time thereafter, allow the contractor 
for further extension of time (Performa Annex. II) as the Engineer may decide. On such 
extension the RailTel will be entitled without prejudice to any other right and remedy 
available on that behalf, to recover from the contractor as agreed damages and not by way 
of penalty a sum equivalent to ½ of 1% of the contract value of the works for each week  
or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under this 
condition, shall not exceed the under noted percentage value or of the total value of the 
item or groups of items of work for which a separate distinct completion period is 
specified in the contract. 
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(i) For contract value up to 10 % of the value of the contract. 
Rs. 2 lakhs 

 

ii)  For contract value above 
Rs. 2 lakhs 

(iii) The competent authority while 
granting extension of currency  of 

the contract may also levy token 
penalty as deemed fit based on the merit 
of case. 

10 % of the 1st 2 lakh and 
5 % of the balance 

Provided further, that if the RailTel is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work 
within further extension of time allowed as aforesaid, the RailTel shall be entitled without 
prejudice to any other right or remedy available in that behalf; to appropriate the 
contractor's security deposit and rescind the contract under 49 of these conditions, whether 
or not actual damage is caused by such default. 

 
5.35.2 Deleted 

 
5.36 ADHERENCE OF TIME SCHEDULE 

 
5.36.1 Timely completion of the work is the essence of the contract. While delay in execution 

will attract penalty. 
 

5.36.2 If any delay as aforesaid in Para 5.35 of tender document shall have arisen from  any  
cause which  the Purchaser  may  agree  as being a  reasonable ground for extension of 
time  the  purchaser’s engineer or his representative may   allow   such   additional  time  
as he may in his absolute discretion consider to be reasonably justified by the 
circumstances of the case. Such extensions shall be granted, on request from contractor, 
with liquidated damages in the Form No.9. 

 
5.37 CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES 

 
Refer Para 4.52 of the tender document. 

 
5.38 PRICES 

 
5.38.1 This tender consists of a percentage bidding system. The estimated prices of each and 

every item of the schedule are indicated in the Schedule of Requirements. At the end of 
schedule of requirement, Railtel’s total estimated cost is given. The tenderer is expected to 
quote the %age above(+) / below(-) /at par the RailTel’s total estimated cost indicated in 
the schedule. 

 
The percentage above/below/at par finalized for the entire schedule shall be firm and on 
all-inclusive basis (inclusive all incidental charges for transport, loading/ unloading and 
handling of materials, commission for arranging dispatch by rail direct from 
manufacturer's factory and completing all necessary formalities in this respect, such as 
submission of forwarding notes, arranging placement of Wagon, collection of banker's 
charges for Bank guarantee, Indemnity Bonds inclusive of cost of Stamp etc., if any, 
levied by the RailTel). 
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5.38.2 The prices shall include all taxes, GST, duties, Royalty and levies (including Octroi etc.) 

applicable on this Works Contract. Therefore, they should quote their rate taking into 
account the rate of GST on works contract as livable. It is clarified that required form 
applicable for this purpose will be supplied to the Contractor as applicable in the state 
where the Contract is being executed. 

 
5.38.3 The rate quoted by the tenderer shall include cost of commissioning and testing and all 

costs of Administration of Contract, Insurance Premium, Banker's  charges  for  
guarantees, cost of storage, loading-unloading and handling of materials and for any road 
transport which the contractor may use for carriage of materials to his depot and the site  
of work. The prices shall include the cost of works and adjustments necessary to be done 
by the contractor during or after tests carried out by the purchaser. 

 
5.38.4 The rate to be quoted by the Tenderers should take into account the credit availed on 

imports under the CENVAT scheme. The tenderer should give a declaration that any set 
off in respect of duties on imports as admissible under law is being totally and 
unconditionally passed on to the purchaser in the price quoted by him ( see Para 5.43 ). 

 
5.38.5 While the price quoted in the contract are inclusive of all taxes i.e. excise duty, Octroi, 

local levies, GST tax levied by any statutory authority, the purchaser shall make any 
deduction toward GST tax on works contract if statutorily required to do so. The deducted 
GST tax on works contract shall be remitted to the concerned tax authority and the 
purchaser shall in no way be responsible for any disputes between the  GST  tax 
authorities and the contractor in this regard. 

 
5.38.6 All taxes, duties and levies (Including Octroi etc.) arising out of the transaction between 

the contractor and his sub-contractor/supplier for this work will be included in the rates 
quoted by the contractor in the relevant Schedule. 
The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes. 

 
5.38.7 Arrangement for permits/license for materials will not be made by the RailTel or any 

assistance given. The Contractor will have to make his own arrangement. 
 

5.39. MEASUREMENT OF WORKS 
 

5.39.1 The Measurement Book (MB) shall be filled up by Manager/Sr Manager of each territory 
and counter signed by respective Territory Manager and accordingly the bill in Triplicate 
along with acknowledged service report work order, and the certificate regarding the 
satisfactory completion of the work given on the bill it self should be submitted within a 
week after each Half year to the Regional office for effecting the payments. 

 
 

5.39.2 MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL 
 

All measurement, method of measurement, meaning an intent of specifications provided 
by purchaser’s Engineer shall be final and binding. 
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5.40. TERMS OF PAYMENT 
As per provisions of tender document, payment will be made by RailTel on certification of 
work by respective AM/Manager/Sr MGR of the section and counter signed by Territory 
Manager (GM/AGM/DGM/JGM) or any other RailTel official authorized by 
ED/RailTel/NR Region. 

 
5.40.1 Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in Six months the maintenance charges for six 
months period subject to submission of permanent restoration certificate of fault occurred 
during the particular period jointly signed by RAILTEL & contractor representatives and 
on submission of verified reports, readings etc as required by the terms of the contract to 
the satisfaction of the EIC. 

 
5.40.2 Deleted 

 
 

5.40.3 Along with the bill for payments the following documents must be submitted duly certified 
by the RailTel’s representative. 

 
1. Any other Recovery for contractor’s fault. 
2. Certificate showing the payments have been made to Team Members by the Contractor as 

per the prevailing minimum wages act. 
 

5.40.4 The Penalty imposed on account of various reasons / Slippages in accordance with the 
conditions stipulated in this document may go up to 50% of Six-Monthly billed amount for 
the billing period. In case an agency is repeatedly touching the maximum level of penalty  
in consecutive billing periods, it will be treated as defaulter and contract terminated (The 
idea is to discharge the work in accordance with the contract efficiently rather than having 
major lapses and keep paying penalty repeatedly). 

 
5.40.4.1 The last and final bill should be submitted for payments within one month of expiry of the 

contract. 
 
 

5.40.6 Price Variation: Price Variation will not be allowed during the currency of contract 
 
 

5.41 FINAL PAYMENT: Deleted 
 

5.42 FINAL SETTELMENT: Deleted 
 

5.43 CERTIFICATE FOR CENVAT BENEFITS ON BILLS 
 

a) The purchaser will not be responsible for payment of taxes and duties paid by the 
supplier under misapprehensions of law or misclassification and in such cases 
even if the suppliers bill contain an element of tax or duty which is not payable by 
the purchaser, such payment would be disallowed. 
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b) The claim for Excise Duty, if any, on each bill should be supported by the 
following certificates:- 
i) Certified that the amount of `……..claimed as Excise Duty in this bill is in 

accordance with the provision of the rules in all respects and the same has 
been actually paid to the excise authorities in respect of the stores covered by 
the bills. 

 
ii) Quarterly certificate to the effect that no refund of Excise Duty already 

reimbursed against this contract has been obtained during the quarter ending. 
In the event of any such refund being obtained by the seller, the same should 
be passed on to the purchaser. 

 
iii) Certificate: - The tenderers will have to give the following certificates in their 

offer:- 
"We hereby declare that in quoting the above price, we have taken into effect, 
the full effect of the duty set-off on ’Central excise and counter veiling duties' 
available under the existing scheme. We further agree to pass on such 
additional duties and set off as may become available in future in respect of all 
the inputs used for the manufacture of the final product, on the date of the 
supply under scheme, by way of reduction in price and advise the purchaser 
accordingly.” 

 
iv) Payment of excise duty will be released only after submission of excisable 

invoice to RailTel for availing CENVAT credit. 
 

5.44 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 

(i) All costs, damages or expenses, which RailTel may have been paid or incurred which 
under the provisions of contract are Contractor's obligations will be deducted by 
RailTel from progress payment Bills/Invoice of Contractor, as and when it is 
understood that such an expense has been incurred or paid for. 

 
(ii) All such claims of RailTel shall, however, be duly supported by appropriate and 

certified vouchers, receipts or explanations as are available to enable the Contractor to 
identify such claims. 

 
5.45 TAXES 

 
5.45.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax 

as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any 
liability for the same. 

 
5.45.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in 

force shall be made from the Contractor/Sub-Contractor and the amount so deducted may 
be credited to the Central Government. 
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5.45.3 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST 
Tax on Works Contract, the same will be deducted and remitted to the concerned 
authority. 

 
 

5.46 MOBILISATION ADVANCE: Deleted 
 

5.47 INSURANCE 
 

5.47.1 The Contractor shall take out and keep in force a policy or policies of insurance against all 
liabilities of the Contractor or the Purchaser at common law or under any statute in respect 
of accidents to persons who shall be employed by the contractor in or about the site for the 
purpose of carrying out the works on the site. The Contractor shall also take out and keep 
in force a policy or policies of Insurance against all recognized risks to their offices and 
depots. Such insurance shall in all respects be to the approval of the Purchaser and if he so 
requires in his name. 

 
5.47.2 INSURANCE OF MATERIAL & INSTALLATION: Deleted. 

 
5.48. FORCE MAJEURE CLAUSE 

 
5.48.1 Refer para 4.11 of chapter -4. 

 
5.48.2 Ref para 4.17 of chapter-4. 

 
 

5.49 SETTLEMENT OF DISPUTE AND ARBITRATION 
 

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 
determine and terminate the contract at any time should, in the RailTel's opinion, the 
cessation of work becomes necessary owing to paucity of funds or from any other 
cause whatever, in which case the value of approved materials at site and of work 
done to date by the Contractor will be paid for in full at the rate specified in the 
contract. Notice in writing from the RailTel of such determination and the reasons 
therefore shall be conclusive evidence thereof. 

 
(2) Payment on determination of contract: - Should the contract be determined under 

sub Para 5.49(1) of tender document of this clause and the Contractor claims payment 
for expenditure incurred by him in the expectation of completing the whole of the 
work, the RailTel shall admit and consider such claims as are deemed reasonable and 
are supported by vouchers to the satisfaction of the Engineer. The RailTel's decision 
on the necessity and propriety of such expenditure shall be final and conclusive. 

 
(3) The Contractor shall have no claim to any payment of compensation or otherwise 

.Howsoever on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he did not derive in consequence of 
determination of contract. 
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5.50 GST related clauses 
 

a. The price quoted in the offer should be firm, fixed indicating the breakup and inclusive 
of all taxes & duties like import, custom, Anti Dumping, CGST, SGST, IGST, UTGST 
etc. The offer should be inclusive of packing, forwarding, freight upto destination, 
insurance charges 

b. Bidder shall issue valid tax invoice to RailTel for availing proper credit of 
CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in 
the absence of valid tax invoice 

c. For all the taxable supplies made by the vendor, the vendor shall furnish all the details 
of such taxable supplies in the relevant returns to be filed under GST Act 

d. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser 
any expense, interest, penalty as applicable under the GST Act 

e. In case of incorrect reporting of the supply made by the vendor in the relevant return, 
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 
applicable interest under the GST Act to the credit of purchaser. The same provisions 
shall be applicable in case of debit/credit notes 

f. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all 
type of applicable taxes such as SGST/CGST/IGST/UT GST along with respective 
HSN/SAC Code under GST Law (including tax under reverse charges payable by the 
recipient). 

g. Wherever the law makes it statutory for the Purchaser to deduct any amount towards 
GST at sources, the same will be deducted and remitted to the concerned authority 

h. In regards to works contract, the tenderer should have registration no. for GST in 
respective state where work is to be  executed and shall furnish GST registration 
certificate along with Tender 

i. The imposition of any new tax and/or increase/in the aforesaid taxes, duties levies, after 
the last stipulated date for the receipt of tender of tender including extensions if any and 
the bidder there upon necessarily and properly pays such taxes/levies/cess, the bidder 
shall be reimbursed the amount so paid, provided such payments, if any ,is not, in the 
opinion of RailTel attributable to delay in execution of work within the control of the 
bidder. The bidder shall, within a period of 30 days of the imposition of any such tax or 
levy or cess, give a written notice thereof to RailTel that the same is given pursuant to 
this condition, together will all necessary information including details of input credit 
relating thereto. In the event of non-payment/default in payment of any of the above 
taxes, RailTel reserves the right to with-hold the dues/payments of bidder and make 
payment to State/Central Government authorities as may be applicable. However, if the 
rates are reduced after the last stipulated date for receipt of tender, bidder has to pass 
on the benefits to RailTel 

j. In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST act,the Railtel shall deduct the applicable GST from his/their 
bills under Reverse charge Mechanism(RCM)and deposit the same to the concerned 
Tax Authority. 

 
 

****************** 
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CHAPTER – 6 

FORMS OF TENDER 

 

Form No. 1 : Offer Letter 
 

Form No. 2 : Qualifying Criteria / User’s Certificate 
 

Form No. 3 : Agreement 
 

Form No. 4 : Proforma for Performance Guarantee Bond 
Deposit 

 
Form No. 5 : Statement of Deviations 

 

Form No. 6 : Standing Indemnity Bond for on Accounts 
Payments and Stores Supplied by RailTel 

 
Form No. 7 : System performance guarantee. 

 

Form No. 8 : Acknowledgement of receipt of materials from 
RailTel 

 
Form No. 09 : Extension of period of completion of work 

 
Form No. 10 : Qualification Experience 
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FORM –I 
 
 

OFFER LETTER 
From 

 

--------------------------------------- 
--------------------------------------- 
--------------------------------------- 
To 
Executive Director, 
………………………… 
RailTel Corporation of India Limited 

………………………… 
………………………… 

 
Sub: -      "Annual Maintenance Contract for Preventive maintenance and fault rectification 
of MW/UHF Towers in Group-1/Group-2/Group-3/Group-4/Group-5/Group-6 of Northern 
Region of RailTel for Two years extendable by one year on same terms & conditions" for a 
period of two years. 

 
 

Ref: Tender Notice No. …………………………………… Dt………………. 
 

I/We the undersigned hereby offer to execute the agreement for the above work within 15 days 
from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender paper attached. 

 
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of ninety (90) days from the date of opening of the tender. 

 
I/We fully understand the terms and conditions as contained in the tender paper and we agree that 
the same shall apply to my/our tender and I/We shall be bound by them. 

 
Earnest money deposit of EMD: Rs. drawn in favor of RailTel Corporation of India Ltd., payable 
at New Delhi ……………………… 

 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if: - 

 
I/We do not execute the contract document within 15 days after the receipt of notice by the 
RailTel Corporation that such documents are ready. 

 
I/We do not commence work within 15 days from the date of issue of letter of acceptance. 
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Until a formal agreement is prepared and executed, acceptance of this offer letter shall constitute a 
binding contract between us subject to modification as may be mutually agreed to between us and 
indicated in the letter of acceptance of my/our offer. 
I enclosed herewith the following documents in support of my credential:- 

 
1. Demand draft/Pay Order No………………., dated…………… issued by………… for 

Rs……………… ……………….(Rs. ……………………………….. only) as earnest 
money. 

2. Name and Qualification of supervisor, Technician and Mast riggers. 
 

3. List of the Equipments, Make, and Model No in working condition required for each site 
as per scope of work 

 
Description Quantity Make Model no 
Thedolite 1   
Binoculars 1   
Tool kit 1   
Magnetic compass military grade 1   
Torque wrench set as per krudos 1   
Nylon rope pulley 1   

 

4. No of support staff, which will be kept for maintenance : . …………………… 
5. Details of the Telephone, internet connections available : ……………………. 

 
Shortcomings in the above, if any, will be made good and section wise full details shall be 
furnished for each section to be awarded, before award of the contract by RailTel. 

 
 

Yours Sincerely, 
 

Signature of the Tenderer 
Seal of the Tenderer 
Place: - 
Date: - 
Witnessed by: - 

 
1.  Signature: 2. Signature: - 

Name: Name: - 
Address: Address: - 
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Form- 2 
 
 

QUALIFYING CRITERIA 
 

User’s CERTIFICATE 
 

Name of the Firm 

Contract No. & date 

Scope of Work 

Contract Amount (in Indian Rupees) 

Completion Period as per contract 

Data of Commencement 

Actual date of Successful Completion 
 
 
 
 

Dated: Name: 
 

Designation: 
 

Signature of the User with 
Company Seal 
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FORM – 3 

AGREEMENT 
 
 

An AGREEMENT made this day of    Year, between 

RailTel Corporation of India Limited, having its registered office at 6 th floor ,Block-III,Delhi IT park 

Shastri Park,Delhi-110053and regional office at RailTel Corporation of India Ltd,Northern 

Region,Rail tel corporation of India l imited, 6 th floor ,Block-III,Delhi IT park Shastri 

Park,Delhi-110053., acting in the 

premises  through  General Manager or  his   successor of M/s. RailTel 

Corporation  of  India Limited, Delhi (hereinafter  referred  to  as ‘ RailTel’) of  one  part  and M/s 

  .(Name and Full Address of Firm (Registered and regional 

office address) (hereinafter referred to as ‘contractor’) of the other part. 

 
Whereas  in response to a call for Tender for Name 

of Work] as per Tender papers at Annexure ’B’ hereto the Contractor has submitted a Tender hereto and 

whereas        the        said        Tender        of         the         Contractor         has         been         accepted   

for    

  [ Name of Work] 

as  per  copy  of Letter of Acceptance No. dated of Tender No. 

   dated   (Tender Notice date) complete with enclosures at the 

accepted rates and agreed deviations from Tender Papers as per Annexure-A hereto and at an estimated 

contract value of Rs.   (Rupees  Only). 

 
Now this agreement witnesses that in consideration of the premises and the payment to be made by the 

Purchaser to the Contractor provided for herein below the Contractor shall supply all equipment and 

materials and execute and perform all works for which the said Tender of the Contractor has been accepted 

strictly according to the various provisions in Annexure ‘A’ and ‘B’ hereto and upon such supply, execute 

and performance to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the 

rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein. 
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In the witness where of the parties have hereunto set and subscribed their respective hands and/or seals day 
and year respectively mentioned against their respective signatures. 

 

Signed and delivered  at     by 
Shri   for and on behalf of M/s.    

 
 

The contractor within named in the presence of: 
 

1. Signatures 
Date 
Name in Block Capitals 
Address 

 
2. Signatures 

Date 
Name in Block Capitals 
Address 

 
Signed  and delivered at for  and  on  behalf of RailTel by Shri 
   (Director / Projects or his successor) in the presence of:- 

 
1. Signatures 

Date 
Name in Block Capitals 

 
2. Signature 

Date 
Name in Block Capitals 

 
 

Annexure ‘A’ : Copy of Letter of Acceptance 
Annexure ’B’ : Tender Document 
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Form - 4 
 

Guarantee Bond for Performance Guarantee 
(On Stamp Paper of requisite value) 

(To be used by approved Scheduled Banks) 
 

1. In consideration of the RailTel Corporation of India Limited, registered office at 6 th floor ,Block-
III,Delhi IT park Shastri Park,Delhi-110053 and regional office at RailTel Corporation of India Ltd, 
Northern Region,Railtel corporation of India l imited, 6 th floor ,Block-III,Delhi IT park 
Shastri Park,Delhi-110053 (hereinafter called “the RailTel”) having agreed
 to exempt 
……………………………………………… ………………….   (Name and  address  of  the 
Company/Contractor both Registered and Regional office address) (hereinafter called “ the said 
Contractor(s)”) from the demand, under the  terms and conditions  of  an   L.O.A 
No.……………………………………..Dated…………………………………..[L.O.A  Date]   made 
between…………………………………………….and RailTel  Corporation of   India Limited, 
for….………………………………….………………………………………………………………… 
[Name of Work/Supply of Materials] (hereinafter called “ the said Agreement”) of Performance 
Guarantee for the due fulfillment by the said contractor’s) of the terms and conditions contained in 
the said Agreement, or production of a Bank Guarantee for Rs…….…………….. (Rs. ………….. 
Only). We, ……………………………………..(indicate the name of the Bank and full address with 
contact number) hereinafter referred to as “ the   Bank”) at the request of. 
M/s.…………………………….. Contractor(s) do hereby undertake to pay the RailTel an amount not 
exceeding Rs. ……………. Against any loss or damage caused to or suffered or would be caused to  
or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or 
conditions contained in the said Agreement. 

 
2. We, ……………………………………………………………. Bank (indicate the name of the Bank 

and full address with contact number) do hereby undertake to pay the amount due and payable under 
this Guarantee without any demur, merely on demand from the RailTel stating that the amount is 
claimed is due by way of loss or damage caused to or would be caused to or suffered by the RailTel 
by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said 
Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs. ……………………… 

 
3. We, ……………………………………….. Bank (indicate the name of the Bank and  full address  

with contact number) undertake to pay to the RailTel any money so demanded notwithstanding any 
dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings pending before 
any court or Tribunal relating thereto our liability under this present being, absolute and unequivocal. 

 
The Payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

 
4. We, …………………………………………. Bank (indicate the name of the Bank and full address 

with contact number) further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Agreement and that it shall 
continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) 
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and accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is made on 
us in writing on or before the …….…………………………….. We shall be discharged from all 
liability under this Guarantee thereafter. 

 
5. We, …………………………………(indicate the name of the Bank and full address with contact 

number) further agree with the RailTel that the RailTel shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the Agreement or to extend time of to postpone for any time or from time to time any of 
the powers exercisable by the RailTel against the said contractor(s) and to forbear or enforce any of 
the terms and conditions relating to the said Agreement and we shall not be relieved from our liability 
by reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or 
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have affect of so relieving us. 

 
6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s) Supplier(s). 
 

7. We, ……………………………………………… (indicate the name of Bank and full address with 
contact number) lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the RailTel in writing. 

 
8. Notwithstanding anything contained herein, 

 
1. Our liability under the Bank guarantee shall not exceed Rs. ……….. (In Rupees) 
2. This Bank Guarantee shall be valid upto ………………and 
3. We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee only 

and only if you serve upon is a written claims or demand or before ………….(date of expiry 
of guarantee) 

 
 
 
 

Witness: 
1. Signature 

Name 

2. Signature 

Name 

Dated the day of 
for ……………………………………………….. 

(Indicate the name of the Bank) 
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FORM – 5 
 
 

Statement of Deviations 
 

PROFORMA FOR STATEMENT OF DEVIATIONS 
 

1. The following are the particulars of deviations from requirement of the Instructions to Tenderers 
and Conditions of Tendering , Preamble and Special conditions of Contract. 

 
1.1 Instructions to Tenderers and Conditions of Tendering 

 
Clause Deviation  Remarks 

(Including Justification) 
 

1.2 Preamble 
 

Clause Deviation  Remarks 
(Including Justification) 

 
1.3 Special conditions of Contract. 

 
Clause Deviation  Remarks 

(Including Justification) 
 
 

2. The following are the particulars of deviations from requirement of 
the technical specifications. 

 
Annexure Clause Deviation Remarks 

(Including Justification) 
 

Notes: 
 

Where there is no deviation, the statement should be returned duly signed with an endorsement 
indicated no deviations. 

 
 
 
 
 

SIGNATURE AND SEAL OF THE 
MANUFACTURER / TENDERER 
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FORM - 6 
 
 

STANDING  INDEMNITY BOND 
(For on Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite Value) 

We, M/s  hereby undertake that we hold at our Stores Depot/s 
at for and on behalf of RailTel Corporation of India Limited in the 
premises through General Manager or his successor hereinafter referred to as “the Purchaser” all 
materials for which ‘On Account’ payments have been made to us against the Contract for -------------- 
vide letter of Acceptance of Tender No. and  the materials  handed over to  
us by the Purchaser for all purpose of execution of the said Contract, until such time the materials are 
duly erected or otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of said materials against all risk till 
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said 
materials while in our possession and against disposal of surplus materials. The said materials shall at 
all times be open to inspection by any engineer authorized by the Director / Projects (whose address 
will be intimated in due course). 

 
Should any loss, damage or deterioration of materials occur or surplus materials disposed off and 
refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 
included in the Contract (as applicable) and also compensation for such loss or damage, if any, along 
with the amount to be refunded without prejudice to any other remedies available to his by deduction 
from any sum due or any sum which at any time hereafter becomes due to us under the said or any 
other Contract. 

 

Dated this day of     
 
 

for and on behalf of 
M/s (Contractor) 

 

Signature of witness 
 

Name and witness in Block letters 

Address 
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Form-7 
 
 

SYSTEM PERFORMANCE GUARANTEE 
PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

 
 

To 
The Executive Director/RCIL, 
Delhi 

 
I / We …………………………………………………………………. hereby guarantee that the design on 
the basis of which we have submitted our tender no. ………………………………… has been carefully 
made to conform to the end objectives in the tender documents and to technical specification therein. We 
further guarantee that in the event of the performance of the system, when installed, not complying with 
the end objectives or with the specifications contained in the tender documents, we shall provide further 
inputs to enable the RailTel to realize the end objectives contained in these documents without any 
additional payment for any additional equipment which may be required in this regard. We further 
guarantee that all the expenses for providing the additional inputs under the System Guarantee will be 
borne by us. We further guarantee that these additional inputs will be provided by us to make the system 
workable within 1 months from the date on which this guarantee is invoked by the Purchaser. The 
guarantee is valid for a period of one year from the date of commissioning of the system. 

 
(Signature of Firm’s Authorized Officer) 

Seal 

Signature of witness: 
1. ……………………. 
2. ……………………. 



No. RailTel /Tender/OT/NR/RO/2017-18/55-60 

90 

 

 

 

FORM – 8 
 
 

ACKNOWLEDGMENT 
FOR RECEIVING MATERIALS FROM RAILTEL 

 
 
 

Sub: Receipt of Material from RailTel 

Station: 
Date: 

 

It is hereby acknowledged that the following materials have been received in full and good 
condition by me on 
Agreement no. ……………………... 

at  
dated …………………… 

for the work under the 
. 

Sl. No. Description of Material Quantity 
(Meter/No.) 

Remarks 
if any 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Witnessed by: 
 
 
 
 
 

(Signature of Engineer’s (Signature of Contractor 
Representative with or Contractor’s 
Designation) Representative) 
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FORM - 9 
 
 
 

EXTENSION OF PERIOD OF COMPLETION OF WORK 
ON CONTRACTOR’S ACCOUNT 

 
 

No. Date: 
 

To,  
……………………….. 

 
……………………….. 

 
 

Sub: (i) (Name of Work) 
(ii) Acceptance Letter No. 
(iii) Undertaking / Agreement No. 

 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 

Dear Sir, 

The stipulated date for completion of the work mentioned above is 
.……………………………..from the progress made so far and the present rate of progress, it is unlikely 
that the work will be completed by the above date ( or However, the work was not completed on this date) 

 
Expecting that you may be able to complete the work if some time is given the General Manager 

RailTel Corporation of India Limited, Delhi although not bound to do so, hereby extends the time for 
completion from ……… to ………………… . 

 
Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof 

(rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract value of the 
works as a recovery for delay in the completion of the work after the expiry of (1) …………. will be 
recovered from as mentioned in para 35 chapter III, section II of the special conditions of contract for the 
extended period notwithstanding the grant of this extension. You may proceed with the work accordingly. 

 
The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 
 

Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above. 

 
 
 

Please note that in the event of declining to accept the extension on the above said conditions or, in 
the event of your failure after accepting or acting up to this extension to complete the work by (2) 
……………………..here mention the extended date), further action will be taken in terms of relevant para 
of special conditions of contract. 
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Yours faithfully, 
for & on behalf of RailTel Corporation of India Limited 

 

Note: 
 

1. Give here the stipulated date for completion without any penalty fixed earlier. 
2. Here mention the extended date. 

 
Sub: (i) ( Name of Work) 

(i) Acceptance Letter No. 
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FORM - 10 
 
 
 

QUALIFICATION EXPERIENCE 
 
 

Details of works executed and under execution during the last 5 years should be furnished in the 
following format. 

 
 
 

Sr.No. Name of Party’s Total Year of Year of Remarks 
Project and Address value completion completion 
description of whom of contract and and 
of work. the work (in Indian schedule actual 

 was done Rupees) period of period of 
   execution execution 
   (in months) (in months) 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 
 
 
 
 
 
 
 
 
 
 
 

Note: A certificate from the organization , for which the work was executed, should preferably be 
executed to indicate that the contract was satisfactorily performed. 

 
 
 
 

Signature and Seal of the 
Manufacturer / contractor 



No. RailTel /Tender/OT/NR/RO/2017-18/55-60 

94 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CHAPTER 7 

INSTRUCTIONS 

AND 

TECHNICAL SPECIFICATION 
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CHAPTER 7 

INTRODUCTION 
 

7.1.0 RailTel is responsible for leasing out bandwidth on commercial basis to Railways and external 
agencies over RailTel's own telecom network. For the same, RailTel has obtained Category II  
IP1, IP2, NLD and ISP licenses in the Telecom Sector. 

 
7.1.1 RailTel has over 63,000 Km length of OFC route commissioned along with Railway track and an 

integrated dedicated telecom network is in operation out of which RailTel Nortern Region has 
Approximately 11,500 kms. of route. 

 
7.1.2 10 Mtr to 100 Mtr self or guy supported towers are available along the route at an approximate 40 

to 70 KM hop length. The towers are provided with railways antenna by default as well as 
GSM/MW antenna for LMC or co location of RailTel's subscribers. However contractor has to 
accept the site on as-is-where-is-basis. 

 
7.1.3 To maintain high availability of services along its telecom networks, RailTel intends to engage 

agencies for maintaining the MW/UHF towers, details are given in Annexure -1. 
 

7.1.4 Engineer-in-charge (EIC) shall mean respective Territory Manager (GM/JGM/DGM) of RailTel 
in charge of works and shall include the executives of RailTel. He is responsible for ensuring that 
all field works covered by the contract are carried out in accordance with approved design, 
drawings and specifications and conditions of contract as agreed to. 

 
7.2 JURISDICTION: 

 
The jurisdiction of maintenance of Towers covers the RailTel's OFC routes along the Railway 
track and away from Railway track & having approx.136 nos towers spanning over Northern, 
North Central, North East Central & North Western Railway. 

 
7.3. DESCRIPTION OF WORK: 
 

7.3.1 RailTel Intends to award a contract to reputed contractors who are financially and technically 
meeting the eligibility criteria to undertake various activities required maintaining & 
ensuring health of microwave towers in physical layer for different hops /stations along the 
OFC route. 

 
7.3.2. The contractor shall be responsible for total health of tower and maintaining the all concern 

parameters w. r. t. meet RDSO /Railways/RailTel standards 
 

7.3.3 The contractor shall carry out additional works e.g. wiring of aviation light, earthing 
arrangements of tower, etc.all works included in the contract. No separate payment shall be 
made for carrying out these works. 

 
7.3.4 The contractor has to deploy sufficient no of teams to take care of regular maintenance 

schedule and avoid delay in transit time to reach site in case of emergency. The persons 
deployed at various locations shall be communicated to EIC with Telephone number and 
address. 
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7.4 SCOPE AND SCHEDULE OF WORK: 

 
The tower maintenance work shall consist of fault tracing and checking of the below listed and 
other possible causes of fault, dismounting (if required) of the faulty part and mounting of the 
repaired/new part/equipment. If dismounting is not necessary, rectification of the fault at its 
mounted position shall be done. All the tower maintenance works shall require climbing the tower 
for fault location/rectification. Operative and preventive maintenance of Telecom towers at 
different locations in India covering all telecom towers through a pool of qualified and trained 
workforce who are responsible for routine mechanical checkup, damage control of electrical and 
electronics equipments, working under fixed response time and safety as per IS: 7205. 

The detailed scope of work is as follows: 
 

SNO ITEM/Periodicity WORK INVOLVED 
1. Tower lights , 

(Every Month) 
Checking of tower lights, dismounting if faulty and mounting the 
repaired/new bulbs, holders, Tower Lighting Upgrades/repairs. 

2. Visual Inspection (every 
three Months) 

Visual inspection of the tower shall be carried out every three 
months and should cover the following aspects. 
i) Tilt of the tower and settlement of foundation if any 
ii) Buckling/distortion of members, if any 
iii) Corrosion 
iv) Condition of foundations. 
v) Condition of connections, looseness of bolts 
If any tilt, serious corrosion, settlement of foundations or any other 
defects, likely to endanger the safety or function of tower is 
noticed, immediate remedial action shall be taken. If the tilt of the 
tower exceeds 1/120, immediate actions shall be taken to arrest 
further tilt and carry out rectification. 

3. Feeder & Power Cable 
between RR station and 
Tower (every Six Months) 

Checking cables and couplings for breakage, loose fittings, other 
faults and replacing/rectification the same 

4. Antenna 
(every Six Months) 

Checking for any possible antenna faults, dismounting if faulty and 
mounting the repaired/new antenna. 

5. Tower nut/bolts 
(Every Six Months) 

Checking of correct torque of nut bolts & replacing if any faulty. 
Checking tower nuts, bolts etc and replacing rusted/tightening any 

loose ones.. Suitable record of tightening of bolts will be kept. 
Bolts and nuts shall be tightened by using the part turn method. 

Nuts may be tightened using a calibrated wrench so that the proof 
load of the bolt specified in IS 1367 is achieved.” Snug tight is 
defined as the tightness attained by a few impacts of an impact 

wrench of the full effort of a man using an ordinary spud wrench. 
Following this initial operation, bolts shall be placed in remaining 

holes in the connection and brought to snug tight position.” 
Members of components, which are dented, bent or twisted, shall 
be replaced. If any defect of deficiency in the member comes to 
notice, the same shall be rectified. Aged items shall be replaced. 
The shear, bearing& tension strength shall be in accordance with 

IS:800.The bolts nuts shall be procured from reputed 
manufacturers by contractor/contracting firm. 
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6. Other associated works 
(Every Six Months) 

It shall include but not limited to tracing the faults location and 
cause of fault(if not one of the above) and rectification the same. 

7. Earthing System 
(every Six Months) 

Check condition of earthing & Complete tower earthing inspection 
with report showing all Meggar measurement. Ensuring the proper 
earthing and earth resistance and it should be less than one Ohm, 
corrective action taken and rectification the same. In case it 
exceeds two ohms the same should be reduced by providing 
additional earth electrodes. 

8. Verticality Check & level 
of top of foundations 
(every six month ) 

Verticality of the tower shall be checked every six months and 
corrective action taken and rectification of the same. 
The tower shall be vertical all the time and no straining shall be 
permitted to achieve this. The erection tolerance of vertically shall 
be within 25mm every 9100mm, subject to over all verticality of 
tower with in 50 mm, corrective action shall be taken  to achieve 
the same. 
If it is found that the deviation from straightness of the member of 
length 'L' exceeds .001 L or 10 mm whichever is less or the 
member is otherwise distorted, temporary member shall be inserted 
to relieve the distressed member and complete the rectification. 
The top horizontal member of tower on all the four faces should 
have center clearly visibly marked for easy check of verticality. 
The successful contractor/contracting firm will have to satisfy the 
RailTel that verticality of tower is maintained within 50 mm of full 
height of tower at site on two adjacent faces. The maximum 
deflection of the axis of tower shall not be more than 1/100 from 
vertical at various levels including top, under maximum wind and 
other critical loading conditions. 

9. Painting/Galvanizing 
finishing 
(Once in the contract 
period of 2 years, but 50% 
within first six months of 
1st year and remaining 
50% within next six 
months 1st year after issue 
of LOA ) 

The paints used in painting shall be in accordance with IS-2074/62. 
Before applying coats of paint, surface shall be given a coat of 
'Pickling agent' so as to avoid the flaking of painting. 
The painting shall be done carefully so that all corners and crevices 
of the mast received the paint and no base surface is left exposed 
anywhere. Special care is to be taken in applying paint at the place 
where galvanized coating has got removed. 
No driers such as Litharge or Turpentine are to be used. The 
practice of mixing kerosene oil with paint is strictly forbidden. 
Paints shall be synthetic enamel of the best quality and 
anticorrosive and withstand exposures to outside conditions. They 
should be of standard quality equivalent to synthetic enamel paint. 
Painting should be as per the standard scheme of painting (in 
ORANGE and WHITE bands) 

10. Protection Against 
Lightening, ( Every Six 
Month) 

Regular checking of complete system of lightening protection in 
accordance of IS-2309-1969 including earthing based on the 
specific resistivity of the soil and sub-soil water level. The 
lightening protective system shall work properly. 

11 Cleaning (Every Six 
Month) 

Dust, grease and rust on galvanized tower members namely angles, 
tees, plates railing, ladders, racks etc. shall be removed by wire 
brushing and cleaned with a piece of cloth. This also includes the 
removing of vegetations if any and providing approach to tower 
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DOCUMENTS TO BE MAINTAINED: Results of inspections and work carried out shall be recorded 
systematically in microwave tower inspection register, as per (A), (B), (C), (D), (E), (F), (G), (H), (I), (J), 
and (K) formats. Two hard copies and one soft copy of complete documents, along with the installation 
details, in shall be provided by the contractor. 

 
7.5 Tower Registers 

 
A. GENERAL 

1. Location of tower 
2. Section 
3. Height of tower 
4. Site plan number 
5. Drawing number of tower 
6. Drawing number of foundation 
7. Bench mark 
8. Completion date of foundation 
9. Completion date of tower (erection) 

10. Date of Inspection/Maintenance 
 

B TOWER LIGHTS (every Months) 
 

SNO Date of 
Inspection 

Condition of 
Tower Lights Work done Remarks if any 

     

 
C VISUAL INSPECTIONS (once in three Months) 

 
 

Date of 
inspection. 

Tilt of the 
tower 

Buckling of 
members, if 

any. 

 
Corrosion 

Condition 
of    

foundation 

Condition of Nuts & 
Bolts 

      
 

D FEEDER AND POWER CABLES BETWEEN RR STATION AND TOWER (EVERY SIX 
MONTHS) 

 
Date of 

inspection 
Condition of 

Cables 
Condition of 
Couplings Work done Remarks if any 

     

 
E BOLTS INSPECTION AND MAINTENANCE (once in six months) 

 
 

 
Date of 

inspection 

 
Panel 
No. 

 
Member 

No. 

 
Joint 
No. 

No. of 
bolts 

provided 

No. of 
bolts found 
loose and 
tightened 

No. of 
bolts found 
missing & 
replaced 

No. of nuts & 
washers found 
missing and 

replaced 
        

 

F EARTHING OF SYSTEM (Every Six Months, Specifically before and after monsoon) 
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Date of 

inspection 

 
Panel No./ 

Earthing No. 

 
Eathing 

No. 

Megger 
Reading/ 
earthing 
resistance 

Condition of 
Earthing/ 
electrodes 

Work Done 

      
 

G VERTICALITY OF TOWER (once in six month) 
 

Date of 
inspection 

Deviation from vertical 
Along side 1-2 Along Side 2-3 

 Top 3/4 Mid point 1/4 Top ¾ Mid point ¼ 
         

 
H DISTORTION OF MEMBERS/GUSSETS (once in six months.) 

 
Date of 

inspection Panel No. Member/J 
oint No. Length Deviation from 

straightness 
Action taken 

      

I PAINTING/GALVANISHING (Once in the contract period) 
 

Date of 
inspection 

General 
condition 

Members requiring attention 
Panel 
No. Member No. Extent of 

corrosion 
Action taken 

      

 
 

J PROTECTION AGAINST LIGHTENING (once in six month) 
 

Date of 
Inspection 

Condition of 
Lightening 
Foundation 

Specific 
Receptivity of 

Soil 

 
Work done 

 
Remarks if any 

     
     

 
K CLEANING (once in six month) 

 
Date of Inspection Condition of Towers Work Done Remarks if any 

    

 
 

The acceptance of any part or items shall in no way relieve contractor / tenderer of any part of his 
responsibility for meeting all the requirement of the specification of the tower. The routine 
maintenance work shall be carried out once in a months at all the locations. In case of emergency 
maintenance work, the contractor shall make available sufficient manpower for ensuring proper 
rectification of the fault within one day of intimation to the contractor. 

 
7.6  The contractor/contracting firm shall jointly inspect with RailTel Staff/officers as per instructions 

& Guidelines below: 
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7.6.1 VISUAL INSPECTIONS OF MW/UHF TOWERS BY MICROWAVE/RAILTEL 
STAFF AND CONTRACTOR/CONTRACTONING FIRM. 

 
7.6.2 Microwave Station/RailTel staff will carry out visual inspection of the tower every six months 

with the contractor/contracting firm and record their observations in the visual inspection 
register jointly. Microwave/RailTel officials would advise promptly to the 
contractor/contracting firm, if any immediate remedial action is called for. 

 
7.6.3 Levels of the nominated points on top of foundation for all towers shall be recorded at least 

once annually jointly with contractor/contracting firm. 
 

7.7 INSPECTION OF MW/UHF TOWERS BY THE ASSTT. MANAGER/RAILTEL WITH 
CONTRACTOR/CONTRACTING FIRM 

 
7.7.1 The inspection and maintenance of microwave towers shall be done in accordance with the 

provision in chapter XXIII-Inspection and maintenance of buildings and structures other than 
bridges of the Indian Railways Way and Works manual. 

 
7.7.2 Visual inspection of all towers shall be carried out the contractor/contracting firm should cover 

the following aspects: - 
 

Tilt of the tower and settlement of foundation if any; 
Buckling/distortion of members, if any; 
Corrosion; 
Condition of foundations; 
Condition of connections, looseness of bolts 
Binoculars may be used for this purpose by the contractor. 

 
7.7.3 Bolts and nuts in all towers shall be checked once every six months before and after rainy 

season & as and when required. Results of inspection by the Asstt. Manager with Contracting 
firm/contractor shall be submitted to Sr. Manager, RailTel annually. 

 
7.8 All MW/UHF towers shall be jointly inspected with contractor/contracting firm in details twice 

in every year on programme basis as per the scope of work. This inspection should cover the 
following aspects in addition to those stated above. 

i. Checking distortion of members using piano wire and scale, if necessary 
ii. Checking of corrosion. 

iii. Checking of Feeder and Power Cables between RR Station and tower 
iv. Checking of earthing and its meggaring 
v. Verticality check and level of top of foundations 

vi. Condition of Painting/Galvanizing and its finishing 
vii. Checking of protection against lighting 

viii. Cleaning of towers 
Results of inspections shall be recorded systematically in the microwave tower 
inspection register. This register shall be submitted to TM/RailTel annually with 
contractor/contracting firm report. 

 
7.9 INSPECTION OF MW/UHF TOWERS BY MANGER/SR. MANAGER, RAILTEL. 
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Visual inspection of the tower shall be carried jointly with contractor/contracting firm once a year, 
detailed inspection of at least 25% of the towers by the Asstt. Manager, RailTel shall be carried out 
under the supervision of Manager/Sr. Manager, RailTel and with contractor/contracting firm. 

 
7.10 INSPECTION OF MICROWAVE TOWERS BY MANAGER/RailTel 

 
Visual inspection of all towers shall be carried out jointly with contractor/contracting firm along with 
Asstt. Manager, RailTel once in two years time i.e all the towers will be visually inspected during the 
period. He shall also satisfy himself, by such checks as necessary, of the quality of detailed 
inspections carried out by the Asstt. Manager, and will ensure that remedial actions if required have 
been taken by the contractor/contracting firm. 

 
7.11 ADDITIONAL & ALTERATIONS TO THE ANTENNA OR MOUNTING ARRANGEMENTS 

BY THE CONTRACTOR/CONTRACTING FIRM 
Additions or alterations to the antenna or their mounting arrangements, after their initial erection and 
commissioning, shall have the prior approval of ED, RailTel. 

 
7.12 PERMISSIBLE TILT 

 
7.12.1 If settlement of foundation is noted and thereby the tilt of the tower is such that the vertical 

through the centre of gravity falls at a point on the base at a distance from the centre of more 
than 10% of the base width, the tower shall be kept under close observation and safety 
precautions also taken by contracting firm and RailTel. 

 
7.12.2 If the tilt of the tower exceeds 1/200, immediate action should be taken by the contracting firm 

to arrest further tilt and carry out rectification. 
 

If it is found that the deviation from straightness of a member of length 'L' exceeds .001 xL or 
10 mm whichever is less, or the member is otherwise distorted, temporary members shall be 
inserted to relieve the distressed member and complete the rectification by the contracting firm 
as considered necessary by the ED/RailTel. 

 
7.12.3 Instructions for Tower Painting 

Painting process consists of:- 
 

7.12.3.1 Cleaning: The tower structure members namely angles, Tees, plates, ladders, racks etc are 
galvanized. The dust, dirt, grease and rust should be removed by wire brushing and 
cleaned with piece of cloth. 

7.12.3.2 Application of the Wash or etch primer: After cleaning the tower members, a first coat of 

an Etch primer has to be applied to the tower structure members. The Etch primers consist 

of polyvinal butyral phospheric acid catalyst & Zink chromate base and are supplied 

separately. They should be mixed before use as specified ratio of four parts base to one 

part catalyst or as specified by the manufacturer. The primer is to be applied uniformly to 

get a very thin and almost invisible coat and every part of the tower structure should be 

treated with this primer. The subsequent painting of the zink chromate primer should be 

commenced within two hours of application of primer. The etch primer once mixed should 

be used up early. 

7.12.3.3 Painting: The first coat of paint should be applied carefully well brushed in to the surface, 
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corners,crevices,etc.Painting should be uniform and even. The second coat of paint should 

applied 48hrs after the application of the first coat. Care should be taken to see that 

painting is not carried out at the highest time of day and air pockets should be avoided. 

7.12.3.4 Orange and white bands(Day Marking):To confirm to civil aviation regulations the mast 

shall be painted in alternate bands of international orange and international white 

terminating with orange at top and the bottom. Height of the each band should be not 

exceed 6mtrs.and should not be less than 0.5 Mtr. the correct shade for the international 

orange correspondence to ISI shade 592 as given in the Indian Standard Institution 

publication, Indian Standard colors for ready mixed paint. 

7.12.3.5 Special Remarks:- The painting shall be done carefully so that all corners and crevices of 

the mast received the paint and no base surface is left exposed any where. Special care is 

to be taken in applying paint at the place where galvanized coating has got removed. 

7.12.3.6 No drivers such as litharge or Turpentine are to be used. the practice of mixing kerosene 

oil with paint is strictly forbidden. 

7.12.3.7 Paints:- Paints should be synthetic enamel of the best quality and anti corrosive and with 

stand exposure to outside conditions. They should be standard quality equivalent to 

synthetic enamel paints of Shalimar or British paints or Asian paints 

7.12.3.8 Galvanizing, Painting & Metal losing 

7.12.3.9 All members and fasteners of tower structure should be galvanized. Galvanizing of 

members of the tower shall be confirm to IS 4750 .Bolts and fasteners shall be galvanized 

in accordance with IS 5358.Spring washers shall be galvanized in accordance with IS 

1573. 

7.12.3.10 Painting - If The Member is already galvanized, the surface shall be prepared by etch 

paint and a primer of ready mixed red oxide with Zink chromate to IS 2074 may be 

applied. the painting of MW tower including provision of the day marking according to 

civil aviation regulations has to be done as per above. 



No. RailTel /Tender/OT/NR/RO/2017-18/55-60 

103 

 

 

 
 
 

CHAPTER 8 
 

LIST OF ADDRESSES FOR 

SPECIFICATION 



No. RailTel /Tender/OT/NR/RO/2017-18/55-60 

104 

 

 

 
 

CHAPTER 8 

List of Addresses for Specification 
 
     8.0 Address from where specification copy can be purchased: The copy of IRS, RDSO, TEC and  
                  BIS specification used in the tender documents can be purchased from following sources. 
 

8.1     IRS Specification: 
i) Manager Publications, Government of India 

Civil Lines, New Delhi- 110054 
 

ii) Government of India Book Depot, 
8 - S.K. Roy Road, Calcutta – 700001 

 
8.2  RDSO Specification: 

 
8.2.1 RDSO, Manak Nagar, Lucknow 

 
8.3 DOT/TEC/ITD Specification : 

8.3.1 Khurshid Lal Bhavan, Janpath, New Delhi- 110001 
 

8.4 B.I.S. Specification: 
 

i. Directorate General, Indian Standards 
Institution, 9- Bahadur Shah Zafar Marg, 
New Delhi -110002 

ii. F- block, Unity Building, Narsimhraja 
Square, Bangalore- 560002 

 
iii. 534- Sardar Vallabh Bhai Patel Raod, Mumbai. 

 
iv. 5- Choweringhee Approach, PO Princep street, Calcutta- 700072 

 
v. Ahinsa Building (1st floor), SCO 82-83, Sector 27-C, Chandigarh- 160017 

 
vi. 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 

 
vii. 117/418-B, Sarvoday Nagar, Kanpur – 208005. 

 
viii. C.I.T. Campus, Adyar, Madras – 600020. 

 
 

8.5 The specifications and drawings referred but not enclosed in the tender documents may be 
seen in the RCIL’s office on any working day. 
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ANNEXURE - I  

DETAILS OF TOWERS ON OFC ROUTE OF GROUPS 
Group-1		HQ:	Delhi	 		 		

S.No	 Location	 Tower	Type	
Tower	

Height	in	
Mtrs.	

Territory	

1	 Thomson	Road	
(New	Delhi)	 SS	 100	 Delhi	

2	 Brar	Square	 SS	 40	 Delhi	
3	 S.	P.	Road	 SS	 30	 Delhi	
4	 Sarojini	Nagar	 SS	 40	 Delhi	
5	 Ghaziabad	(old)	 SS	 30	 Delhi	
6	 Safdarjang	CRIS	 SS	 35	 Delhi	

7	 Safdarjang	
Railway	station	 SS	 45	 Delhi	

8	 New	Azadpur	 SS	 50	 Delhi	

9	 Hazrat	
Nizzamuddin	 SS	 40	 Delhi	

10	 Kirti	Nagar	 SS	 55	 Delhi	
11	 Okhla	 SS	 21	 Delhi	
12	 Delhi	Cantt	 SS	 30	 Delhi	
13	 Delhi	Sarai	Rohila	 SS	 40	 Delhi	
14	 Tuglakabad	 SS	 40	 Delhi	
15	 Delhi	DRM	office	 SS	 33	 Delhi	
16	 Nangloi	 SS	 65	 Delhi	
17	 Dholpur	 SS	 30	 Delhi	
18	 Agra	Cantt	 Mast	 24	 Delhi	
19	 Agra	fort	 SS	 50	 Delhi	
20	 Aligarh	 SS	 49	 Delhi	
21	 Dankaur	 SS	 90	 Delhi	
22	 Hapur	 SS	 100	 Delhi	
23	 Khurja	 SS	 90	 Delhi	
24	 Kosikalan	 SS	 100	 Delhi	
25	 Mathura	 SS	 100	 Delhi	
26	 Gwalior	 SS	 50	 Delhi	
27	 Jhansi	 SS	 100	 Delhi	
28	 Meerut	Cantt	 SS	 80	 Delhi	
29	 Muradnagar	 SS	 70	 Delhi	
30	 Muzaffarnagar	 SS	 100	 Delhi	
31	 Pora	 SS	 80	 Delhi	
32	 Tundla	 SS	 70	 Delhi	
33	 Somna	 SS	 34	 Delhi	
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Group-2			HQ	:	Ambala	 		 		

S.No	 Location	 Tower	Type	
Tower	

Height	in	
Mtrs.	

Territory	

1	 Ambala	City	 SS	 90	 Chandigarh	
2	 Ambala	Cantt	 SS	 40	 Chandigarh	
3	 Chandigarh	 SS	 30	 Chandigarh	
4	 Darazpur	 SS	 90	 Chandigarh	
5	 Gurgaon	 SS	 30	 Chandigarh	
6	 Jakhal	 SS	 60	 Chandigarh	
7	 Karnal	 SS	 30	 Chandigarh	
8	 Kurushetra	 SS	 100	 Chandigarh	
9	 Narwana	 SS	 60	 Chandigarh	
10	 Panipat	 SS	 85	 Chandigarh	
11	 Sonipat	 SS	 85	 Chandigarh	
12	 Rohtak	 SS	 100	 Chandigarh	
13	 Jind	 SS	 100	 Chandigarh	
14	 Moradabad	old	 SS	 85	 Chandigarh	
15	 Moradabad	new	 SS	 45	 Chandigarh	
16	 Nazibabad	 SS	 80	 Chandigarh	
17	 Rampur	 SS	 40	 Chandigarh	
18	 Saharanpur	 SS	 100	 Chandigarh	
19	 Haridwar	 SS	 57	 Chandigarh	
20	 Amroha	 SS	 85	 Chandigarh	
21	 Laksar	 SS	 65	 Chandigarh	
22	 Bareilly	 SS	 58	 Chandigarh	
23	 Bareilly	City	 SS	 80	 Chandigarh	
24	 Chandausi	 SS	 60	 Chandigarh	
25	 Dhampur	 SS	 40	 Chandigarh	
26	 Kanth	 SS	 80	 Chandigarh	

		
Group-3	 	HQ:	Jallandar	 		 		 		

S.No	 Location	 Tower	Type	
Tower	

Height	in	
Mtrs.	

Territory	

1	 Amritsar	 SS	 80	 Chandigarh	
2	 Beas	 SS	 80	 Chandigarh	
3	 Bhatinda	 SS	 60	 Chandigarh	
4	 Dasua	 SS	 90	 Chandigarh	
5	 Firozpur	 SS	 70	 Chandigarh	
6	 Jallandhar	City	 SS	 90	 Chandigarh	
7	 Kapurthala	 SS	 60	 Chandigarh	
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8	 Kartarpur	 SS	 50	 Chandigarh	
9	 Ludhiana	 SS	 90	 Chandigarh	
10	 Nangal	 FL	 30	 Chandigarh	
11	 Pathankot	 SS	 20	 Chandigarh	
12	 Phagwara	 SS	 100	 Chandigarh	
13	 Rajpura	 SS	 60	 Chandigarh	
14	 Sarhind	 SS	 70	 Chandigarh	
15	 Jammutawi	 SS	 40	 Chandigarh	
16	 Kot	Kapura	 SS	 80	 Chandigarh	
17	 Sujanpur	 SS	 100	 Chandigarh	
18	 Hira	Nagar	 SS	 40	 Chandigarh	
19	 Vijaypur	Jammu	 SS	 60	 Chandigarh	
20	 Bari	Brahman	 SS	 90	 Chandigarh	
21	 Lohian	Khas	 SS	 60	 Chandigarh	
22	 Butewala	 SS	 42	 Chandigarh	

	
		
Group-4				HQ:	Jaipur	 		 		

1	 Abu	Road	 SS	 100	 Territory	
2	 Ajmer	 SS	 100	 Jaipur	
3	 Hanumangarh	 SS	 100	 Jaipur	
4	 Jaipur	 SS	 80	 Jaipur	
5	 Marwar	 SS	 80	 Jaipur	
6	 Phulera	 SS	 50	 Jaipur	
7	 Siras	 SS	 100	 Jaipur	
8	 Suratgarh	 SS	 100	 Jaipur	
9	 Bikaner	 SS	 100	 Jaipur	
10	 Rewari	 SS	 80	 Jaipur	
11	 Garhi	Harsaru	 SS	 90	 Jaipur	
12	 Hisar	 SS	 100	 Jaipur	
		 		 		 		 		

		 		
	Group	5				HQ	:	Varansi	
		

S.No	 Location	 Tower	Type	
Tower	

Height	in	
Mtrs.	

													Territory	

										1	 					Allahabad	 												SS	 									80	 															Lucknow	
										2	 						Aurihar	 												SS	 							100	 																Lucknow	

3	 Babhnan	 SS	 100	 Lucknow	
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4	 Bhatni	 SS	 90	 Lucknow	

5	 Belthera	Road	 SS	 60	 Lucknow	
6	 Chaurichaura	 SS	 80	 Lucknow	
7	 Chunar	 SS	 80	 Lucknow	
8	 Chopan	 SS	 50	 Lucknow	
9	 Gonda	 SS	 80	 Lucknow	
10	 Gorakhpur	new	 SS	 45	 Lucknow	
11	 Mau	 SS	 100	 Lucknow	
12	 Mirzapur	 SS	 95	 Lucknow	
13	 Mugalsarai	 SS	 80	 Lucknow	
14	 Mughalsarai	Ex	 SS	 80	 Lucknow	
15	 Obra	 SS	 50	 Lucknow	
16	 Renukut	 SS	 48	 Lucknow	
17	 Varanasi	NER	 SS	 40	 Lucknow	
18	 Varanasi	NR	 SS	 92	 Lucknow	
19	 Vindyachal	 SS	 90	 Lucknow	
		 		 		 		 		
		 		 		 		 		
		 		 		 		 		

Group-6						HQ	:	Lucknow		

S.No	 Location	 Tower	Type	
Tower	

Height	in	
Mtrs.	

Territory	

1	 Ajgain	 SS	 50	 Lucknow	
2	 Aung	 SS	 80	 Lucknow	

3	 Badshahnagar	 SS	 40	 Lucknow	

4	 Banderiabagh	NER	 SS	 60	 Lucknow	

5	 Banderiabagh	NR	
old	 SS	 60	 Lucknow	

6	 Banderiabagh	NR	
New	 SS	 100	 Lucknow	

7	 Barabanki	 SS	 45	 Lucknow	
8	 Charbagh	 SS	 40	 Lucknow	

9	 Daliganj	 SS	 40	 Lucknow	

10	 Etawah	 SS	 70	 Lucknow	

11	 Kanpur	 SS	 60	 Lucknow	
12	 Kanpur	 SS	 70	 Lucknow	
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Govindpuri	
13	 Lakhimpur	 SS	 70	 Lucknow	

14	 Lucknow	NER	
DRM	office	 SS	 60	 Lucknow	

15	 Lucknow	City	 SS	 40	 Lucknow	
16	 Phaphund	 SS	 60	 Lucknow	
17	 RDSO	 SS	 40	 Lucknow	
18	 Rura	 SS	 70	 Lucknow	
19	 Roza	 SS	 70	 Lucknow	
20	 Sitapur	 SS	 70	 Lucknow	
21	 Mailani	 SS	 100	 Lucknow	
22	 Ataria	 SS	 60	 Lucknow	
23	 Shikohabad	 SS	 80	 Lucknow	
24	 Ujhani	 SS	 100	 Lucknow	
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ANNEXURE -II 
 

Height wise rate for maintenance per tower for following activity 
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Scope of work 

1 Tower Aviation 
lights 1 455.61 375.07 322.14 240.46 161.07 

2 Visual Inspection 3 455.61 375.07 322.14 240.46 161.07 

3 Feeder & power 
cables 6 912.38 751.29 643.15 483.23 322.14 

4 RF Antenna 6 912.38 751.29 643.15 483.23 322.14 
5 Tower nut / bolts 6 912.38 751.29 643.15 483.23 322.14 
6 Other Faults 6 455.61 375.07 322.14 240.46 161.07 
7 Earthing System 6 455.61 375.07 322.14 240.46 161.07 

8 Tower verticality 
and foundation 6 912.38 751.29 643.15 483.23 322.14 

9 Painting/Galvanizing 
finishing 24 915.83 751.29 640.84 485.52 321.00 

10 Surge arrestor 
checking 6 455.61 375.07 322.14 240.46 161.07 

11 Cleaning 6 455.61 375.07 322.14 240.46 161.07 

		
Total of Rates in Rs. per 

tower per month 7299.01 6006.90 5146.29 3861.19 2575.99 
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