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“रेलटेल/र्पूर्वी क्षेत्र के िरकाकाना और ढेंकनाल अनुभागों िें 2 साल की अर्वधध के ललए 
ऑजटटक फाइिर केिल नेटर्वकक  के अनुरक्षण और इससे िुडे अन्य उर्पकरण िैस ेए.स ., 

ि िल िनरेटर, स्टेिलाइिर, िेंिओर्वर यूननट, शेल्टर और र्वाई-फाई के रखरखार्व के ललए 
अनुरक्षण दल की तैनात  और जिसे सिान शतों र्पर एक साल के ललए िढाया िा सकता 

है” 
 

के काम के लिए निविदा दस्तािेज़ 
 

TENDER DOCUMENT FOR THE WORK OF 
 

“Deployment of maintenance team for maintenance of optic fibre 

cable network and upkeep of associated gears like AC, DG, Stabilizer, 

Change over unit, Shelter and Wi-Fi Equipments in Barkakana and 

Dhenkanal Sections of RCIL/ER for a period of 2 years and extendable 

by one year on same terms and conditions” 
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GeM िोली सूिना सं. (GeM Bid Notice No.): GEM/2024/B/5353340 & 5353722, Dt. 05.09.2024 

 
रेिटेि कॉर्पोरेशि ऑफ इंडिया लिलमटेि (रेिटेि) “रेिटेि/र्पिूी क्षेत्र के बरकाकािा और ढेंकिाि अिुभागों में 2 
साि की अिधि के लिए ऑप्टटक फाइबर केबि िेटिकक  के अिुरक्षण और इससे जुडे अन्य उर्पकरण जैसे ए.सी., 
िीजि जिरेटर, स्टेबिाइजर, चेंजओिर यूनिट, शेल्टर और िाई-फाई के रखरखाि के लिए अिुरक्षण दि की 
तैिाती और प्जसे समाि शतों र्पर एक साि के लिए बढाया जा सकता है” के लिए ई-बोिी (एकि चरण, दो 
र्पैकेट लसस्टम) आमंत्रत्रत करता है। 
RailTel Corporation of India Ltd. (RailTel) invites e-bids (single stage, two packet system) for “Deployment of 

maintenance team for maintenance of optic fibre cable network and upkeep of associated gears like AC, DG, 

Stabilizer, Change over unit, Shelter and Wi-Fi Equipments in Barkakana and Dhenkanal Sections of RCIL/ER 

for a period of 2 years and extendable by one year on same terms and conditions”. 

 

GeM बोिी सूचिा का वििरण इस प्रकार है: 
The details of GeM Bid notice are as under: 

a) i. ई-निविदा के प्रकाशि की नतधि/समय 

Date/Time of publishing of e-Tender 
05.09.2024 

 ii. दस्तािेज़ िाउििोि करिे की प्रारंभ नतधि/समय 

Document downloading start date/Time   
05.09.2024 from 17:00 Hrs. 

 iii. दस्तािेज़ िाउििोि करिे की अंनतम नतधि/समय 

Document downloading end date/time 
26.09.2024 up to 14:00 Hrs. 

 iv. स्र्पष्टीकरण प्रारंभ ददिांक/समय 
Clarification start date/time 

12.09.2024 from 15:00 Hrs. (Offline) 

 v. स्र्पष्टीकरण समाप्टत नतधि/समय 

Clarification end date/time 
12.09.2024 up to 17:00 Hrs. (Offline) 

 vi. बोिी जमा करिे की आरंभ नतधि/समय 

Bid submission start date/time 
05.09.2024 (Online) 

b) बोिी प्रस्तुत करिे की अंनतम नतधि/समय 
Bid submission End date/time 

26.09.2024 up to 14:00 Hrs. (Online) 

c) ई-बोिी खोििा 
Opening of e-Bids 

26.09.2024 at 14:30 Hrs. (Online) 

d) ई-निविदा का अिुमानित मूल्य 
Approx. value of e-Tender 

As per Annexure-A 

e) बयािा रालश 
Earnest Money deposit  

As per Annexure-A 

g) प्रस्तािों की िैिता 
Validity of Offers 

120 days from opening of bids 

h) टीआरईिीएस सुवििा उर्पिब्ि है? 
TReDS Feature available? 

Yes, on m1xchange portal 

(Url: https://www.m1xchange.com) 

 

रेलटेल कॉर्पोरेशन ऑफ इंडिया लललिटेि 
रू्पर्वी क्षेत्र, 

RailTel Corporation of India Limited 
EASTERN REGION, 

19th floor, Aurora waterfront, GN 34/1, Block- GN, Sector –V, 

 Salt Lake, Bidhannagar, Kolkata-700091, West Bengal  
PH. NO.  033- 4400-9999, 4404-1499, FAX: 033-44041490 
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*एकि त्रबदं ुरं्पजीकरण योजिा के तहत एिएसआईसी के साि रं्पजीकृत सूक्ष्म और िघु-स्तरीय इकाइया ं
या उद्योग आिार के तहत एमएसई (सूक्ष्म और िघु उद्यम) के रूर्प में रं्पजीकृत के लिये, निम्िलिखखत 
छूट उर्पिब्ि होगी: 
(ए) उन्हें निविदा दस्तािेज की िागत से छूट दी जाएगी (यदद िागू हो)। 
(बी) उन्हें बयािा रालश जमा करिे से भी छूट दी जाएगी 
(सी) सािकजनिक खरीद िीनत आदेश, 2012, सूक्ष्म और िघु उद्यम (एमएसई) के अिुसार एमएसई 
को खरीद प्रािलमकता इस निविदा र्पर िागू होती है। 
(कृर्पया निविदाकारों को निदेश और अिुबंि की सामान्य शतक (जीसीसी) के खंि संख्या 5.8 देखें)। 
*Small scale units registered with NSIC under single point registration scheme or registered as MSE 

(micro and small enterprises) under Udyog Aadhar, the following exemption shall be available: 

(a) They shall be exempted from cost of Tender document (If applicable). 

(b) They shall also be exempted from submitting depositing Earnest money. 

(c) Purchase preference to MSE is applicable to this tender as per Public Procurement Policy Order, 

2012, Micro and Small Enterprises (MSEs). 

(Kindly refer to clause no. 5.8 of instructions to tenderers and general condition of contract (GCC) 

यदद फमकएिएसआईसी या एमएसएमई के साि एमएसई के रूर्प में रं्पजीकृत है, तो बयािा रालशऔर 
निविदादस्तािेज की िागत से छूट के लिए एिआईटी के अिुसार समाि कायकक्षते्र के साि िैि रं्पजीकरण 
प्रमाण र्पत्र की प्रनत प्रस्तुत की जािी है।ये छूट िागू होगी बशते इकाइयााँ एिएसआईसी या एमएसई 
के तहत निविदा मद के लिए रं्पजीकृत हों और रं्पजीकरण चािू और िैि हो।इि छूटों का दािा करिे 
िािी फमक को अर्पिे प्रस्ताि के साि एिआईटी के अिुसार समाि कायकक्षेत्र के साि िैि रं्पजीकरण 
प्रमाण र्पत्र की प्रनत प्रस्तुत करिा आिश्यक है अन्यिा उिके प्रस्ताि र्पर विचार िहीं ककया जाएगा। 
In case firm is registered with NSIC or under MSE, copy of valid registration certificate with same 

scope of work as per NIT for exemption of EMD and cost of Tender document, is to be submitted. 

These exemptions shall be applicable provided units are registered with NSIC or under MSE for 

tendered item and registration is current and valid. Firm claiming these exemptions are required to 

submit copy of valid registration certificate with same scope of work as per NIT, along with their offer 

otherwise their offer would not be considered. 

 

नोट: निविदा सूचिा और निविदा दस्तािेज रेिटेि की िेबसाइट र्पर उर्पिब्ि हैं और इस े
https://www.railtel.in या GeM र्पोटकि https://https://gem.gov.in से िाउििोि ककया जा सकता 
है। ऑििाइि बोिी जमा करिे के लिए निविदाकार को GeM र्पोटकि से निविदा दस्तािेज की एक 
आधिकाररक ऑििाइि प्रनत अनििायक रूर्प से िाउििोि करिी होगी। इस GeM बोिी के लिए भविष्य 
की सभी जािकारी अिाकत शुद्धिर्पत्र / र्पररलशष्ट / संशोिि आदद केिि GeM र्पोटकि र्पर र्पोस्ट ककए 
जाएंगे। निविदा दस्तािेज की मुदित प्रनत रेिटेि कायाकिय से िहीं बेची जाएगी। ककसी अन्य माध्यम 
से प्रस्तुत/भेजी गई बोिी स्िीकार िहीं की जाएगी। 
Note: Tender Notice and Tender Document are available on RailTel’s website and can be downloaded 

from https://www.railtel.in or from the GeM Portal https://gem.gov.in. For online bid submission the 

tenderer will have to necessarily download an official online copy of the Tender document from GeM 

portal. All future Information viz. corrigendum /addendum/ amendments etc. for this GeM Bid shall 

be posted on RailTel website and GeM portal only. Printed copy of Tender document will not be sold 

from RailTel office. Bid submitted/sent by any other mode will not be accepted. 
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बोिीदाता बोिी तैयार करिे, प्रस्तुत करिे/भाग िेिे से संबंधित सभी िागतों को िहि करेगा। बोिी 
प्रकिया के सचंािि या र्पररणाम की र्परिाह ककए त्रबिा खरीदार इि िागतों के लिए ककसी भी तरह स े
प्जम्मेदार या उत्तरदायी िही ंहोगा। 
The bidder shall bear all costs associated with the preparation, submission/participation in the bid. 

Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome 

of the bidding process.  

"ई-बोिीदाता" का अिक एक कंर्पिी या फमक या एजेंसी है जो इस GeM बोिी में भाग िेती है और ई-
बोिी जमा करती है (इसके बाद "ई-बोिीदाता" और "ई-बोिी" को िमशः "बोिीदाता और बोिी" के रूर्प 
में संदलभकत ककया जाएगा। 
The “e-bidder” means a Company or Firm or Agency who participates in this GeM Bid and submit e-

bid (hereafter “e-bidder” and “e-bid” shall be referred as “bidder & bid” respectively. 

GeM बोिी के संबंि में बयािा रालश जमा (ईएमिी) का भुगताि केिि िेट बैंककंग या डिमांि ड्राफ्ट 
के माध्यम से स्िीकार ककया जाएगा। GeM बोिी के लिए सािधि जमा रसीद (एफिीआर) को बयािा 
रालश के रूर्प में स्िीकार िहीं ककया जाएगा। 
Payment of Earnest money deposit (EMD) in respect of GeM Bid, will be accepted through net banking 

or through Demand Draft. Fixed deposit receipt (FDR) will not be accepted as EMD for GeM Bids. 

ऑििाइि स्िािांतरण के लिए रेिटेि का बैंक खाता वििरण िीचे ददया गया है:/ 
The bank Account Details of RailTel for online transfer is furnished below: 

 

Name of the Bank and Address Union Bank of India, Chowringhee Road Branch,  

1/1 Camac Street, Ground Floor, Kolkata – 70001 

Name of the account holder RAILTEL CORPORATION OF INDIA LIMITED 

Account No. 401601010519491 

IFSC Code UBIN0540161 

 

 

िहाप्रिंधक/संिालन 
General Manager/Operation 
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SECTION-I 
Chapter-1 

Annexure-A  
 

GeM Bid Nos.: GEM/2024/B/5353340 & 5353722, Dt. 05.09.2024 

 

Section HQ, Section Details, Length of Section, Estimated cost for 02 

(two) years & EMD amount details 
 

RailTel Corporation of India Ltd., Eastern Region invites open e-tenders from the established and 

reliable contractors with proven experience for the work of “Deployment of maintenance team for 

maintenance of optic fibre cable network and upkeep of associated gears like AC, DG, Stabilizer, 

Change over unit, Shelter and Wi-Fi Equipments in Barkakana and Dhenkanal Sections of 

RCIL/ER for a period of 2 years and extendable by one year on same terms and conditions”. 
 

Details of sections which are being tendered are as below. 
 
 

Sl. 

No. 
GeM Bid No. 

Sectional 

HQ 
Section Details 

Sub 

section 

length 

Total 

Length 

of 

Section 

(RKM) 

Estimated 

Tender 

Value for 

02 (two) 

years [OFC 

+ 

Associated 

gears]  

Earnest 

Money 

Deposit 

(@ 2% of 

Gross 

value i.e. 

including 

GST as 

applicabl

e (Rs.) 

Rounded 

off to 

higher 

Rs.  

1000/-) 

(Rs.) 

(Including 

GST) 

1 

GEM/2024/53

53340, Dt. 

05.09.2024 

Barkakana 

Barkakana-Tori 84.68 

218.01 6451299.6 130000 Koderma-

Hazaribagh-

Arigada 

133.33 

2 

GEM/2024/53

53722, Dt. 

05.09.2024 

Dhenkanal 

Angul-Boinda 40 

169.28 5009293.13 101000 

Rajatgarh - Talcher 

- Angul (incl. 

Talcher - 

Budhapank) 

87 

Barang - Rajatgarh 25 

RailTel Dhenkanal 

- District NIC HQ 

(O/H) (Wkg) 

5.28 

IGIT, Talcher - 

RAilTel, Talchar 
12 
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Note: 

1. City Access network will also be maintained by the maintenance team which will be up to 

around 15 % of total section length. 

 

2. SOR- A: The detailed Scope of work is described on item no. 2.1 to 2.13. 

3. Pre bid meeting will be held on 12.09.2024 at 15:00 hours.  

Venue of the meeting will be at, Conference Room RailTel Corporation of India Ltd. 

Eastern Region,19th Floor, Aurora waterfront, GN 34/1, Block- GN, Sector –V, Salt Lake, 

Bidhannagar, Kolkata-700091, West Bengal. 

4. Detail of sections which are being tendered is as enclosed as above. 

5.  Separate supporting documents for eligibility criteria and Tender Document to be submitted 

for Each section by the bidder in the GeM Portal if the bidder desires to bid for more than 

one section. 

 

 

General Manager/Operations 

For and on behalf of RailTel Corporation of India Limited 
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Chapter-2 

INSTRUCTIONS TO THE BIDDERS 

2.0         General 

 
These are the Special Instructions to the Bidders for Tendering. 

 
The RailTel Tenders are published on https://www.railtel.in and on e-
Procurement Portal https://gem.gov.in. 

 

For E-Tendering bids /information by bidders is to be submitted “Online” 
on e- Procurement Portal https://gem.gov.in.   Any document / information 
pertaining to this tender will have to be submitted by the bidder on line. The 
digital signature of the tenderer on the e-tender form will be considered as 
confirmation that the tenderer has  read, understood and accepted all the 
documents, unless special deviation is quoted by the tenderer in the 
technical & commercial deviation templates. 

 
Please note all columns should be filled and blank columns, if any, should 
be marked as nil. 

 
Please read carefully all the clauses of the tender before uploading the 
tender form. please sign on each page. 

 
The tenderer may download tender form from the web site 
‘https://www.railtel.in’ or from the e-Procurement Portal 
https://gem.gov.in’. 
 
NOTE: For online bid submission the tenderer will have to necessarily 
download an official online copy of the tender documents from e-
Procurement Portal https://gem.gov.in and this should be done well 
before the deadline for bid- submission. 

 
2.1         Submission of the bid: 

The bidder is required to submit the technical bid and Price bid in GeM portal 
before due date & time of submission of bids specified in this tender 
document. 

 
2.2          Following documents shall be submitted in Technical and Price bid as given 

below: 

 

(a) “TECHNICAL BID”; -The bid shall consist of the following: - 
 

1) Completely filled Offer Letter (Form-III). 
2) Signed Copy of Tender Document/ Corrigendum 

3) EMD/ Proof of submission of EMD 
4) E-receipt of Tender fee. Not Applicable 

5) Power of attorney to be submitted  

6) In case bidder happens to be an eligible MSE, the 
documentary evidence for the same shall be submitted 

7) Documentary proof of qualifying criteria  
 

https://www.railtel.in/
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8) Affidavit (Annexure-B-1) & Bid Security Declaration Annexure-
B-2: For MSEs). 

 

9) Declaration of Clean Track Record/ No Black listing (Annexure-1) 
 

10) Any other document asked in the tender but not listed above. 
 

11) Any Other information desired to be submitted by the tenderer 
 

b) “Price Bid” Shall contain 

The price bid for “Schedule of requirements” as per Note of Chapter-2 for 

each item quoted exactly according to the proforma, as also submitted.  

 
Note: Non submission of the above-mentioned documents may 

lead to rejection of the bid. 
 

2.3               Fax Quotations & Late Tenders: 

 
Fax Tender documents and Late/Delayed tenders would not be 
considered. 
 

2.4 Attendance of Representatives for Tender Opening: 
 

Representatives of tenderers desirous to attend the tender opening 
can do so on production of a proper letter of authority from the 
respective firm, failing which they may not be allowed to attend the 
tender opening. 
 

2.5                Addenda / Corrigenda: 
 

Addenda / Corrigenda to the tender documents may be issued by 
RailTel prior to the date of opening of the tenders, to clarify or reflect 
modifications in the contract terms and conditions. Such 
addendum/corrigendum shall be available on RailTel Website & 
GeM portal. Tenderers who are unable or unwilling to bring their 
tenders to conform to the requirements of the RailTel are liable to be 
rejected. 

 

2.6 Bid submission and Opening date 
 

 

2.6.1 The bid should be submitted along with Technical & Price bid 
document (all documents) in GeM portal as per date & time given in 
the Bid document. 

 

2.6.2 The tenderer’s bids will be opened at the time & date of opening of 
the tender given in the Tender Notice in presence of such Tenderers 
present who choose to be present. 
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Bids received after due date and time shall be summarily rejected 

and shall not be opened. 

 

2.6.3 Submission of offline documents: 

The bidder is required to submit the following documents offline to 

RailTel Corporation of India Limited, Eastern Region,19th floor, 

Aurora waterfront, GN 34/1, Block- GN, Sector –V, Salt Lake, 

Bidhannagar, Kolkata-700091, West Bengal before due date and time 

of submission of bids specified in this tender document, in a sealed 

envelope. The envelope shall bear the tender name, GeM Bid 

No……... and the words “DO NOT OPEN BEFORE (DUE DATE & 

TIME): 

1. Original Power of Attorney in favour of the signatory duly 
authorizing the signatory (Mandatory). 
 

2. Original Notarized affidavit as per format provided in Annexure-
B-1 (Mandatory). 

 
3. Bid Security Declaration in Annexure-B-2 (applicable for MSEs) 

(Mandatory)  
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Section - I 

CHAPTER-2A 

 

E-tendering Instructions to Bidders 

2A.0    GENERAL: 

 

These Special Instructions (for e-Tendering) supplement 
‘Instruction to Bidders’, as given in Chapter- 3 of the Tender 
Document. Submission of Bids only through online process is 
mandatory for this Tender. 

 
E-Tendering is a new methodology for conducting Public 
Procurement in a transparent and secured manner. Now, the 
Government of India has made e-tendering mandatory. Suppliers/ 
Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electronic tendering, RailTel has 
decided to use the portal https://gem.gov.in’. Bidder Enrolment 
can be done using "Online Bidder Enrolment”. 

The instructions given below are meant to assist the bidders in 

registering on the e- tender Portal, and submitting their bid online on 

the e-tendering portal as per uploaded bid. More information for 

submitting online bids on the GeM Portal may be obtained at: 

https://gem.gov.in. 
 

2A.1     GUIDELINES FOR REGISTRATION: 
1. Bidders are required to register on the e-Procurement Portal: 

https://gem.gov.in available on the home page of e-tender Portal.  

 
2. As part of the enrolment process, the bidders will be required to 

choose a unique username and assign a password for their account. 

 

3. Bidders are advised to register their valid email address and mobile 

numbers as part of the registration process. These would be used for 

any communication with the bidders. 

 
4. The scanned copies of all original documents should be uploaded in 

pdf format on e- tender portal.  
 

     2 A2         SEARCHING FOR TENDER DOCUMENTS: 

 

There are various search options built in GeM Portal, to facilitate 

bidders to search active tenders by several parameters. 

 

Once the bidders have selected the tenders they are interested in, 

bidders can pay/submit the EMD in the following forms: 

EMD can be submitted in the form of Demand Draft/Pay 

Order/Banker’s Cheque drawn in favour of “RailTel Corporation of 
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India Ltd.” payable at Kolkata on or before 14:00 hrs. on bid 

opening date. The Bid received without EMD will be summarily 

rejected. 

In addition to above, Tenderer has an option for online submission 
of EMD also. The EMD should be remitted in following account of 
RailTel Corporation of India Limited before the stipulated time and 
date of bid submission:  

 

 The bank Account Details of RailTel for online transfer is furnished 

below: 

Name of the Bank and Address Union Bank of India, Chowringhee Road 
Branch,  
1/1 Camac Street, Ground Floor, Kolkata – 
70001 

Name of the account holder RAILTEL CORPORATION OF INDIA LIMITE 

Account No. 401601010519491 

IFSC Code UBIN0540161 

 

2A.3        PREPARATION OF BIDS: 
 

1. Bidder should take into account any corrigendum published on the 

tender document before submitting their bid. 

 
2. Please go through the tender notice and the tender document carefully to 

understand the documents required to be submitted as part of the bid. 

 

3. Bidder, in advance, should get ready the bid documents to be submitted 

as indicated in the tender document / schedule and generally, they can be 

in PDF formats. Bid Original documents may be scanned with 100 dpi 

with Colour option, which helps in reducing size of the scanned 

document. 

 
2A.4      SUBMISSION OF BIDS: 

 

2A.4.1 Bidder should log into the GeM Portal well in advance for the submission 

of the bid so that it gets uploaded well in time i.e. on or before the bid 

submission time. Bidder will be responsible for any delay due to other 

issues. 

 
2A.4.2 The bidder has to digitally sign and upload the required bid 

documents one by one as indicated in the tender document as a 

token of acceptance of the terms and conditions laid down by RailTel. 

 
2A.4.4  Bidders are requested to note that they should necessarily submit their financial 

bids in the format provided and no other format is acceptable. If the price bid 

has been given as a standard BOQ format with the tender document. 
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2A.4.5  The server time (which is displayed on the bidders’ dashboard) will be 

considered as the standard time for referencing the deadlines for 

submission of the bids by the bidders, opening of bids etc. The 

bidders should follow this time during bid submission. 

 

2A.4.6  The uploaded tender documents become readable only after the 

tender opening by the  authorized bid openers. 

 
2A.5      For any clarification in using GeM  Portal: 

2A.5.1   Any queries relating to the tender document and the terms and 

conditions contained therein should be addressed to the Tender 

Inviting Authority for a tender or the relevant contact person indicated 

in the tender. 

 
2A.5.2  Any queries relating to the process of online bid submission or queries 

relating to GeM Portal in general may be directed to the Helpdesk Support. 

GeM helpdesk address: helpdesk-gem[at]gov[dot]in  
Toll Free Numbers (Inbound): Call 
1800-419-3436 / 1800-102-3436 
( 9:00 am - 10:00 pm Mon to Sat) 
 

1. RailTel Contact-I (for general Information) 

RailTel’s Contact Person: Sh. Pooran Singh, Ch. Manager/Tender 

Mobile No. 9007044140, E-mail ID: pooransingh@railtelindia.com 

2. RailTel Contact-II (for general Information) 

RailTel’s Contact Person: Ms. Deepti Garg, Ch. Manager/O&M 

Mobile No. 9007044151, E-mail ID: deeptig@railtelindia.com 

 

 

 

 

 

 

 

 

 

 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 14 of 137 

 

Chapter-3 

Check List for Tenderer before submission of e-Tender and eligibility of tenderer: 

Note: 1. If needed, separate Work Order will be issued by RailTel for execution of some of the items 

against ‘SOR-B’ as per rates indicated by RailTel. Confirm your acceptance of the same by digitally signing 

on SOR-A, SOR-‘B’, the tenderer shall quote percentage (Above/below/at par) for SOR-A only. For 

execution of items against SOR-B, no minimum work can be indicated, however, the maximum amount 

against SOR-B shall normally be kept at 40% of SOR-A value per annum for OFC diversion works, 

marketing requirement and improvement works etc. 

2. Failure to submission of mandatory Documents shall liable to be rejected.  

3. Read carefully and understand each clause of the Tender Document. 

 

Signature of Tenderer with Seal 

 

S.N. Description 
Submitted/ Not 

submitted 

1. 
EMD as per NIT/ Preamble or Supporting Documents for exemption from 

submission of EMD: Mandatory 
 

2. 
Online & Offline submission of Bid Security Declaration (applicable for MSEs) 

as per NIT/ Preamble Mandatory 
 

3. Signed Copy of Complete Tender Document: Mandatory  

4. 
Submission of required documents against technical & financial eligibility criteria: 

Mandatory 
 

5 
Online & Offline Submission of Notarized Affidavit in Original (Annexure-B-1): 

Mandatory 
 

6 Online & Offline Submission of Power of attorney/Authorization: Mandatory  

7. 
Submission of Clause wise compliance and deviation statement to the tender 

condition and statement of deviation, if any. 
 

8. 
Price Bid submission: 

The bidder shall quote rate against total advertised Tender value (Total Amount) 
 

9. Copy of PAN card, GSTIN Registration certificate.  

10. 
Audited balance sheet for last Three financial years (FY 2021-22, 2022-23, 2023-

24) & current year: Mandatory 
 

11. Proposed Deployment plan.  

12. Constitution of Firm  

13. Similar Works executed or under execution  

14. User Certificates  

15. Any Other Information desired to be submitted by the Tenderer  

16. List of Personnel/Manpower  

17. List of Plant & Machinery  

18. 

Solvency certificate from a Nationalized/ Scheduled bank for a minimum value of 

40% of the annual value of the tendered sections. If quoted cost is < 1 Cr, this 

condition will not apply: Mandatory 

 

19. Declaration of Clean Track Record/ No Black listing: Mandatory  
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ANNEXURE-1 

Declaration of Clean Track Record/No Blacklisting 
(To be submitted by Bidder on original letter head) 

 

 

To,         Date 

 

Principal Executive Director, 

RailTel Corporation of India Ltd., 

Eastern Region, 19thFloor, 

Aurora Waterfront Building, 

Plot No. 34/1, Block GN, Sector-V, 

Salt Lake, Kolkata-700 091 

 

Sub: Deployment of maintenance team for maintenance of optic fibre cable network and 

upkeep of associated gears like AC, DG, Stabilizer, Change over unit, Shelter and Wi-

Fi Equipments in Barkakana/ Dhenkanal section of RCIL/ER for a period of 2 years and 

extendable by one year on same terms and conditions. 

 

Ref: GeM Bid No. GEM/2024/B/5353340/ 5353722, Dt. 05.09.2024 

Sir, 

I/We hereby declare that my company has not been debarred / black listed as on Bid submission 

date by any State Government, Central Government, Central & State Govt. Undertakings/ 

Organizations and by any other Quasi Government bodies/ Organizations, and any other major 

Enterprise / Organizations in India for non-satisfactory past performance, corrupt, fraudulent or 

any other unethical business practices. 

 

 

Yours faithfully, 

 

 

(Signature, name and designation of the authorized signatory) 

 

(Name and seal of the firm) 
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Chapter-4 
 

PREAMBLE 
 

S. 

No. 
1. Name of the work 

1 

Deployment of maintenance teams for maintenance of OFC cable network 

and associated equipment etc. for a period of 2 years and extendable by 

one year on same terms and conditions. (SOR-A) 

2 OFC improvement works and other minor/Diversion works (SOR-B) 

3 
Up-keep of infrastructure like AC machine, DG sets, shelter, power plant 

and associated control equipment etc. (SOR-C) 

4 

Up keep of Wi-Fi related assets like Fiber, Switches, UPS, Battery, AP, 

LAN & Power Cables etc. An exclusive diploma engineer shall be 

Deployed for the purposes. (SOR-A) 

 

The contract shall be extendable by 01 (one) year on same terms & conditions. 

 

2.   SUBMISSION OF eTender BID: 

 

2.1      The tender bid shall be submitted as below:  

 

The bids shall be submitted online on e-Tendering portal https://gem.gov.inwhich 

should describe the GeM Bid Nos. GEM/2024/B/5053340 & 5353722, Dt. 

05.09.2024 its description, section name and date of opening. The complete Offline 

Documents shall be addressed to:  

 

General Manager/Operations,  

Eastern Region 

RailTel Corporation of India Limited, 

19th floor, Aurora waterfront, GN 34/1, 

Block- GN, Sector –V, Salt Lake, Bidhannagar, 

 Kolkata-700091, West Bengal  

 

Last Date of submission of tenders: The bids for the GEM Bid No. 

GEM/2024/B/5053340 & 5353722, Dt. 05.09.2024, will be received only in online 

system at e-Tendering Portal (https://gem.gov.in), up to 14:00 hrs. IST of Date 

26.09.2024 and will be opened at 14:30 hrs. on same day.  If the above said day happens 

to be a holiday, the tender shall be opened on the next working day at the given time. 
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2.2 Restriction regarding Bidding: 

  

No adjacent sections will be awarded to the same contractor to ensure redundancy of 

resources to maintain SLA. Adjacent sections of tendered sections are following: 

 

Sr. no Section HQ Territory Adjacent section HQ 

1 Barkakana Ranchi Ranchi, Bokaro & Koderma 

2 Dhenkanal Bhubaneshwar 
Sambalpur, Bhubaneswar & 

Cuttack 

 

If any contractor executing OFC Maintenance work/ participating in the 

adjacent sections, their bid will not be considered as eligible offer. 

 

3.  ELIGIBILITY CRITERIA FOR GENERAL BIDDERS: 

 

The bidder/tenderer should have the following Technical & Financial capabilities for each 

section that the tenderer is quoting: 

 

3.1 Technical Capability:  

  

Tenderers should have:  

(a) Performed OFC route maintenance for a continuous stretch of more than 150 Kms (One 

hundred fifty kilometres) for a minimum period of 6 (six) months in the past three financial 

years & current year before the date of opening of tender. 

Or 

(b) Should have executed trenching, laying, splicing and termination of OFC for a continuous 

stretch of 50 Kms (Fifty Kilometre) in a single contract or a combined length of minimum 

200 Km (Two Hundred Kilometres) in the past three financial years & current year before 

the date of opening of tender. 

 

Note:  

 

1) Tenderers must have completed the above-mentioned works either for Govt. / public Sector 

or for reputed private sector telecom service providers/Infrastructure Provider with 

satisfactory performance report from the client. 

 

2) Tenderer must have completed the above mentioned works in the last three financial years 

& current year reckoned from the date of opening of the tender. 

 

3) No consortium/ Joint Bid shall be allowed.  

4) Certified copies of the necessary experience certificates to this effect shall be enclosed along 

with the tender document while quoting for establishing credentials. Satisfactory experience 

certificates from the user department attesting to this fact shall be enclosed. 

 

5)  The Tenderer should submit undertaking to stipulates that bidder has a positive net worth. 

 

3.2  Financial Capability: 
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a) The tenderer must have received total contract value of 150 % of the advertised value 

of tendered sections for which they are participating in the past three financial years 

& current year before the date of opening of tender. 

b) The tenderer should produce:  

 

    (i) Solvency certificate from a Nationalized/ Scheduled Bank for a minimum value 

of 40% of the annual value of the tendered sections. If the quoted cost is < 1 

Cr, this condition will not apply. 

   

(ii)    Audited balance sheet and income statement of all the preceding three Financial 

years and PAN Number.  

 

(iii)   The contractor should submit copy of GST registration certificate for the states 

wherever applicable. 

 

(iv) For current year where audited accounts are not available, statement of gross 

revenue/contract receipts may also be submitted duly certified by chartered 

accountant. 

 

3.B ELIGIBILITY CRITERIA FOR STARTUP FIRMS ONLY: 

 

The Startup Bidder/tenderer (having valid "Certificate of Recognition" recognized as a startup by 

the Department of industrial Policy and Promotion)should have the following Technical &financial 

capabilities for section that the tenderer is quoting: 

 

3.1 Technical Capability: 

 

Tenderers should have: 

 

(a) Performed OFC route maintenance for a continuous stretch of more than 60 kms. (Sixty 

kilometres) for a minimum period of 6 (six) months in the past three financial years& current year 

before the date of opening of tender. Or 

 

(b) Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch 

of 20 Kms (Twenty Kilometres) in a single contract or a combined length of minimum 80 Km (Eighty 

Kilometres) in the past three financial years & current 

year before the date of opening of tender. 

 

Note: 

 

1) Tenderers must have completed the above mentioned works either for Govt. / public Sector 

or for reputed private sector telecom service providers/Infrastructure Provider with 

satisfactory performance report from the client. 

 

2) Tenderer must have completed the above mentioned works in the last three financial years 

& current year reckoned from the date of opening of the tender. 

 

3) No consortium/ Joint Bid shall be allowed.  

4) Certified copies of the necessary “Work completion certificate” and experience certificates 

to this effect shall be enclosed along with the tender document while quoting for establishing 

credentials.   
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3.2 Financial Capability: 

 

a) The tenderer must have received annual turnover of minimum 50% of the advertised value of 

tendered section for which they are participating in the past three financial years& current year 

before the date of opening of tender. 

 

b) The tenderer should produce:  

(i) Solvency certificate from a Nationalized/ Scheduled Bank for a minimum value of 

40% of the annual value of the tendered sections. If the quoted cost is < 1 Cr, this condition 

will not apply. 

(ii) Audited balance sheet and income statement of all the preceding three financial years 

and PAN Number.  

(iii)   The contractor should submit copy of GST registration certificate for the states wherever 

applicable. 

(iv) For current year where audited accounts are not available, statement of gross 

revenue/contract receipts may also be submitted duly certified by chartered accountant. 

 
Note:- Firms claiming these relaxations are required to submit along with their offer, a copy 

of their current and valid Startup registration certificate otherwise their offer would not be 

considered for relaxation. 

 

3.3 In case the tenderer wants to quote for multiple sections, the financial and technical 

criterion given above will have to be separately meet for each section being quoted i.e. 

for 4 sections, tenderer should have 4 times capability required for one section. 

 

3.4 System of Verification of Tenderer’s Credentials: 

 
3.4.1 The Tenderer shall submit online along with the tender document, documents in 

support of his/ their claim to fulfil the eligibility criteria as mentioned in the tender 
document. Each page of the copy of documents/ certificates in support of credentials, 
submitted by the tenderer, shall be digitally signed by the Tenderer or authorized 
representative of the Tendering firm. Only those documents which are declared 
explicitly by the Tenderer as “Documents supporting the claim of qualifying the laid 
down eligibility criteria”, will be considered for evaluating his/ their tender. 

 
3.4.2 The Tenderer shall submit a notarized affidavit on a non-judicial stamp paper stating 

that they are not liable to the disqualified and all their statements/ documents submitted 
along-with bid are true and factual. Standard format of the affidavit to be submitted by 
the bidder is enclosed as Annexure-B-1. Non-submission of an affidavit by the bidder 
shall result in summary rejection of his/ their bid. And it shall be mandatory incumbent 
upon the Tenderer to identify, state and submit the supporting documents duly self-
attested by which they/ he is qualifying the qualifying criteria mentioned in the Tender 
Document. It will not be obligatory on the part of the RailTel to scrutinize beyond the 
submitted document of the Tenderer as far as his qualification for the tender is 
concerned. 

 
3.4.3 The RailTel reserve the right to verify all the statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall, when so required by 
the RailTel, make available all such information, evidence and documents as may be 
necessary for such verification. Any such verification or lack of such verification, by 
the RailTel shall not relieve the bidder of its obligations or liabilities here under nor 
will it affect any right of the RailTel thereunder. 
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3.4.4 In case of any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest money deposit(EMD), Performance Guarantee (PG), and 
Security Deposit (SD) of contract forfeited and agency barred for doing business with 
entire RailTel for 5 (five) years.  
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Annexure-B-1 

(अनुलग्नक-B-1)- Offline Submission 

FORMAT FOR AFFIDAVITTO BE UPLOADED BY TENDERER ALONGWITH 

THE GeM BID DOCUMENTS 

 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 

100/-. The paper has to be in the name of tenderer) ** 

 

I………………………………. (Name and designation) ** appointed as the 

attorney/authorized signatory of the tenderer (including its constituents), 

 

M/s …………………………………………………(hereinafter called the tenderer) for the 

purpose of the Tender documents for the work of 

……………………………………………………..as per the GeM Bid 

No………………………………. of (RailTel Corporation of India Limited/Eastern Region), 

do hereby solemnly affirm state on the behalf of the tenderer including its constituents as 

under: 

 

1. I/We the tenderer (s) am/are signing this document after carefully reading the contents. 

 

2. I/we the tendered (s) also accept all the conditions of the tender and have signed all the pages 

in confirmation thereof. 

 

3. I/we hereby declare that I/we have downloaded the tender documents from GeM portal. I/we 

have verified the content of the document from the website and there is no addition no 

deletion or no alternation to be content of the tender documents. In case of any discrepancy 

noticed at any stage i.e. evaluation of Tenders, execution of work or final payment of the 

contract, the master copy available with the RailTel administration shall be final and binding 

upon me/us. 

 

4. I/we declare and clarify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 

 

5. I/we also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

 

6. I/we declare that information and documents submitted along with the tender by me/us 

are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during the process for evaluation of tenders, 

it shall lead to forfeiture of the tender EMD (action as per Annexure-B-2 in case of firms 

claiming EMD exemptions) besides banning of business for five years on entire RailTel. 
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Further, I/we (Insert name of the tenderer) ** 

____________________________________and all my/our constituents understand that 

my/our constituents understand that my/our offer shall be summarily rejected. 

 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, It will lead to termination of the contract, 

along with forfeiture of EMD/SD (action as per Annexure-B-2 for firms claiming EMD 

exemptions) and performance guarantee besides any other action provided in the contract 

including banning of business for 05 (five) years with entire RailTel. 

 

 

DEPONENT 

SEAL AND SIGNATURE OF THE TENDERER 

 

VERIFICATION 

 

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

 

DEPONENT 

SEAL AND SIGNATURE OF THE TENDERER 

 

Place: 

Dated: 

 

 

** The details as appropriate, are to be filled in suitably by tenderer. Attestation before 

Magistrate/Notary Public.  
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Annexure-B-2 

FORMAT BID SECURITY DECLARATION 

 (On Non-judicial stamp paper of Rs. 100/-) 

Whereas, I/We…………………  (Name of Agency) has submitted bid for 

……………………     (Name of Work and GeM Bid No. GEM/2024/B/___________) 

and whereas Earnest Money Deposit is being exempted in the aforesaid tender to give 

relief to the bidders as per Govt. of India guidelines as the bidder being ………………. 

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from 

submitting Earnest Money Deposit: - 

1) If I/We withdraw or modify my/our bid during the bid validity period (including 

extended validity of tender) specified in the tender documents; 

Or 

2) If, after the award of work, I/We fail to accept LOA/PO, or to sign the contract 

agreement or fail to submit performance guarantee Amount or fail to commence the work 

within stipulated time period prescribed in tender documents; 

Or 

3) If I/We furnish any incorrect or false statement/ information/ document; 

Or 

4) If I/We hide any relevant information or do not disclose any material fact in the tender; 

 

I/We may be disqualified and banned for a period of three years and shall not be eligible 

to bid for future tenders in RailTel Corporation of India Ltd. for the period of three years 

from date of issue of such orders. 

 

 

(Signed by the Authorized Representative of Firm) 

 

Name of Authorized Representative: 

Name of Firm: 

Date: 
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4. General Condition: 

 

The tenderer must have a proper office with Landline phone/FAX, Internet 

connection Computer, printer & Office staff etc. and provide Phone, Fax no. & E-

mail ID in his credentials along with the submission of offer. Any change 

subsequently shall be advised in writing to this office. 

 

5. Validity of the Contract:  

 

The validity of the contract shall be 02 (two) Years from the date of taking up service 

contract after issue of LOA and shall be extendable by 01 (one) year on same rates, 

terms & conditions. 

 

 In case of premature withdrawal (before the completion of the tenure agreed) 

of the Team by the contractor for any reason whatsoever, the Security Deposit 

shall be forfeited. Also, in case the premature withdrawal is without at least one 

month’s notice, additionally the maintenance charges for the last two months 

shall also be forfeited. 

 

6. Tender Cost:  Not Applicable 

 

7. The tenderer shall produce along with tender document, the documentary support for 

their experience. The tenderer shall also state the number of fully equipped teams, 

which shall be placed fully under the disposal of RailTel. Documentary support like 

cash memo/invoice/bill for the possession of vital equipment such as OTDR, Splicing 

Machine, Power meter, Cable route locator, Road Vehicle etc. shall be submitted 

along with the tender document.   

 

8. All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-

B duly filled in and digitally signed complete with technical details, unsigned tenders 

will not be accepted.  

9. EMD: -A sum of Rs. 2% of total tender value (2% of estimated value of the tender 

subject to max Rs. 20 Lac for estimated value of Tender above 5 Lac and up to Rs. 

20 crore) for respective tendered section should be deposited as earnest money in 

favour of RailTel Corporation of India Ltd. Eastern Region, Kolkata through net 

banking. No interest is allowed on this Deposit and RailTel Corporation reserves the 

right to forfeit this Deposit if the successful tenderer fails to submit the Security 

Deposit required by the terms and conditions of the tender. Tenders not accompanied 

by Earnest Money will be summarily rejected.  

 

For multiple sections, the EMD amount will be 2%of total tender value (2% of 

estimated value of the tender subject to max Rs. 20 Lac for estimated value of Tender 

above 5 Lac and up to Rs. 20 crore)for the total number of sections which he has 

quoted. 
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9.1 For NSIC registered firm/MSE:  Please refer clause no. 5.8: Submission of Earnest 

Money Deposit (EMD) under instructions to tenderers and General Conditions of 

Contract.  

 

10. The offer of Tenderers, who do not comply with the above conditions, will be 

rejected. 

 

11. The RailTel reserves the right to accept / reject any tender in respect of whole or any 

portion of the items specified without assigning any reason whatsoever. RailTel also 

reserves the right to add or delete any maintenance section. In case of 

Addition/deletion of any section, the change in contract value will be governed as 

under: 

 Change in Sectional length: 

 

+/-  0% to 55% -  +/-  ½ of  %age of change in sectional length                                                           

                                                          rounded off to nearest full %age. 

 

12. Material to be supplied by RailTel & Contractor: The quoted rates in the schedule 

should include all the materials to be provided for the work to be done by the 

contractor as described in the tender document and the schedules attached. Tenderer’s 

special attention is invited to the fact that no material shall be arranged /supplied by 

RailTel except OFC, HDPE Duct, Patch cord & 0/10/20 db connector/attenuator (as 

required) in various sections for Preventive Maintenance and fault rectification of 

OFC. All materials including the materials covered under the Schedule of 

Requirement and those required to achieve the end objective and any special 

protection materials needed are to be supplied by the contractor. The material used 

by contractor should be of approved quality specified. 

 

13. Unit Prices: The prices quoted by the tenderers shall be as including GST price 

against SOR-A after taking all the relevant factors into consideration and these should 

be firm without any variation clauses. The rate of GST should also be mentioned as 

applicable. All other taxes including GST as payable under the law of the land will be 

borne by the bidders, while for SOR-B rates have been indicated by RailTel are 

excluding GST. RailTel shall not accept any liability for the same after award and 

acceptance of contract. However, the tenderer shall quote only percentage (at 

par/Above/below) for SOR-A rates. 

 

14. The teams shall be deployed within 21 days from the date of issue of Letter of 

Acceptance. If the tenderer fails to deploy the machineries and man power as per 

tender document, LOA shall be cancelled and EMD shall be forfeited (in case of firms 

claiming EMD exemption action to be taken as mentioned in the Annexure-B-2.) 

 

15. Validity: The tenderer shall keep the offer open for a minimum period of 120 days 

from the date of opening of the tender within which period the tenderer cannot 

withdraw his offer. Any contravention of this condition will make tenderer liable for 

rejection and forfeiture of his Earnest Money deposit. 
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16. Before quoting, the Tenderers are advised to ascertain the nature of work involved and 

invariably undertake a site inspection. 

 

17.     Tenderer is required to quote for the complete work. 

 

18. The submission of tender will be deemed to imply that this memorandum and all 

documents enclosed have been studied and understood and the tenderer is aware of 

the full scope of the work to be done and the conditions affecting the execution. 

 

19. The tenderer shall not increase the quoted rates in case RailTel decides to negotiate 

for reduction in rates. Such negotiations shall not amount to cancellation or 

withdrawal of the original offer and the rates originally quoted will be binding on the 

tenderer. 

 

20. If the tenderer deliberately gives wrong information in his/her tender or creates such 

circumstances for the acceptance of his/her tender, then RailTel reserves the right to 

reject such tender at any stage. In case credential certificate(s) submitted by the 

contractor are found to be incorrect, EMD shall be forfeited (in case of firms claiming 

EMD exemption action to be taken as mentioned in the Annexure-B-2.)in respective 

tenders he has quoted and he will be barred from quoting in RailTel tenders for a 

period of 03 (three) years. 

 

21. Performance Guarantee Amount (PG): The successful tenderer shall submit a 

performance guarantee amounting to 5% of total contract value (Basic amount plus 

GST) *in the form of online transfer or irrevocable Bank Guarantee issued from a 

Scheduled commercial bank (either private or PSU) but not from any 

Cooperative bank or NBFC, within 30 days from the date of issue of LOA. 

 

 * Round off to nearest higher Rs. 1000/- (one thousand). 

Extension of time for issuance &submission of PBG beyond 30 days from the date of 

issue of LOA may be granted subject to the conditions that a penal interest of 15 % 

per annum of the amount of BG shall be charged for the period of delay beyond 30 

days i.e. from 31stday/date of issue of LOA till the date of issue of PBG. The PBG 

shall be initially valid up to stipulated date of completion of all contractual obligations 

including warranty obligations plus 90 days along with a claim period of 12 months 

(time period between expiry date and claim date) on top of guarantee period. PBG 

shall be released after satisfactorily completion of the work and on expiry of warranty. 

The Bank Guarantee should be issued & confirmed through SFMS (Structured 

Financial Messaging System). 

 

 The Instruments for Performance Guarantee should be valid for three months beyond 

the completion of warranty period (please refer clause 4.7 under introduction& clause 

No. 16 under special condition of contract). 
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Note: 

 

1) A separate advice of the BG will invariably be sent by the BG issuing bank to the 

RailTel’s Bank through SFMS and only after this the BG will become acceptable to 

RailTel. It is therefore in own interest of bidder to note RailTel’s Bank IFSC code, 

its branch and address and advise these particulars to the BG issuing bank and 

request them to send advice of BG through SFMS to the RailTel’s Bank. 
 

Detail for online SFMS confirmation using the platform is as below: 

 

BG advising message – IFN 760COV/ IFN 767COV via SFMS 

To mandatorily send the Cover message at the time of BG issuance. 

IFSC Code of ICICI Bank to be used (ICIC0000007). 

 

Mention the unique reference (RAILTEL6103) in field 7037 

 

2) Any performance security up to a value of Rs. 5 Lakhs is to be submitted through 

online transfer only. 
 

RailTel’ Bank Account Details for online transfer are given as under: 
 

Bank: Union Bank of India, 

A/C No.: 401601010519491 

IFSC Code: UBIN0540161 

Branch: Camac Street Branch 

Address: 1/1, Camac Street, Ground Floor, 

Kolkata, West Bengal, PIN-700016 
 

3) Performance guarantee in the form of Fixed deposit receipt (FDR) will not be 

accepted. 

4) No interest shall be paid on the amount of earnest money and Performance Security 

held by RailTel, at any stage. 

5) The value of P.G. to be submitted by the contractor will not change for variation up 

to +25%(either increase or decrease).In case during the course of execution , value 

of contract increases by more than +25% of the original contract value , an additional 

performance guarantee amounting to 5% for the excess value over the original 

contract value shall be deposited by contractor OR the contractor has to submit 

performance guarantee of 5% of total revised value for further release of existing 

P.G. This clause is applicable in case of extension of maintenance contract. 

  

22. Security Deposit: Not Applicable 

  

23. The successful tenderer shall sign an agreement for the execution of the work as 

tendered by him/her and accepted by RailTel within 15 days after the receipt of notice 

from RailTel that such documents are ready. 

 

24. The maximum number of sections that can be awarded to a contractor is 50% of the 

number of tendered sections, in case of odd number of tendered sections, number of 

sections to be awarded should be rounded off to higher side.This exercise will be 
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done at the time of evaluation of technical bid and the financial bid of thus 

disqualified bidders will not be opened. 

 

25 a. No adjacent sections will be awarded to the same contractor to ensure redundancy of 

resources to maintain SLA. Adjacent sections of tendered sections are following: 
 

Sr. no Section HQ Territory Adjacent section HQ 

1 Barkakana Ranchi Ranchi, Bokaro & Koderma 

2 Dhenkanal Bhubaneshwar 
Sambalpur, Bhubaneswar & 

Cuttack 
 

If any contractor executing OFC Maintenance work/ participating in the 

adjacent sections, their bid will not be considered as eligible offer. 

 

25 b.  For awarding of contracts, maximum 30% (rounded to next higher No.) capping will 

be applicable in each territory. Same vendor will be awarded maximum 30% of total 

contractual teams (excluding temporary and extended) in a particular Territory. 

Territories of tendered sections are mentioned in above table under clause no 25 a. 

 

26. The Bid evaluation Method for multiple section tenders: 

In order assess the capability of a contractor to execute simultaneous OFC 

maintenance work in multiple sections efficiently, the following evaluation process 

will be adopted:  

1. In case of multiple tenders for OFC maintenance floated together, the tenders will be 

finalized serially. 

 

2. In case a bidder participating in multiple section OFC Maintenance Tender floated 

with a single tender document, the following criteria will be applicable: 

 

a.  Maximum 50% of Tenders will be awarded to a single bidder as detailed in 

clause no.24.  

 

b. The bidder is not eligible to participate in any adjacent section where he is 

executing OFC maintenance work (please see the note below) or participated in 

the current tendering process, if bid submitted in the adjacent sections by any 

bidder, it will not be considered for evaluation.  

 

c. For example, for a multiple section tender of 5 sections, a bidder can be awarded 

maximum 3 sections which are not adjacent to one another and not adjacent to 

the sections where the contractor is executing OFC maintenance work. 

Note: Maintenance teams deployed temporarily or working on extension beyond the 

contract period (2+1 or 3+1 year) will not be considered as adjacent maintenance team. 

 
3. The tenderer can bid for any number of sections. However their bid shall be considered for 

evaluation in all such sections only if it meets required technical and financial eligibility 

criteria cumulatively.  
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For example if a vendor participating in 5 tenderer sections, the required eligibility 

criteria will be as follows: 

 

Technical eligibility will be – Performed OFC route maintenance for 5 x more than 

150 km. section of continuous stretch. 

 

For startup: Performed OFC route maintenance for 5 x more than 60 km. section  of 

continuous stretch  

 

OR 

 

Should have executed 5 works of each for trenching, laying, splicing and termination 

of OFC for a continuous stretch of 50 km. in a single contract  (50 km. x 5)  or a 

combined length of minimum (200 km. x 5) in the past three financial years & current 

year before the date of opening of tender. 

 

For start-up : 

 

Should have executed 5 works of each for trenching, laying, splicing and termination 

of OFC for a continuous stretch of 20 km. in a single contract  (20 km. x 5) or a 

combined length of minimum (80 km. x 5)  in the past three financial years & current 

year before the date of opening of tender. 

 

Financial eligibility will be as - The tenderer must have received total contract value 

of 150 % of the total advertised value of five  sections being participated. in the past 

three financial years & current year before the date of opening of tender. 

 

For start-up : 

Financial eligibility will be - The tenderer must have received total contract value of 

50 % of the advertised value of five sections being participated, in the past three 

financial years & current year before the date of opening of tender. 

 

27. In case, if there is any contradiction between GeM Terms & Conditions (GeM 

GTC & SLA) and RailTel’s Bid Specific Additional Terms & Conditions (Given in 

Tender Document); RailTel’s Bid Specific Additional Terms & Conditions (Given 

in Tender Document) shall prevail. 
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Chapter-5 

 
INTRODUCTION 

 

INFRASTRUCTURE: 

 

1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 

50,000 Kms length of OFC route along the ROW and access network in cities on 

which different transmission equipment, data network equipment etc have been 

deployed. 

 

1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC 

protection   wherever required for Track Crossing, Road Crossing, LC gates etc. The 

contractor shall accept the site on as–is–where–is basis. The maintenance agency is 

not only responsible for the proper maintenance of backbone UG/Over Head OFC 

laid between node to node but also the access OFC network laid in cities (up to around 

15% of total section length) . The agency is fully responsible for the end to end 

performance between the two nodes in the entire jurisdiction of the teams reach 

awarded. 

 

1.2    The RailTel has DWDM, STM telecom equipments, Power plant, DG sets, AC 

machine, earthing etc in POPs on OFC network. 

 

1.3 RailTel has Wi-Fi related assets like Fiber, Switches, UPS, Battery, APs, LAN, 

Power Cables etc at some Railway stations in the section. 
 

2.  SCOPE OF WORK: 

 

2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network 

awarded to him. This shall include but not limited to undertake all required 

preventive measures of the OFC route, rectification of faults and restoration jobs 

required for achieving the OFC link availability of highest order. 

 

2.2 The contractor shall carry out any OFC related works like attending to existing 

protection works, splicing, termination, tightening of nuts/bolts, provision of 

complete clamps for supporting the already done protection work over 

culverts/bridges, wiring of equipment as directed by the Engineer of the section. No 

additional payment will be made on account of these technical works. 

 

2.3 The contractor shall also carry out other miscellaneous works such as proper up keep 

of Telecom equipment, power plant, DG sets, Air Conditioners, minor repairing of 

shelters/building, Wi-Fi equipments, Earthing arrangements general cleanliness of 

the RailTel’s POP, and other such activity as advised by Engineer of the section on 
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periodical basis. In case of replacement or repair of any spares or parts of any 

equipment, payment for the same will be reimbursed to contractor on actual basis.  

 

2.4   The maintenance contract is planned to be awarded for a period of 2 years and 

extendable by one year on same terms & conditions. However, the contract can be 

terminated by giving 30 days notice before the expiry of contractual completion 

period in case performance of the contractor is not found satisfactory or as and when 

required by RailTel.  

2.5 Preventive Maintenance for Cable Protection: 

 

2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent 

OFC link disruptions.  It will be done by dedicated and exclusive team who will not 

be assigned any other work. There should be at least one patrolman on approximately 

every 50-60 kms beat and between two Long Haul PoPs (also located at approximate 

length of 50-60 Km). Each patrolman has to be equipped with a mobile phone. 

Suitability of patrol man shall be examined by Engineer before deployment. 

 

2.5.2 Patrolling of the entire section has to be done by way of ‘Window Inspection’ from 

passenger train and the entire section has to be covered at least thrice a week during 

daytime.  If any activity is observed which may affect the OFC, the patrolling team 

should get down and reach the suspected spot by foot or by any means and prevent 

any damage to the OFC. The matter must be reported to the RailTel officials 

immediately. The time-to-time movement of the patrolling team shall be kept 

informed on daily basis so that they can be contacted during emergencies.   

  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum 

two block sections on every day is covered and observe the condition of the OFC. It 

is expected that the entire section under the contract will be covered by foot patrolling 

at least 3 times every month. Therefore, for effective patrolling of the entire section 

by passenger train as well as by foot/bi-cycle, as above, sufficient number of persons 

are to be engaged by the contractor. Monitoring of jobs undertaken by other agencies 

in the vicinity of RailTel’s fiber network to ensure the safety of RailTel’s OFC cable 

shall also be done by assigned agents of the contractor. 

 

2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of 

RailTel’s OFC network, which come to light during patrolling.  

 

2.5.5 Collecting information & accordingly coordinate with other agencies before the 

execution of work, who shall carry out any work in the vicinity of RailTel's OFC 

route, to safe-guard against the damages to RailTel's OFC cable. The contractor shall 

effectively co-ordinate with other agencies working along the RailTel's OFC route to 

prevent damage to OFC link and the contractor will be held responsible for any cut 

of the link by other agencies. 

 

2.5.6 Liasioning also shall be maintained with other department like NHAI, Municipal 

 corporations, Nagar palikas, Rlys, Urban Development Authorities etc regarding the 
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permission being given or shall be given to other parties for any type of construction 

works along the RailTel OFC route. Regular Liasioning with various Railway 

authorities like Railway field officials of Engineering, S & T and Electrical 

department and protect the OFC when any of these departments do work, which may 

directly or indirectly affect the OFC in the section. However, only cost of the material 

(JC and JE), may be reimbursed at SOR-B rates by RailTel for rectification of cuts 

during large scale Railway/NHAI works in all the O&M contracts with the approval 

of ED/Region. Penalty for not providing JC then shall be Rs. 9,080/- per JC (Excl. 

GST). For all other cases it shall be equal to the penalty proposed in Annexure “E”. 

 

2.5.7 Additional patrolmen, if required for gauge conversion/ doubling works / continuous 

 construction works shall be deputed by the contractor including day-to-day open line 

works of railway such as track works, bridge works and sleeper works etc.  

 

2.6        Planned repairs to existing joints/Terminations: 

 

The preventive maintenance should be carried out with prior approval and during 

planned shutdown period generally during night time between 00:00 to 05:00 hrs. 

The additional shutdown is not guaranteed, as number of customer circuits will be in 

operation. 

 

2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with 

testing of OFC route for improvement in the performance with link margin as per 

national/international standards and instruction of Engineer with consumable 

material such as repair kit etc. No extra charges will be payable for this schedule 

maintenance except maintenance charges as per SOR-A. However, for attending 

OFC joint / termination and laying of cable etc as the case may be for improvement 

of fibres which was identified as high loss / break / defective (at the time of taken 

over of the section) payment will be made as per SOR – B rates. 

 

2.6.2 Preventive maintenance of OFC cable:  

 

 All measurements for preventive maintenance shall be carried out as per prior agreed 

time schedule. The testing of all fibers including short haul fibers shall be done, once 

in every four months for all sections and reports shall be submitted along with 

alternate bi-monthly bill. Any defects observed in the OF cable or in any of the 

associated equipments shall be attended at site. RailTel’s maintenance supervisor will 

also accompany the teams as and when required. Testing should be supervised by the 

Engineer. Working fibers will be tested as per the instructions of engineer. OTDR 

testing report in proforma 1 & 2 will be submitted within 10 days of doing the 

measurements. 

 

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving 

one to one correspondence. Station to station testing is required for spare fibers 

terminated at block stations in both the directions. Run through fibers may be tested 

from end to end only. The periodicity of testing is once in four months for all block 

sections. 

 

2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported 

by OTDR of more than 0.2 dB over the section fiber wise for all fibers tested in the 
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given Performa in print and in Excel worksheet, (b) Tabulation of power loss from 

A-B & B-A direction, average and loss per km at 1550  for all the fibers tested.  The 

OTDR traces should be submitted in soft copy format. 

 

2.6.5 In a situation, where in the vicinity of RailTel’s OFC network any major construction 

/ doubling projects are going on or are to start and necessitates re-routing through a 

new safe route of OFC to avoid damage, Contractor shall explore feasibility of 

alternate routes & provide detailed route plan for new location, where re-routing can 

be done.  

 

2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. 

Soft copy of the report to be submitted in hard & soft copy along with Bi-monthly 

bill. 

 

a. Broken and non-usable high loss fibers-----------------------RED 

b. High loss fibers but usable in case of emergency------------PINK 

c. Working fibers--------------------------------------------------GREEN 

d. Spare usable fibers---------------------------------------------YELLOW 

 

Summary of fiber condition should be provided in the Performa attached. 

 

2.7 Equipment/other fault restoration Services: 

 

2.7.1 The contractor shall facilitate Engineer rectification of any other type of fault 

(equipment/ power plant etc) & shall be available with maintenance team & transport 

etc for going to  the section. 

 

2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters 

given in Annexure-A or at any other place mutually agreed to. The Maintenance 

teams shall comprise of manpower, logistics, required Tools/Plants/Machinery, 

equipments and sufficient fund to meet day to day expenditures, etc 

 

2.7.3 On all working days the members of team with team equipments should be present 

in office of the Engineer during office period unless team is assigned work in the 

section. The movement of team members should be in the knowledge of Engineer 

responsible for O&M of the section. The attendance of all team members shall be 

marked in the Performa accordingly. Daily diary of the works and movement of all 

staff shall be submitted along with the bill duly verified by the Engineer responsible 

for O&M of the section. 

 

2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining 

permission from local authorities if required, excavation of earth to expose cable, 

laying of required length of OFC with protection wherever required, splicing of OFC, 

installation of Jointing pit (FRP/RCC chamber)& back filling of pit (FRP/RCC 

chamber)with Sand, minor repairing of shelters/building like leakage etc, 

provision/alignment/tightening of clamps and maintenance of GI pipes and troughs 
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on bridges, supply and installation of cable Route Markers of RCC/FRP make and 

Joint Markers as per specification, testing of OFC and updating of OFC as-built 

drawings etc. Cable route plan will be up-dated with each instance of cut, including 

date, cable location etc. Up-dated copies of relevant sheets of ABD (As built 

drawing) will be submitted along with bi-monthly bill. Updated drawing of whole 

section will be submitted in soft copy every 6 months & hard copy every year. 

 

2.8 Restoration for OFC cuts:   

 

Under OFC link cut condition, the following activities shall have to be taken up by 

the CONTRACTOR for the restoration of OFC cut fault for the end-to-end 

restoration of the network traffic/service: 

 

2.8.1  On receipt of information of fault in OFC the team stationed at the team HQ shall 

move immediately for locating and rectifying fault as per the response time given 

below. The working fibers shall be restored first. Sufficient labour shall be engaged 

for speedy restoration. Adequate care shall be taken not to damage QUAD copper 

cable of Railways if laid in the same trench. 

 

2.8.2 For the identification of exact fault location on immediate basis, the OTDR 

measurement of spare fibre shall be made from the nearest telecom station/Node. For 

better clarity, the OTDR measurement on spare fiber shall be taken at Nodes / nearest 

OFC joints situated at both ends of cut and using dummy fiber spool of 1km, in case 

required. 

 

2.8.3  After the OTDR measurement, the as-built drawing shall be referred and the physical 

site of fault on ground shall be located. It may be possible that data in as- built 

document may  not be correct for the accuracy purpose, as such As-built 

drawing shall be taken as reference only. No claim of contractor will be entertained 

on account of the inaccuracy of the as built drawing. Accordingly, locating the OFC 

fault, the job of excavation in all types of soil, identification of OFC, pulling of cable 

from both ends if feasible, construction of jointing pits, splicing of OFC, back filling 

of trench &jointing-pit shall be taken up as per the standard procedure. Further, FRP 

/RCC marker at the jointing pit has to be provided for identification of route as well 

as jointing pit, depth of cable etc (Date of installing Jointing pits to be updated on 

route plan). This should be incorporated in the cable route plan also with accurate 

offset and depth recorded. The splicing of fibers are to be carried out in line with the 

installed fiber i.e. G.652 and measurements are to be taken on spare fibers. In case 

the active fibers are to be used, precautions are to be taken with regard to the power 

launched on to the fiber. Restoration of site shall be done to the entire satisfaction of 

the Engineer. 

 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the 

contractor has to make two pits/ splicing joints required length of OFC supplied by 

RailTel has to be put in between two joints. The spacing of joints/ pits shall be 
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depending up on situation at site and shall be as decided by Engineer. Remaining 

OFC has to be coiled in both the pits. Further, joint FRP/RCC markers at each 

jointing pit have to be provided for identification of route as well as jointing pit. The 

precise joint locations so provided should be incorporated in the cable route plan also. 

 

2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the 

restoration of the traffic from the Network Operations Center (NOC) and there after 

fresh OTDR measurement & traces (at 1550nm) shall be taken for all spare fibers & 

submitted to RailTel. 

 

2.8.6 After the completion of site activities & hop test, the As-built drawing shall be 

updated by incorporating the new details like OFC loop used, Joint-pit location, 

offset and depth of cable etc. Position of OFC should be shown from the center of 

the nearest track in as built drawing and the length of loop in joint pit after fault 

restoration shall be incorporated in as built drawings. The updated final as built 

drawings of cable route plans in soft and hard copies shall be made available to 

Railtel after end of contract period. 

 

2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly 

signed by RailTel & CONTRACTOR, shall be generated for the closure of the 

complaint. 

 

2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be 

taken up by the Contractor. 

 

2.8.9 In case the site condition is not favorable for the immediate permanent restoration 

of the fault, the temporary restoration of the service fibers shall be taken up 

immediately with the approval of Engineer. Permanent restoration work will not be 

considered in breakdown time unless there is again link break during restoration job. 

Permanent restoration of joint is to be carried out by contractor within 48 hrs from 

time of fault /OFC cut. In case the site is not conducive for permanent restoration 

some arrangement of manpower has to be done by contractor for safeguarding 

exposed OFC till permanent restoration. No extra payment shall be given to 

contractor on account of deployment of additional manpower to attend the cut. In 

case of further cuts at exposed OFC location contractor will be accountable for this 

additional downtime of OFC link.  

 

2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations should be 

checked & tested before use at site. 

 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers 

of RCC/FRP type after permanent restoration is done and should therefore keep 

adequate spare stock. The contractor shall keep minimum two nos. of jointing pit 

during the failure/cuts. 
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2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor 

shall be responsible for obtaining approval at his own cost from statutory authorities 

like Municipal Corporation, Development Authorities, Electricity Department 

PWD, NHAI and any other concerned authority as required for carrying out the 

repair. 

 

2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course 

of the works shall be guarded by the contractor at his own cost, so that they may 

continue in full and uninterrupted use to the satisfaction of the owners thereof. 

 

2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility 

pipelines cables or lines (whether above or below ground etc) whether or not shown 

on the drawings, the CONTRACTOR must make good or bear the cost of making 

good the same without delay to the satisfaction of the Engineer. 

 

2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective 

specification all national and local laws, ordinances, rules and regulations and 

requirements pertaining to the WORK and shall be responsible for extra costs arising 

from violations of the same.   

 

2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a 

competent supervisor on the site. Any instruction given to such Supervisor shall be 

considered as having been given to the CONTRACTOR. 

 

2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with 

the local rules and administrative orders governing the Working Hours of 

Employment the contractor shall be responsible for compliance with all statutory 

requirements including personnel related matters. 

 

2.8.18 Night Work:  The contractor shall also work during night time and is required to 

complete the work in all respects within the stipulated time. Sufficient lighting 

arrangements and precautionary steps shall be provided to safeguard the workmen, 

public and the Railway assets and to afford adequate facilities for properly placing 

and inspecting the material and the work when the night work is in progress.  

 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused 

by any means like miscreant activity at day or night, due to work done by Railway 

or any other organization, due to development of high losses / break at existing 

joints, fault caused due to rodent, ant etc. 

 

2.8.20 In case of partial damage of the cable or development of high loss in the working 

and spare fibre or cable cut at any time (day/night) by miscreants or by any agency, 

the responsibility of repairing the defective fibre lies with the contractor and 

included in the Schedule of Rate (SOR) - A. 
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2.8.21 In case contractor fails to complete the restoration of link (as per original condition) 

or submit OTDR & test records to establish completion of work a penalty as given 

in the tender document shall be recovered in addition to the recovery of amount 

spent by RailTel in restoration the link as per SOR B rate of the work involved at 

site.   

 

2.8.22 In no case the Engineer shall be held responsible for the delay in  restoration 

except for the instance of making availability of OFC (if required) for restoration. 

 

2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by 

RailTel. The payment for actual work done, including transportation, will be made 

as per relevant items of SOR”B”. 

 

2.8.24 Examination of Finished Work: 

 

When finished work is taken down for the purpose of inspection for any reason, the 

contractor shall bear the entire expenses incidental there to in the event that the said 

work is found to be defective. This situation may be applicable to both planned work 

as also to emergency restoration. 

 

2.9  Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work: 

 

2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel 

informs the team about the failure. Within this time the maintenance team should 

move towards the location of fault. 

 

 Restoration Time: 

 

a) The maximum restoration time is response time plus travel time including time for 

localization and restoration. In any case, the restoration period including excavation 

& splicing should not exceed six hours wherever easy approach roads are available 

and it should not exceed eight hours in rural and remote areas where approach roads 

are difficult.  

 

b) In the sections where cable has been laid by HDD method and immediate restoration 

in 8 hrs is not possible, the maintenance contractor has to arrange: 

 

i) Restoration of link within 24 hrs by drawl of overhead fibre between the 

adjacent pits to bypass the defective/faulty sub section. 

 

ii) Guarding of overhead section till permanent restoration of cable laid by HDD 

Method. 

 

iii)  Restoration of cable laid by HDD method within 30 days. 
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• No down time will be considered for failure of cable in HDD section. 

However, this is subject to lying of the overhead OFC to restore the link 

within 8 hours of the failure taking place. 

 

• However, down time of overhead fibre once drawn for temporary 

restoration of HDD section, will be considered while calculating the down 

time for entire billing period. 

 

c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for 

Backbone Network, 8 Hrs. for Access Network (O/H) and 8 Hrs. for Access 

Network (HDD) on Bi-monthly) penalty for Hours exceeding the CRT shall be 

imposed as defined in tender document. 

 

2.9.2 Record of Fault Repair Time:  

 Time taken by the Contractor from the time of lodging the complaint to the 

representative of Contractor at their designated office/Head Quarter plus 10 minutes 

(10 minutes being taken as the lead time for conveying the failure information to the 

OFC Maintenance Contractor) up to the time of restoration of end-to-end traffic after 

rectification of OFC cut(s)/fault(s) including the traveling time. The Repair time of 

any fault occurred shall be calculated by collecting data from respective NOCs of 

RAILTEL. After restoration of the link, a fault report is to be generated by contractor 

and obtained joint signature with RAILTEL engineer for records. Any pending 

restoration of link on account of RailTel shall be certified by Engineer and should 

not be counted in outage time. 

 

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor 

has to  re-do the splice till the value is achieved failing which RailTel will carry out 

the work by  itself deducting a defined penalty per fault from the monthly bill. If 

any failure/fault occurs in the rectification work done by the contractor within twelve 

months from rectification and beyond the validity of contract, due to defective 

workmanship/supply, the cost of material under warranty found defective will be 

recovered from contractor’s dues/deposit available with RailTel. 

 

2.9.4 During the maintenance or fault rectification work, should any damage occur to the 

Railway QUAD and other cables, contractor is liable to pay compensation as 

demanded by the Railway authorities. 

 

2.10    Monitoring & maintenance at equipment locations: 

 

 The supervisor with maintenance team shall carry out preventive maintenance of each 

STM 64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. During 

every visit to the stations for measurements, the contractor staff shall monitor the 

condition of the electronic/electrical equipment installed for any alarms, order wire, 

battery voltage.  

 

Periodic watering of earths shall be carried out. Cabling and wiring etc. shall be 

neatly dressed up. 
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The equipment shall be cleaned with blower/vacuum cleaner & Engineer assisted for 

all O&M activities and new equipment installations & advise the status to nominated 

RailTel Officials. The building/pre-fab housing the equipment’s and its surroundings 

shall be kept clean & tidy by the contractor. In case any discrepancies are observed, 

the matter should be brought to the notice of the RailTel’s Engineer. 

 

2.10.1 The contractor will also check the functioning of Power Plant , Air conditioners and 

DG sets in the RailTel POP and report immediately to Engineer in case of defect or 

if the temperature at the POP is high. Minor repairs to the Shelter /Building/POP like 

Water proof sealing of shelter, repair to DOOR handles, WINDOW/DOOR 

PACKING etc will also be carried out by the contractor without any additional 

payment.  

 

2.10.2 The contractor will test the working of diesel generator by running it for 30 minutes 

once in a month on load. After monitoring the condition of Diesel Generator (DG 

set) if filling up of lube oil and or diesel oil is required, the contractor will arrange 

the same from the nearest petrol pump/depot approved by the Engineer. The cost of 

lube oil/diesel oil will be reimbursed by RailTel as per actual on production of the 

receipt. In addition to it, 5% payment will be made towards cartage charges. 

Consumption of Diesel oil shall be verified based on the hour meter reading provided 

on the diesel generator. The Engineer in the sections has to maintain a register to 

keep record of time of failure of electricity, start time and off time of D.G. set, total 

running hours of DG set etc.  

 

The contractor shall ensure attention to electrical problems associated with 230 V 

AC supply. The cost of material used in the rectification will be reimbursed as 

verified from site of work.   

 

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for 

extending data circuits to customer or as advised by Engineer as and when required, 

utilizing existing man power resources. Accordingly one technician shall be available 

in the maintenance team, trained in this type of work. All required material shall be 

made available by RailTel. 

 

2.11    Maintenance Plan: 

 

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance 

of the network including the details of the man-power and equipments proposed to 

be located at different sites to cover the jurisdiction as described in "Annexure-C (a, 

b & c)", the communication facilities, the planned maintenance bases and the 

detailed plans to fulfill the tender conditions.  

 

2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and 

consumable items with quantities suitable to meet the contractual requirements for 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 40 of 137 

 

the jurisdiction described elsewhere in the tender document along with the Tender 

and make available resources to RailTel officials for inspection, maintenance and 

corrective measures as and when required. 

 

2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from 

the respective maintenance stations for handling all maintenance work in Railway 

area. 

 

2.11.3 Submission of monthly & emergency report as desired by Engineer in the Performa 

specified by RailTel will also be a part of maintenance contract.  
 

2.11.4 Supply of OFC, HDPE duct and other accessories: For making good of any 

break/loss/cut in fiber only OFC, HDPE Duct, Patch cord & 0/10/20 dB 

connector/attenuator shall be supplied by RailTel to the contractor at the nearest 

RailTel depot or designated/ nominated stores. All other materials including splicing 

enclosures shall be arranged by contractor including Joint enclosure, Joint chamber 

and route marker of RCC/FRP free of cost. The material shall be picked up by the 

contractor in advance from nearest RailTel’s depot and shall be accounted with 

reference to the specific incidence of fiber cuts. The transportation cost on 

differential distance from nominated stores shall be arranged by RailTel, if 

applicable. 

 

2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete 

Clamps for holding pipe over bridges/culverts etc meeting the specifications as 

detailed under the Technical specification of the tender document shall be done only 

after approval of TM. Contractor has to keep stock of above items up to the 

satisfaction of Engineer. 

 

2.12.1 The material issued to the contractor and remaining unutilized after completion of 

the job shall be returned back to RailTel’s designated stores at the end of contract 

period. A monthly material statement shall be submitted to the Engineer by the 

contractor. 
 

2.12.2 Wherever new joint is provided or existing joint is attended for rectification during 

the maintenance period, joint shall be properly buried with its top cover being at 

least 0.6 mtrs below the ground level. 
 

2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team 

contractor shall be mandatory to assess the progress of work and for pin-pointing 

the constraints to ensure the quality and speed of preventive/ protective maintenance 

work.  
 

2.13 Taking over the section for maintenance:  

 

a) There should be a proper handing over/taking over of outgoing and incoming 

contractor. The fiber parameters should be at least as good as or better than 
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these were at the time of taking over the sections by outgoing maintenance 

team. 

 

b) The contractor shall complete the OTDR measurement (& power 

measurements to find out criss-cross of fibers) of all the block sections for all 

the fibers and submit a joint statement duly signed by the contractor and 

RailTel’s Engineer indicating the faults to be attended for making good of all 

the non-working fibers. This process shall be completed within 90 days from 

the date of deployment. As one-time drive, all criss-crossing of fiber to be got 

removed by the contractor to save downtime during failure rectification. This 

will be done in close co-ordination with Engineer of RailTel. 

 

c) The Engineer shall also advise the contractor of the faults to be attended to 

make the fibers good at the cost of RailTel. A separate work Order will be 

issued by RailTel for such work. This shall be completed in 90 days from the 

date of advice by RailTel. The payments of the above work will be carried 

out as per SOR B rates given in the tender.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          

 

d) In case the contractor fails to submit the joint report indicating the faults, 

criss- crossing the fibers to be attended within 45 days from the date of 

Deployment of team, a defined penalty will be imposed. 

 

e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 

 

f) On completion of the contract, the OTDR measurement shall be carried out 

on all spare fibers to ascertain the condition of cable, which should be same 

or better than the condition of the cable taken over by the contract at the 

beginning of the contract period. In case there is an increase in the number of 

fiber events at the time of handling over vis-à-vis the number of events at the 

time of taking over (events/faults more than .5 db), the cost of rectification 

will be deducted from the final bill of the outgoing team as per the SOR-B 

rates, the security amount held may also be forfeited. Besides this, OFC route 

drawings handed over to the contractor at the time of award of work shall be 

updated fully and submitted to RailTel, both in Hard and Soft copy as given 

by RailTel incorporating the various changes occurred during the contract 

period. No dues certificate shall be submitted by the contractor at the time of 

final bill for SOR-A and SOR-B. 

 

g) On the advice of RailTel, Tenderer will arrange the separate rectification team 

for rectification of all the OFC faults and make the fiber good without affecting 

the regular maintenance as per the scope of work. 

 

2.14 SOR B Items & Methodology for Operating: 

 

Beside regular maintenance the Contractor has to work for improvement of fibre 

and for Cable route strengthening work under “SOR – B”, as and when 

communicated by authorized representative of RailTel in writing. The SOR for 

respective items to be executed in Schedule- B which are enclosed to this tender 

document. Along with the items the rate for each item is also indicated. If the 
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items are executed, the contractor shall be paid as per rate indicated in Schedule-

B. 

 

a.  Engineer of the section shall prepare the estimate for faults to be attended 

as per 2.13b above, get the approval of the Competent Authority of RailTel 

and advise the contractor, in writing, to carry out the work. 

 

b.  Separate work order shall be issued for each rectification works (as per 

clause 2.13 & 2.14) to the contractor (successful tenderer) as per SOR-B 

rates given in tender document. 

 

c.  Completion period will be specified in work orders as per site condition & 

nature of urgency. 

 

d. In the event of failure of Contractor to complete the work within 90 days 

from the date of issue of such order, Penalty will be imposed as per rule and 

the work will be entrusted to outside agency, implication if any, arising due 

to execution of the work by outside agency will have to be borne by the 

CONTRACTOR i.e.no claim for compensation will be entertained. In case 

of repeated failure to take up SOR-B work, contractor can be terminated. 

3.  CONDITIONS OF CONTRACT 

 

3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions 

 described in "Annexure-C". 

 

3.2  Before quoting, it is advisable that the prospective Tenderer shall make themselves fully 

conversant with the locations, OFC routes and types of jobs in details to be carried out 

therein as per the tender requirement, so that they clearly understand the scope of work 

and assess the requirement of resources to complete the work in scheduled time. 

 

3.3 The CONTRACTOR is deemed to have understood the conditions of existing OFC 

routes like terrains, various crossings, access details, on-route RailTel’s maintenance 

bases etc., by visiting the sites and collecting first hand information before submission 

of the offer. In case of any doubt, the clarification may be taken from the RailTel before 

submission of  the offer. 

 

3.4  The Contractor shall be totally responsible for the successful execution of the OFC route 

maintenance contract. 

 

3.5 The contractor shall not sub-contract whole or any part of the work. 

 

3.6 The data provided in the Tender document shall be used by the Tenderer for reference 

and information purpose only. It shall be the Tenderer's responsibility to verify the 

data & satisfy himself in regard to accuracy of data. 
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3.7  The CONTRACTOR shall be responsible for making an arrangement at each 

maintenance station for excavation works, testing, measuring, splicing equipments, 

unskilled/skilled manpower, transport facilities for their teams & other logistic 

supports required to maintain end-to-end OFC connectivity in physical layer as per 

the contract. 

 

3.8 The responsibility of the CONTRACTOR shall include provision of preventive 

measures of OFC routes to avoid damage and cut, deployment of manpower, supply 

of required materials, erection, installation, testing, documentation, including the 

related civil works necessary for ensuring the complete end-to-end OFC connectivity 

in physical layer as described in the tender document at no extra cost to RailTel. 

 

3.9  The material used & workmanship shall satisfy the applicable standard 

Specifications. 

 

3.10   RailTel shall be entitled to reject the goods, materials and work executed by the 

contractor, which may not be conforming to the specifications within a reasonable 

time of installation of the said goods and materials and charge the contractor for all 

expenses direct and consequential, incurred thereby. 

 

3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform 

certain work for completing the job in totality, it is to be understood that the 

contractor shall do so at his own cost and contract price shall be deemed to have 

included cost of such performances and provisions so mentioned. 

 

1.12 The Contractor to provide Two sets (02) of cotton uniform (Pant and Shirt set) in 

grey colour of 220 GSM (with RailTel logo in both front and back) including two 

nos (02) florescent green safety jackets (with RailTel logo in both front and back) 

with safety appliances like: dust masks, safety belt, safety shoes, helmet, hand 

gloves, safety goggles, rain gears etc to all the deployed man power within 30 

days of joining of maintenance team. Two sets of uniform with florescent green 

safety jacket to be provided once in a year. Failing which penalty will be imposed 

as “Rs. 200 (excl GST) per person per day” and deduction will be started from 

the initial bill. 

 

It is to be noted that RailTel Logo should be embroidered properly in each of the 

dress and safety jacket of team members. Details should be maintained as specified 

below: 

 

Sl. 

No 

Uniform 

description 

Logo dimension to be 

maintained 
To be embroidered on 

1 Grey color dress 5”wide& 5” tall Left sleeve of uniform 

2 
Florescent green 

safety jackets 

i) 5” wide & 5” tall 

for front side 

i) 8” wide & 8” tall 

for back side 

i) in front, logo to be 

embroidered in Left Chest 
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 ii) in back, logo to be 

embroidered in Upper Back 

Centre 

RailTel logo color and style should be exactly same as shown in RCIL’s letterhead. 

 

3.13   During any construction work in public places, all precautionary caution boards, 

barricading sheets as per standard laws & rules to be used by the Contractor. 

 

3.14  During the course of execution of the work, if any discrepancy or inconsistency, 

error or omission in any of the provisions of the contract is discovered which needs 

to be clarified, the matter shall be referred to Regional General Manager/RailTel who 

shall give his decision in the matter and his decision shall be final and conclusive. 

 

3.15 The contractor should ensure that the team employed by him shall not move or 

trespass to areas other than the site(s) required for the execution of the work. Under 

no circumstances the Contractor should infringe and carry out the work which 

hampers the Operations and Safety of the Railways, train movements and damage 

Railway assets.  The contractor is responsible for the safety of team members while 

executing the work in the Railway areas.  

 

3.16 The Contractor shall submit along with the offer the list of the number of personnel 

who will be available permanently for the maintenance works of RailTel. This should 

include details of technical qualification & minimum experience. 

 

3.17  The work is subject to inspection at all times by RailTel officials. The 

CONTRACTOR shall carry out all instructions given to him or his representatives 

during inspection. 

 

3.18  Any work not conforming to the execution plans, standard specification codes or 

 engineering practice shall be rectified by the CONTRACTOR at his own cost. 

 

3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from 

any of his responsibilities under this contract. 

 

3.20 The CONTRACTOR shall provide the complete details of planning for 

items/materials, test/measuring instruments, tools/tackles & manpower to be 

deployed for the jurisdiction as mentioned in Annexure-C and D with the offer. 

 

3.21 The CONTRACTOR shall observe in addition to codes specified in respective 

specification, all national and local laws, ordinances, rules and regulations and 

requirements pertaining to work and shall be responsible for any extra costs arising 

from violations of the same, which shall be borne by the Contractor. 

 

3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to 

maintain the secrecy of all documents/information/drawings etc provided by RailTel 
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during the period of contract and shall handover all the documents back to the RailTel 

immediately after the termination of the contract. 

 

3.23 In case Engineer feels that the contractor is not able to execute the work to the 

satisfaction of RailTel, RailTel shall at its own discretion can engage other agencies 

for that incident to ensure the smooth execution of the job at the risk and cost of the 

contractor, after duly informing him telephonically or through SMS, followed up by 

a letter. 

 

3.24 The CONTRACTOR shall be solely responsible for making available for executing 

the work, all-requisite construction equipment, special aids, tools, plants and testing 

equipment and appliances. Such construction equipment etc. shall be subject to 

examination by RailTel for approval for the same. Any discrepancies pointed out by 

the RailTel shall be immediately got rectified, repaired or the equipment replaced al-

together, by the CONTRACTOR. 

 

3.25 The representative of the CONTRACTOR shall take care for not to tamper with the 

RailTel's installed equipments in the RailTel premises. 

 

3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the 

 CONTRACTOR only with the prior intimation to RailTel's Engineer. 

 

3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person 

by either RailTel’s Network Operation Centre (NOC) or the Engineer as indicated 

through telephonic communication, e-mail or through fax. For this the 

CONTRACTOR shall provide RailTel with the contact number, both landline and 

Mobile & e-mail address / Fax no. within 10 days from the award of the contract. 

 

3.28 The locations of repeater/cable route are indicated on the as-built drawings to be 

supplied by RailTel after award of contract to a successful Tenderer. However, It is 

advisable that Tenderers must visit site to familiarize themselves with all constraints, 

restrictions, access requirements and available infrastructure. The CONTRACTOR 

shall not be eligible for any adjustment in cost and time, on account of any lack of 

data regarding above. The Contractor may visit the OFC route and satisfy himself 

before quoting the rate. However, the route details mentioned in Annexure-A are 

enclosed for reference only. 

 

3.29  While executing the job at site by the CONTRACTOR, penalty claimed against any 

damage caused to the infrastructure of RailTel & other parties shall be borne by the 

Contractor.  

 

3.30 Tenderers are advised to submit their quotations strictly based on the terms, 

conditions, and specifications in the tender document and not to stipulate any 

deviations. 
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3.31 Calibration of test and measuring instrument – instruments should always be 

calibrated, instruments like OTDR/splicing machine/power meter to be jointly tested 

& report signed once every month. 

 

3.32 The CONTRACTOR becomes defaulter on the following conditions: 

 

3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 

 

3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 

 

3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor. 

 

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   

agencies on account of loss/damage to their property due to the acts of Contractor. 

 

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or 

the defaulting case of the Contractor is severe, then RailTel has the right to terminate 

the contract and forfeit the security deposit, if deemed necessary. 

 

3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be 

kept firm till the completion of entire period of contract, and no Price Escalation shall 

be payable on any ground. GST will be paid as per actual at the prevailing rates. 

 

3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed 

by him for the contract.  

3.35 The contractor shall indemnify the Company against all losses or damages, if any, 

caused to it on account of acts of the personnel deployed by him. The contractor shall 

ensure regular and effective supervision and control of the personnel deployed by 

him and giving suitable directions for undertaking the contractual obligations. 

 

4.      PAYMENT TERMS: 

FOR “SOR -A” items: 

 

4.1 As per provisions of tender document, payment will be made by RailTel on 

certification of work by respective Engineer of the section. Submission of bills 

within15 days for previously completed two months period is mandatory failing 

which a penalty as defined shall be charged.  Bill of SOR-B and its status shall be 

sent along with next billing cycle of SOR-A. 

 

4.2 Even though the maintenance charges are worked out on a monthly basis, the 

CONTRACTOR shall be paid once in two months for the maintenance charges 

for two months period subject to submission of bill along with defined documents. 
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4.2.1 6 identical billing cycles of 2 month period each will be considered during any 

financial year. The period should be viz. April to May, June to July, Aug to Sept, 

October to November, December to January & February to March. 

 

4.2.2  If the date of LOA is not coinciding with the beginning (1st date of the month) of 

any period (i.e. 1st April/1st June/1st August etc), the first billing period from the 

date of issue of LOA will be taken till closure(last date of the month) of instant 2-

month period. For example, if LOA is issued on 10th April, the first billing cycle 

shall be from 10th of April to 31st May allowed to be taken proportionately. 

Subsequently, the billing cycle will continue with the regular 2 Month billing 

period. 

 

4.3 Cumulative Repair time is defined as the total time taken in each billing period of 

consecutive two months where the link is not available for service in the 

jurisdiction of the contractor. This does not include the time taken for planned 

works. If the OFC has to be cut and spliced for a planned work the working fibers 

shall be made available within2 hours beyond which the time shall be added to the 

Cumulative repair time, unless otherwise authorized by RailTel’s Engineer. For 

the situation like flood, fire etc., beyond the control of contractor. Unforeseen 

circumstances to be decided at the discretion of RailTel, the extra time taken for 

repair may not be added in the cumulative repair time. The relaxation in ‘extra 

time taken to repair the failure’ will be considered as per the reports of the GPS 

Tracking Devices only. 

 

4.4 The amount payable against the maintenance charges is dependent upon the 

Cumulative Repair Time taken by the Contractor for the restoration of all OFC 

link cut/faults occurred during each billing period of consecutive two months. 

Accordingly, the value of the maintenance charges per month shall be decided as 

per the following: 

 

4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two 

months Up to 6/8 hours for backbone network, 8 hrs. for HDD Network (if failure 

occurs in HDD section) and 8 hrs. for city access overhead network (if failure 

occurs in overhead section) as applicable: 100 % payment of monthly maintenance 

charges. However, cost of JE over and above one set (2 nos) in two months (one 

JE per month) may be reimbursed along with cost of joint pit as per the SOR-B 

rates. Cost of JE or JE and Joint pit (Material only) has to be reimbursed beyond 

2 nos in bi-monthly bill. In case of city access network, this will be applicable only 

to the section maintained by the contractor free of cost.  

 

4.4.4.1  Deduction as defined shall be made from monthly maintenance charges if the 

Cumulative repair time of the faults in each billing period of consecutive two 

months exceeds by 2 hours or part thereof. 
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4.4.4.2  Further deduction as defined shall be made from monthly maintenance charges if 

the Cumulative repair time of the faults in each billing period of consecutive two 

months exceeds by next two hours or part thereof  

 

4.4.4.3  The following documents must be submitted duly certified by the RailTel’s 

Engineer along with the bill for payments for the respective sections: - 

 

1. Month wise cumulative repair time taken. 

 

2. Any other Recovery for contractor’s fault. 
 

3.  Certificate showing the due Payments have been made to all Team Members 

by the Contractor as per the prevailing minimum wages act. The tenderer shall 

furnish an undertaking that he shall indemnify RailTel, being the principal 

employer, in the event any liability pertaining to employee of tenderer 

engaged in the current contract. 

 

4.  Hand corrected copy of relevant sheets of As Built Drawings with signature 

of Engineer. (Copy ABD available with Engineer shall also be corrected).  

 

5. EPF, ESI & Wage Register documents of all the employees deployed in the 

section for last two months. There should be PF A/c & ESI registration No. 

with the contractor. All the statutory provisions have to be made by the 

contractor. 

 

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with 

the conditions stipulated in this document may go up to 50% of Bi-Monthly billed 

amount for the billing period. In case an agency is repeatedly touches the 

maximum level of penalty in consecutive billing periods, it will be treated as 

default and the contract may be terminated (The idea is to discharge the work in 

accordance with the contract efficiently rather than having major lapses and keep 

paying penalty repeatedly).  

4.5 Price Variation: Price Variation will not be allowed during the validity of 

contract. 

 

4.6 No advance payments will be made. 

 

FOR SOR B Item: 

 

4.6.1 100% payment will be paid after completion of work and on certification of RailTel 

engineer. Deduction of amount as penalty defined in case Non- execution of SOR-B 

within 3 months. The SOR-B bill has to be submitted within 3 months from the 

completion of the work. 
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4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the 

value of the work. Delay may be condoned on request of contractor, if the delay is 

beyond contractor’s scope i.e. Railways/State Govt. Authorities permissions, Natural 

Calamities like flood etc. 

 

4.7    Warranty period: All material supplied / used and the work done by the contractor 

shall be guaranteed against the defective manufacture/workmanship for a period of 24 

months. Cost of such defective material shall be recovered from subsequent bills or 

from 5% amount held (in case validity of contract is over). 

 

4.8 The contractor shall submit all bills/Invoices and any other claims (SOR-A, 

SOR-B, re-imbursement etc.) against contract within 6 months from the end date 

of validity of the contract. After expiry of 6 months RailTel will not entertain any 

claim against the contract. 

 

5.         TECHNICAL SPECIFICATIONS 

 

5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 

 

Only fusion splicing which is accomplished by applying localized heating (i.e. by 

electric arc or flame) at the interface between two butted, pre-aligned fibre ends, 

causing them to soften and fuse together, will be used on RailTel’s network. 

 

5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 

5.2.1   There are various types of joint enclosures available in the market. The procedure for 

assembly of joint enclosure is described in the installation manual supplied with 

straight joint enclosure.  This includes the following: 

 

  a)  Material inside joint closure kit. 

  b) Installation tools required. 

  c)  Detailed procedure for cable jointing. 

  d) Procedure for re-opening the closure. 

5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall 

be of TVSE, Raychem model, FOSC, 3M make, ROXTEC, CommScope and shall 

be approved in advance by RailTel. The joint shall be protected CC/Fiber chamber 

(FRP) as approved by Engineer. 
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Chapter-6 
 

Upkeep of associated assets (Gears) like Power 

Plant, Air conditioners, Voltage stabilizers, 

Change over unit, D.G. Sets, Shelters, Earthing 

and Wi-Fi equipments 
 

SCOPE OF WORK: 

 

1. At the time of taken over the section from outgoing maintenance agency, a station 

wise Joint inspection will be done by RailTel Engineer & Contractor representative 

to check the functioning of different equipments like Air Conditioners, DG sets, 

earthing, power plant and shelters  and defects/faults are to be recorded jointly within 

30 days from the date of start of maintenance and submit the report about the status 

of associated equipment within 30 days else it will be deemed that all the equipments 

installed are in working condition and responsibility for repairing will rest on 

contractor. One time cost of repairing/replacement of faulty/defective equipment will 

be borne by RailTel on actual basis. 

 

2. Subsequently the contractor shall be responsible for proper & timely upkeep of the 

associated equipment 

 

3. Payment at actual shall be made for parts/components replaced for proper upkeep of 

associated equipment. 

 

(A) Upkeep of Power plant equipment: 

 

The contractor will do proper up keep at least once in a month at each station which 

will consist, but not limited, of the following: 

 

Battery Charger: 

 

1.  Testing of Auto changeover of SMRs. 

 

2.  Checking of current setting as per load. 

 

3.  Checking of input & output voltages and recording the same as per format given in 

the maintenance manual. 

 

4.  Checking of extension and reporting of alarms to NMS, wherever provided. 

 

5.   Checking of proper connection of input and load cables and distribution amendment 

provided. 

 

Battery Set: 
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1.  Checking and recording of individual cell voltages as per format given in the 

maintenance manual. 

 

2.  Checking of conductance of each cell with battery tester once in a quarter supervised 

by RailTel Engineer. 

 

3.  Cells whose voltages/conductance is found to be below prescribed value should be 

noted and Engineer advised. 

  

4. Checking of battery voltages at equipment end. 

 

5. Checking of proper connection of load cables. 

 

6.  Cleanliness of battery cells and bank. 

 

7.  Checking of sulphation/physical damage 

 

(B) Upkeep of Air Conditioners, Voltage stabilizers and Change over unit: 

 

1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of 

AC, Voltage stabilizer, and change over unit at least once in three months time (if 

required more frequently). 

 

2. In case of malfunction of AC machine, voltage stabilizer and change over unit, 

corrective measures have to take to attend/rectify the failures within 48 hrs failing 

which penalty of Rs. 180/- (Excl. GST) per day will be levied. 

 

3.  Any Air Conditioner machine or its spare parts taken for repairing/ replacement 

should be returned within 3 days of carrying them outside the premises of RailTel 

and reinstalled by the AC mechanic. 

 

4. The contractor will utilize services of trained A.C. mechanic for checking and 

attending the faults at site at his own cost. 

 

5. Defective window type machine should be got repaired within 48 hours from nearest 

township in case minor defects. However, split type machine has to be maintained/ 

repaired by deployment of Air-Conditioner mechanic at site. The transportation cost 

for carrying the breakdown machine to and fro will be on contractor’s account. 

 

6. Over-hauling of the Room AC machines is to be done once every year during winter. 

 

7. The full functioning of change over unit, wherever provided, should be checked once 

in a quarter.  
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8. A history register is to be maintained to keep record of repair/repairable spares, 

schedule breakdown details etc. 

 

9. Payment, at actual, shall be made for all parts / components (including Gas 

 filling) replaced. 

 

(C) Upkeep of Diesel Generator Sets: 

 

1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be done 

once in one month time. This will consist of (but not limited to) the following: 

 

2. a.  Testing on load.(1/2 Hour on load ,once in a month) 

 b.  Testing of Auto start in case of AC failure. 

 c. Checking of Hour meter readings. 

 d.  Checking of diesel oil/engine oil level/air filters. 

 e.   Testing of Battery voltage of DG and its charging. 

 f.  Cleanliness of the DG set. 

 g. Checking of frequency on loads. 

 h. Checking Voltage and Current on load. 

 i. Checking of DG earth resistance 

 j.   water level in radiator (wherever applicable). 

 

The contractor shall utilize services of trained / authorized D.G. mechanic for 

checking and attending the faults at site at his own cost.  

 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the 

contractor. Reimbursement for Lubricant & Diesel oil will be made as per actual, on 

production of bills plus 5% towards cartage charges to contractor. 

 

4.  The breakdown machine is to be attended and rectified within 72 hrs failing which 

penalty of Rs. 455/- per day (Excl. GST) will be levied. Quality of service to be 

performed should be entire satisfaction of RailTel engineer. 

 

5.  Any component of DG set taken for repairing/ replacement should be returned within 

3 days of carrying them outside the premises of RailTel. The component after due 

repair should be reinstalled within 3 days from the date of taking the defective 

component. Removal, refitting of the same shall be done under supervision of train / 

authorized D.G. mechanic brought by the contractor. The contractor will also be 

responsible for carrying the defective component for servicing at workshop etc. 

 

6. A history register is to be maintained to keep record of repair/repairable spares, 

schedule breakdown details etc. 

 

(D) Upkeep of Shelters/Building: 
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The contractor will do the proper upkeep of shelter once in three months which will 

consists (but not limited to) of the following: 

 

1.  Checking of leakage of water and repairing of the same. 

 

2.  Tightening the nut & bolt of the shelters in case of loose. 

 

3.   Minor repair of shelter if any. 

 

4.   Checking of condition of doors, windows and locking arrangements 

 

5.  General cleanliness of shelter once in a month. 

 

 (E) Upkeep of Earthing Arrangement 

 

The contractor will do the following activities as per schedule given below: 

 

1.  Watering of the earth pits on every visit (at least once in a month). 

 

2.  Checking of the physical connections at equipment ends. 

 

3.  Tightening of nut/bolts once in a quarter. 

 

4.  Measurement of earth resistance once in six months under supervision of RailTel 

Engineer. At least one measurement shall be done during peak summer. 

 

(F) Upkeep of Wi-Fi System &Equipments 

 

The contractor will do the following activities as per schedule given below: 

 

1.  Visual Inspection of all the system/equipments/wiring: Once in a month. 

 

2.  Confirming the reachability of all routers and switches: Daily. 

 

3.  Replacement of faulty equipment with coordination of NOC:As& when required. 

 

4.  Testing of Access point signal through mobile: Once in a month. 

 

5. Testing of Backup of all the UPS (One UPS at a time): Once in a month. 

 

6. Visiting station area for any ongoing work to take preventive maintenance with 

coordination of RLY: Once in a week. 

 

7. Maintaining a history register for repair/maintenance/schedule testing etc. 
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Chapter-7 

Annexure-C  

 

Jurisdiction of OFC Maintenance Sections& Financial Bid Formats 

a) The OFC section shall have at least one maintenance team stationed at the team headquarters. List 

of maintenance sections where the maintenance teams are to be  

deployed is furnished below.  

 

Sl. 

No. 

Sectiona

l HQ 
Section Details 

Length 

of Sec. 

(RKM) 

Bimonthly 

allowed 

cumulative 

repair time 

in hrs. 

Type 

of 

OFC 

GeM Bid 

Number 

1 
Barkaka

na 

Barka Kana-Tori 

218.01 

8 Hrs. each 

for U/G, 

O/H & 

HDD, if 

failure 

occurs 

  

GEM/2024/

B/5353340, 

Dt. 

05.09.2024 

Koderma-Hazaribagh-

Arigada 

2 
Dhenkan

al 

Angul-Boinda 

169.28 

8 Hrs. each 

for U/G, 

O/H & 

HDD, if 

failure 

occurs 

  

GEM/2024/

B/5353722, 

Dt. 

05.09.2024 

Rajatgarh - Talcher - Angul 

(incl. Talcher - Budhapank) 

Barang - Rajatgarh 

RailTel Dhenkanal - District 

NIC HQ (O/H) (Wkg) 

IGIT, Talcher - RAilTel, 

Talchar 
 

Note: City Access network will also be maintained by the maintenance team which will 
be up to around 15 % of total section length. 

 
RailTel also reserves the right to add or delete any maintenance section. However, 
payment will be made as covered in the preamble.  

 

b) The list of window/split type room air conditioning machines and their section wise 

location as tabulated hereunder is indicative only. In future all the newly installed Air 

Conditioners will automatically be added in the maintenance section after completion 

of warrantee period. The same will be maintained by the maintenance team and the 

reimbursement will be done as per actual expenditure. 
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GeM Bid No.: GEM/2024/B/5353340, Dt. 05.09.2024 

Sl. 

No. 

Team 

HQ 
Station Make Model 

Capacit

y 
AC type 

Date of 

Installatio

n 

Stabilis

er 

(5KVA) 

Auto 

seque

ncer 

1 
Barka

kana  
NIL NA NA NA NA NA NA NA 

 

 

GeM Bid No.: GEM/2024/B/5353722, Dt. 05.09.2024 

Sl. 
No. 

Team HQ Station Make Model Capacity AC type 
Date of 

Installation 
Stabiliser 

(5KVA) 
Auto 

sequencer 

1 

Dhenkanal 

DNKL Voltas Vertis 1.5T Split 23.02.16 NA NA 

2 DNKL Voltas Vertis 1.5T Split 23.02.16 NA NA 

3 BONA Voltas NA 1.5T Window 24.11.2005 YES NA 

4 BONA Voltas NA 1.5T Window 24.11.2005 YES NA 

5 ANGL Godrej GWC 1.5T Window Jan-09 NA NA 

6 ANGL Voltas Vertis 1.5T Window 23.02.14 NA NA 

 

C)  The list of 5/7.5/15 KVA, Single / three Phases, Air Cooled, Diesel Generator (Silent 

type) and section wise location as tabulated hereunder is indicative only. In future all the 

newly installed Diesel Generators will automatically be added in the maintenance section 

after completion of warrantee period. The same will be maintained by the maintenance team 

and the reimbursement will be done as per actual expenditure. 

 

GeM Bid No.: GEM/2024/B/5353340, Dt. 05.09.2024 

Sr. 

No. 
Team HQ Station 

DG Set 

Installed 
Make Model 

Date of 

Installation 

1 Barkakana NIL NA NA NA NA 

 

GeM Bid No.: GEM/2024/B/5353722, Dt. 05.09.2024 

Sr. 
No. 

Team HQ Station 
DG Set 

Installed 
Make Model 

Date of 
Installation 

1 

Dhenkanal 

DNKL YES EICHER 322ES/1152 17.11.2006 

2 BONA YES EICHER 322ES/1152 27.11.2006 

3 ANGL YES EICHER 322ES/1152 28.11.2006 
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RailTel Corporation of India Ltd. 
Eastern Region 

 19th Floor, Aurora Waterfront Building, 
Plot No. 34/1, Block -GN, Sector - V, 

Salt Lake City, Bidhannagar, Kolkata -700091, West Bengal 

 

 

Financial Bid Format 
 

GeM Bid No.: - GEM/2024/B/5353340, Dt. 05.09.2024 
 

Name Of Work: - Deployment of maintenance team for maintenance of optic fibre cable 
network and upkeep of associated gears like AC, DG, Stabilizer, Change over unit, 

Shelter and Wi-Fi Equipments in Barkakana Section of RCIL/ER for a period of 2 years 
and extendable by one year on same terms and conditions 

 

SCHEDULE OF REQUIREMENT (SOR)/ PRICE BID 

 

Consignee(s) 

Number 

of 

Clusters 

Maintenance 

Charges per KM 

for 2 Years (INR) 

Incl. GST 

Approximate kms 

for maintenance 

of optical fibre 

during contract 

period (2 Years) 

 

Total Price 

(INR) Incl. GST 

a b c d e = c x d 

Con 1 1 
To be quoted in 

GeM portal only 
218.01  
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RailTel Corporation of India Ltd. 
Eastern Region 

 19th Floor, Aurora Waterfront Building, 
Plot No. 34/1, Block -GN, Sector - V, 

Salt Lake City, Bidhannagar, Kolkata -700091, West Bengal 

 

 

Financial Bid Format 
 

GeM Bid No.: - GEM/2024/B/5353722, Dt. 05.09.2024 
 

Name Of Work: - Deployment of maintenance team for maintenance of optic fibre cable 
network and upkeep of associated gears like AC, DG, Stabilizer, Change over unit, 

Shelter and Wi-Fi Equipments in Dhenkanal Section of RCIL/ER for a period of 2 years 
and extendable by one year on same terms and conditions 

 

SCHEDULE OF REQUIREMENT (SOR)/ PRICE BID 

 

Consignee(s) 

Number 

of 

Clusters 

Maintenance 

Charges per KM 

for 2 Years (INR) 

Incl. GST 

Approximate kms 

for maintenance 

of optical fibre 

during contract 

period (2 Years) 

 

Total Price 

(INR) Incl. GST 

a b c d e = c x d 

Con 1 1 
To be quoted in 

GeM portal only 
169.28  
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Chapter-8 

Annexure-D 

Minimum Man & Machine/Equipments required to be engaged under one 

Maintenance Team:  
 

(a) Manpower: 
 

1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or 

Graduate with relevant Experience in field work,) additional experience in the field 

of AC machine, DG sets will be desirable  
 

2. Technician for Splicing & Measurements (main splicer).   
 

3.    Deleted. 
 

4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train 

patrolling (one Man for about 50-60 kms beat). However the contractor has to deploy 

extra manpower for as and when needed during any Railway work or other agencies 

work in the section. 
 

5.    Bike patrollers for surveillance in city access cable area for 50-60 Kms. 
 

6.    Two Un-skilled manpower for trenching etc. 
 

7.    Driver of the vehicle. 
 

8.  One Diploma Engineer (ECE/CSE/IT) person for up keeping of Wi-Fi system 

provided at various stations in the section. 
 

(b) Vital Machines/ Equipments: 
 

1.  Innova/ Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, 

machines and stores. Vehicle shall be in good working condition &should not be 

more than three years old. 
 

2. Portable Generator set Kirloskar/Honda/Eicher or similar make, lighting 

arrangement like emergency light/gas light. 
 

3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar 

make. 
 

4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 
 

5.   OTDR (Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make. 
 

6.   OFC cable Route Detector 
 

7.   Spare battery with charger for splicing machine. 
 

8.   Cable Splitter for vertical cutting of PVC sheath & armour 
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9.   All sorts of patch-cords and connectors for the purpose of measurement 
 

10.  Duct Cutter 
 

11.  Road-o-meter. 
 

12.  Clamp type earth megger and clamp type AC/DC multimeter 
 

13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.) 
 

14.  Tool/Tackles kit. 
 

15.  Blow lamp/ hot air gun for sealing joint closure. 
 

16.  1 Km. length dummy fiber spool.  
 

17.  500 Mtr. Aerial OFC having 24 fibers.  
 

18.  Minimum 50 Mtr. Duct with couplers 
 

19.  Rexene/Polythene & Umbrella cover etc. 
 

20.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make. 
 

21.  Aluminum Ladder for maintenance of Wi-Fi Equipments. 
 

22.  GPS Tracking Devices for Team Vehicle & Patrollers for live tracking of Team. The 

relaxation in ‘extra time taken to repair the failure’ will be considered as per the 

reports of the GPS Tracking Devices only. 
 

23. Laptop PC with minimum Core-i3 or equivalent processor, 4 GB RAM, with 

Windows Operating System and with Wireless for fault rectification of Wi-Fi 

Network of Railway Stations. 

 

Note: OFC test and measuring instruments must have been calibrated in a year once 

from an established national Testing Organization/ lab. Upto date Certificates should 

always be available. 
 

Manpower and equipments should be available with the maintenance teams round the clock 

as listed above. However, contractor can add more manpower & equipments for speedy 

maintenance & minimizing downtime without any extra cost implications to RailTel. 
 

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance 

by the contractor In case of absence of supervisor/ technician/splicer/patrolmen from site 

except sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 

1 to 8 in list given above), penalty as defined will be deducted. 
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No man power or equipment can be changed without prior ascertaining the suitability by the 

Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.   
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Chapter-9 

Annexure-E (अिुिग्िक-E) 
 

Penalty to be imposed for the non-compliance/deficiency in the maintenance of OFC, 

AC, DG and Wi-Fi system covered under this maintenance contract: 

 

S 

No. 
Description of deficiencies Penalty Rate (Excl. GST) Rs. 

1 

Non-submission / non-modification of as built 

drawing (Only modifications made to be 

submitted) 

Rs.  910/- per fault 

2 

Non-submission of OTDR traces to be taken 

before and after rectification of cable fault /cut 

(involving two joints).If OTDR traces is 

submitted within next billing cycle, the penalty 

will be returned back to the contractor. 

Rs. 4540/- per section 

3 

For provision of joint pit within 30 days, no 

penalty. From 31 day to 60 days, penalty of Rs. 

4540/- per joint pit and from 61 days to 90 days 

penalty of Rs. 9080/- per joint pit. After 90 days, 

case will be considered for termination. 

 

4 
Swapped fibers not restored (involving at least 

one joint) 

Rs. 4540/- 

 

5 
Cable laid during fault restoration / rectification 

(small length) at lesser depth without protection. 

Accepted rate of respective SOR – 

B + 20 %) 

6 
Cable laid temporarily over bridges and leads to 

subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective 

SOR – B + 20 %) 

7 
Splice loss of all fibers not within prescribed 

limit (0.05 db per splice) 
Rs. 5450/- 

8 

In case MTTR exceeds the prescribed 

restoration time for the section 6/8 Hrs Bi-

monthly for backbone network and 8 Hrs for 

access network)  

Rs. 4540/- per two hours or part 

thereof. 

9 
Unavailability of communication with 

maintenance team/patroller 
Rs. 910/- per day 

10 

Non-Submission of OTDR reading and Power 

meter readings of all fibers (Once in a four 

month). 

Rs. 4540/- per section+ Rs. 2270/- 

for every week or part thereof till 

the next periodical report falls due 

11 Failure or non availability of Transport/Vehicle. 

Actual cost of hiring alternative 

vehicle+ Rs. 910/- each trip from 

monthly bill.(Per day) 

12 

Non-Submission of joint report indicating the 

fault to be attended within 90 days from Date of 

deployment of team 

Rs. 2270/- per week or part 

therefore beyond 90 days up to next 

45 Days from the date of 

deployment of the team. 
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13 

Non-Submission of bill for previously completed 

two months within 15 days of completion of 

billing period. 

Rs. 180/- per week beyond 10 days 

up to next billing cycle, 

subsequently Rs. 455/- per week. 

14 

Absence of Supervisor/ Technician/Splicer/ 

Helper/ Patrolmen etc. from site.(indicated in 

item (a)  1 to 7 of Annexure-D). 

Rs. 355/- per day each for patroller, 

Technician, Helper and assistant 

splicer and Rs. 910/- per day each 

for supervisor & Splicer (If the 

person is under sanctioned leave 

then it should be in knowledge of 

Engineer and contractor should 

deploy another person in place of 

absent person). 

15 
Non availability of Vital equipments (Except 

vehicle) 
Rs. 455/- per day 

16 If foot /bi-cycle patrolling not done 

Rs. 545/- for one time-per block/sub 

section in a month(i.e. if foot 

patrolling not done in a month for 

one sub/block section penalty per 

month imposed will be 3x545 = Rs. 

1635/- per month since three times 

in a month to be done) 

17 Non-execution of SOR–B work within 3 months 

20% of the cost of SOR-B work 

from SOR-A bill of that period 

(work communicated in writing by 

authorized representative of 

RailTel) 

 AIRCONDITIONER MAINTENANCE 

18 Breakdown duration exceeding 48 hrs Rs 180/- per day 

19 
Non- Maintenance of Faulty AC within 03 

months (in case of faulty before joining of team) 
Rs. 180/- per day 

 DG SET MAINTENANCE 

20 Breakdown duration exceeding 72 hrs. Rs 455/- per day 

21 
Non- Maintenance of Faulty DG within 03 

months (in case of faulty before joining of team) 
Rs. 455/- per day 

22 
Upkeep of shelter/earthing arrangement /power 

plant etc. 
Rs. 215/- per day per location. 

23 Joint Marker 

Penalty Rs. 910/- per joint marker 

for non-provisioning of Joint 

marker within 30 days 

24 
Criss crossing of fibers during carrying out the 

SOR A works. 

Rs. 1820/- per joint 

 

25 
Absence of Diploma Engineer (ECE/CSE/IT) for 

up keeping of Wi-Fi system 
Rs. 910/- per day 

26 deleted  

27 
Penalty (Per Day) for Wi-Fi System/ Equipments 

not attended within 24 Hrs. 
Rs. 1700/- per day 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 63 of 137 

 

28 

Penalty for excess time in restoration of failure in 

case of 0/10/20 dB/ Patch cord faulty (exceeding 

02 hours)  

Rs. 4540/- per two hours or part 

thereof. 

29 

Non-providing of uniform (2 sets) and Florescent 

green Safety Jackets (2 sets) (with RailTel logo 

in both front and back) within 30 days of joining 

of team 

Rs. 200 per person per day after 30 

days of joining of maintenance 

team 
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Chapter-10 

Annexure-F (अनुलग्नक-F) 

Schedule of Rates –B (SOR-B) 

For OFC Route strengthening & Diversion works: 

 

SN Item 
Description Unit 

Unit Rate 

(Rs.) 

Excl. GST 

1 
FRP / RCC 

Chambers 

Supply & installation of joining pit as per 

drawing with cover and required 

trenching to ease out cable/duct 

  

1 A 
RCC 

Chambers 

Supply, transportation and installation of 

RCC joint chamber with two piece top cover 

and bottom cover with holes for drainage and 

cable entry, as per drawing no. 

RCIL/ER/DRG-02/06. (Reinforcement 

drawing enclosed). This includes trenching 

for jointing pt, backfilling and ramming of 

the pit after placing the joint closure and 

cable loop in the chamber without causing 

any damage to the same and consolidation of 

soil as well as disposal of excess soil. 

No. 
4093/- 

1 B 
FRP 

Chambers 

Supply, transportation and installation of 

FRP joint chamber with top cover and 

bottom cover with holes for drainage and 

cable entry, as per drawing no. 

2002/PFB/0487. This includes trenching for 

jointing pit, backfilling and ramming of the 

pit after placing the joint closure and cable 

loop in the chamber without causing any 

damage to the same and consolidation of soil 

as well as disposal of excess soil.  

No. 
5968/- 

1 C 
Top plate of 

joint pit  

Supply, Transportation ad fixing of top 

plates. Whether the top plates are missing or 

damaged. The top plate should be as per 

drawings no. RCIL/ER/DRG-02/06.  

No. 
844/- 

1D 
RCC 

Chambers 

Cost of RCC Chamber (including 400 mm 

height sand) for reimbursement against the 

additional joint chambers used during bi-

monthly billing period for OFC cut due to 

NHAI/RLY (Over & above 02 numbers) 

No. 
4080/- 

2 
FRP/RCC 

Route Marker 

Supply and fixing of cable route markers 

as per drawing 
 

 

2 A 
RCC Route 

Marker   

Supply, Transportation and fixing of RCC 

cable route markers as per drawing no. 

RCIL/ER/DRG-01/06. Markers shall 

normally be provided at a distance of every 

No. 
261/- 
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100 mtrs on the cable route, at places/comers 

where the route of the cable changes, on 

either side of culverts, bridges, L.C. Gates, 

road cutting etc. These shall be engraved 

with letters “RCIL OFC” and suitably 

painted. The markers shall be painted with 

Green when placed near joint chambers and 

should be painted with orange at all other 

places. The engraved portion “RCIL OFC” 

should be painted with white.  

2B 
FRP Route 

Marker 

Supply, Transportation and fixing of FRP 

cable route markers as per drawing no. 

RCIL/ER/DRG-01/06. Markers shall 

normally be provided at a distance of every 

100 mtrs on the cable route, at places/comers 

where the route of the cable changes, on 

either side of culverts, bridges, L.C. Gates, 

road cutting etc. These shall be engraved 

with letters “RCIL OFC” and suitably 

painted. The markers shall be painted with 

Green when placed near joint chambers and 

should be painted with orange at all other 

places. The engraved portion “RCIL OFC” 

should be painted with white. 

No. 
301/- 

3A Concreting Concreting  for protection of OFC cable  
 

  

Concreting to be provided: 

In rocky areas where trench is of low depth 

and OFC is to be protected.  

1) At bridges / culverts to protect 

OFC on approaches. 

2) Wherever necessary, as directed 

by RCIL Engr.  
The proportion of cement, metal and sand is 

1:3-6 (1-cement,  3-stone 3/8”, 6-sand) with 

curing and ensuring proper setting. 

Thickness should be 0.15 mtrs. and width is 

0.3 mtrs. in situations 1 & 2 above.  

Cu. m 
9378/- 

4A 
G.I. (Pipe on 

RCC Bridges) 

Supply & laying of 50 mm dia GI Pipe 

IS1239 medium grade with holes drilled as 

an anti-theft measure coupling etc. on 

bridges/trenches/other surfaces with CC at 

every 1m as per drawing. Concreting rates 

shall be separate as per item 3A. 

Mtr. 
576/- 

5A 

Trenching     

(1Mtr with 

bricks) 

Trenching to a depth of 1 mtr and 

appropriate width for pipe/duct/Cable and 

backfilling after laying OFC/duct. This 

includes provision of 9 bricks /mtr & Fixing 

Mtr. 
221/- 
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of route marker of RCC/FRP embossed 

“RailTel” and painted with Orange, as per 

specification. 

5B 

Trenching  

(1.2Mtr 

depth) 

Trenching to a depth of 1.2 mtr and 

appropriate width for pipe/duct/cable and 

backfilling after laying OFC as per 

specification. 

Mtr. 
 

5 B 

(1) 

Trenching in normal soil to a depth of 1.2 

metre and 300 mm wise and backfilling after 

laying of OFC / pipe /duct as per 

specification. 

Mtr. 
67/- 

5 B 

(2) 

Trenching in hard soil to a depth of 1.2 metre 

and 300 mm wide  and backfilling after 

laying of OFC / pipe / duct as per 

specification.  

Mtr. 
100/- 

5C Hard Rock 

Cutting hard rock for 0.3 mtr depth of 

trench 
  

Cutting hard rock of the following thickness 

of strata 0.3 m depth (0.3 m width) and 

concreting thereafter as per direction of site 

In charge (cost of concreting will be as per 

SOR item No. 3 A) 

Mtr. 
322/- 

6 Sand filling 
Providing dry sand in FRP/RCC joint 

chambers up to 400mm height 
No. 

891/- 

7A 
Laying of 

OFC 

Laying of OFC/ QUAD Cable in trench and 

through HDPE/GI/RCC pipes where ever 

necessary. 

Mtr. 
15/- 

7B 
Laying of 

HDPE duct 

Laying of HDPE duct in trenches. Supply 

and pulling of nylon rope through it. 
Mtr. 

15/- 

8 
OFC Joint 

Enclosure 

Supply & Provision of OFC Joint closure 

including Splicing (24/48Fibre). The joint 

Enclosures shall be TVSE, Raychem model 

FOSC, ROXTEC, 3-M, CommScope Make 

No. 
10503/- 

8 A  

Rectification & re-splicing of existing mid 

section OFC joints. This includes supply and 

provision of  joint repair kit & sleeves 

No. 
7335/- 

8B  

Cost of Joint closure (TVSE, Raychem model 

FOSC, ROXTEC, 3-M, CommScope  Make) for 

reimbursement against the additional joint 

closures used during bi-monthly billing period for 

OFC cut due to NHAI/RLY (Over & above 02 

numbers) 

No. 
2905/- 

9 Repair of 

Terminal 

OFC Joint. 

Repair of existing OFC Terminal Joint 

(24/48Fibre). This includes Splicing of all 

the 24/48Fibres./dropping of  fibre/pigtail 

as required. 

No. 
 

9 A 
Repair of existing OFC Terminal Joint 

(24/48Fibre) 
No. 

4414/- 
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9 B 
Splicing / dropping of each fibre / pigtail 

from the terminal joint mentioned above. 
No. 

122/- 

10 
Horizontal 

Drilling 

Horizontal Drilling at a approximately  

depth of 1.65/1.2 m below the formation 

level of the earth including insertion of 

DWC pipes along with couplings etc. 

 
 

10 A  In case of small stretches (less than 100 m) 
Mtr. 

911/- 

10 B  In case of long stretches (more than 100 m) 
Mtr. 

610/- 

11 DWC Pipe 

Supply of DWC pipe 78/63 mm OD/ID as per IS 

14930 Part II in 30 mtrs length with 2 snap fit 

couplers for jointing Each 30 mt coil length. 

Mtr. 
268/- 

12 

 

Vehicle for 

Adjoining 

section 

Additional transport charges for attending 

failures in adjoining section in emergency 
Km. 

15/- 

13 

Rectification 

of high 

loss/break of 

fiber in 

existing joint 

enclosure. 

Excavation of trench or opening /finding the 

existing joint pit appro. 100 mtr as a 

preparation for testing/rectification of fiber 

and its reinstatement by backfilling sand and 

ramming of excavated soil etc. This includes 

the rectification of high loss/ break of fiber 

No. 
7362/- 

14 

Transportation 

of Cable / 

HDPE Duct 

Transportation of OFC cable/HDPE duct 

drum 
  

14 A  

Transportation of OFC cable (drum – 3 km) / 

HDPE Duct (coil – 1 km) from RailTel’s 

stores other the nominated stores (To and Fro 

differential distance form nominated stores 

will be considered). 

Drum 

Km 15/- 

15 
Pulling of 

aerial fiber 

Pulling of aerial OFC with 4 mm G.I. wire 

support clamped at every 1 Mtrs approx.. 

RM 
 

15 A  

Drawl of unarmoured overhead OFC 

(6/8/12/24fibre) with sufficient ground 

clearance (to avoid interruption of cable by 

over consignment truck) with suitable 

binding arrangement (messenger). This 

included supply of 6/8/12/24fibreover head 

cable and other consumable required to draw 

the cable 

Mtr. 
54/- 

15 B  

Supply and provisioning of overhead OFC 

mid section / terminal joint (6/8/12/24Fibre) 

including splicing of all the fibers 

No. 
3651/- 

16 
Cable route 

tracing 

OFC route tracing & submission of corrected 

cable route plan (soft copy in CD and two 

hard copies). Cable Route plan should 

contain LC gates, culverts/bridges, joint 

chambers, stations, offset, depth of cable at 

every 100 mtrs 

Km. 
871/- 
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17 

Track/Road/Pl

atform 

crossing 

Trenching to a depth of 1mtr below 

rail/Road/Platform level, placing of G.I. Pipe 

(as per IS 1239 pt. I & pt. I I), 50 mm 

dia.(inside) in the trench made, backfilling 

and ramming 

Mtr. 
663/- 

18 

Protection 

work at bridge/ 

culvert 

Supply and provision of Channels, clamps, 

fixtures, Troughts, nuts and bolts etc.  
 

 

 

Protection 

work at bridge 

/ Culvert 

Supply &Fixing of M.S. Channel, (C-section, 

100 mm x 50 mm x 6 mm) as per drawing 

No. RCIL/ER/DRG-08 A & B/06 

 
 

18 A Channel (bracket) length – 1.5 metre No. 1166/- 

18 B Channel (bracket) length – 1.2 metre No. 931/- 

18 C Channel (bracket) length – 0.9 metre No. 703/- 

 
Supply &Fixing of bracket made of M.S. flat 

(75 mm x 12 mm) as per drawing No. 

RCIL/ER/DRG-08 A & B/06 

  

18 D Bracket length – 1.5 metre No. 931/- 

18 E Bracket length – 1.2 metre No. 744/- 

18 F Bracket length – 0.9 metre No. 556/- 

18 G 

Supply &Fixing of “Z” clamp, of M.S. flat 

(300 mm x 38 mm x 12 mm) including 

supply and provision of Hexagonal Nuts & 

Bolts 10 mm x 38 mm with spring washer, 

flat washer, check nut for fixing of M.S. 

Channel on girder bridges as per drawing 

No. RCIL/ER/DRG-08 A & B/06. 

No. 
181/- 

18 H 

Protection 

work at bridge 

/ Culvert 

Supply &Fixing of (perforated) G. I. Pipe (as 

per IS 1239 Pt. I & Pt. II) 50 mm dia (inside) 

for entry of cables on bridges / culverts as 

per drawing No. RCIL/ER/DRG-08 A & 

B/06. Perforation of pipes to be done as per 

drawing No. RCIL/ER/DRG/11/07. 

Mtr. 
576/- 

18 I 

Supply &Fixing of Clamp, made of M.S. flat 

(350 mm x 38 mm x 6 mm) including supply 

and provision of Hexagonal Nuts & Bolts 8 

mm x 38 mm with spring washer, flat 

washer, check nut for fixing of G.I. Pipe (50 

mm dia) and for binding trough & trough 

cover o M.S. Channel as per drawing No. 

RCIL/ER/DRG/11/07. 

No. 
87/- 

18 J 

Supply &Fixing of G.I. Trough, (C-section, 

75 mm x 50 mm x 50 mm) 1.2 mm thick on 

M.S. Channel or as per requirement 

depending on site condition as per drawing 

No. RCIL/ER/DRG/10/06. 

Mtr. 
241/- 

18 K 

Supply &Fixing of G.I. Trough cover, (C-

section, 78 mm x 25 mm) 1.2 mm thick on 

M.S. Channel or as per requirement 

Mtr. 
174/- 
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depending on site condition as per drawing 

No. RCIL/ER/DRG/10/06. 

18 L 

Supply and provision of split G.I. Pipe 75 

mm x 300 mm with clamps 250 mm x 38 

mm x 6 mm and Hexagonal Nuts & Bolts 10 

mm x 38 mm with spring washer, flat  

washer, check nut for fixing the Clamps (as 

replacement of G.I. Pipe coupler) 

No. 
543/- 

19 

Rectification 

of criss 

crossing of 

fibers in a 

joint enclosure 

Rectification of criss-cross of fibers in a joint 

enclosure (rate per joint) 
No. 

7335/- 

20 Petrol man Rate of petrol man per day 
No. 

496/- 

21 Splicing 
Splicing and termination of 48 Fiber OFC    ( 

Splice enclosure supplied by RailTel) 
No. 

4863/- 

22 Dropping 
Rate for dropping/splice of through fiber for 

each dropping/splicing 
No. 

122/- 

23 Aerial fiber Splicing rate for 6/12/24 aerial fiber 
No. 

122/- 

24 

Drawing of 

Armored 

12/24F OFC 

Drawing of Armored 12/24F OFC on the 

poles using suitable fixtures (as per the type 

of poles). After completion of drawing of 

OFC, all the 12/24 fibers should be tested. If 

any break/high loss even observed, the same 

shall be rectified by the agency without extra 

cost 

Mtr. 
54/- 

25 
Releasing of 

O/H cable 

Releasing of O/H cable from electrical poles 

and depositing of material in store. 
Mtr. 

12/- 

26 
Pulling of 

OFC 

Pulling of OFC through already laid HDPE 

duct /GI pipe /DWC pipe 
Mtr. 

12/- 

27 

Painting of 

outdoor 

assets 

All outdoor assets like prefab /building, 

channels and other protection equipment 

on steel girder bridges etc to be painted 

as per IR telecom manual. 

Sq. 

Mtr. 74/- 
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28 

Laying 

through 

Floor/Payme

nt/Wall 

Laying of cable as below, after cutting 

floor/pavement/wall and making holes 

incl. embedding the cable at an average 

depth as below and mending good the 

damages to original finish incl. removing 

the rubbish. 

(29 A) From 2.5 sq mm to 35 sq mm at an 

average depth of 75 mm in 

floor/pavement/wall etc.  

(29 B) Above 35 sq mm to 95 sq mm at an 

average depth of 100 mm in 

floor/pavement/wall etc. 

(29 C) Above 95 sq mm at an average depth 

of 100 mm in floor/pavement/wall etc.  
 

Mtr. 

 

 

 

 

 

154/- 

 

 

194/- 

 

 

221/- 

29 

Laying and 

clamping of 

OFC/electric

al cable 

inside prefab/ 

Building/Equ

ipment room  

Laying and clamping of OFC inside 

prefab/Building/equipment room 

including supply and fixing of PVC 

conduit ad U/D clamps 

Mtr. 
122/- 

30 

Supply and 

installation of 

15/22/30 

Amp (MCB) 

Board 

Supply and fixing 5 amps to 32 amps 

rating, 240/415 volts, “C” curve, 

miniature circuit breaker suitable for 

inductive load of following poles in the 

existing MCB DB complete with 

connections, testing and commissioning 

etc. as required (Single pole and neutral) 

No. 
536/- 

31 

Cleaning of 

OFC 

room/Hut 

Cleaning / clearing of water-logged area, 

bushes near the ambience of 

OFC/equipment room 

Per 

person 

per day 
496/- 

32 

Clamping of 

HDPE duct 

and OFC 

cable  

Clamping of HDPE duct and 6 Quad 

cable on the wall at 1 m interval 

separately including supply of steel 

clamps, saddles, cement and other 

materials as required for holding the 

table and duct properly. 

Mtr. 
122/- 

33 
Treatment of 

roof leakage  

Providing and laying water proofing 

treatment on roofs of slabs by applying 

cement slurry mixed with water proofing 

cement compound consisting of applying: a) 

after surface preparation, first layer of slurry 

of cement @ 0.488 kg/sqm mixed with water 

proofing cement compound @ 0.253 kg/sqm, 

b) laying second layer of Fibre glass cloth 

when the first layer is still green. Overlaps of 

Per sq. 

mtr 435/- 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 71 of 137 

 

joints of fibre cloth should not be less than 

10 cm. c) third layer of 1.5 mm thickness 

consisting of slurry of cement @ 1.289 

kg/sqm mixed with water proofing cement 

compound @ 0.670 kg/sqm and coarse sand 

@ 1.289 kg/sqm. This will be allowed to air 

cure for 4 hours followed by water curing for 

48 hours. The entire treatment will be taken 

upto 30 cm on parapet wall and tucked into 

groove in parapet all around. d) fourth and 

final layer of brick tiling with cement mortar 

(which will be paid for separately). For the 

purpose of measurement, the entire treated 

surface will be measured.  

 

* Additional new work 

  

Signature of the Tenderer with Stamp 
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Chapter-11 

 

Details of Nominated stores 

Details of Nominated stores 

Sec. No. 
Maintenance Section 

HQ 
Primary Store Secondary Store 

1 Barkakana Ranchi Dhanbad 

2 Dhenkanal Bhubaneswar Sambalpur 
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SECTION-II 

Chapter-12 
 

INSTRUCTIONS TO TENDERERS AND GENERAL CONDITIONS OF 

CONTRACT (GCC) 

INDEX 

PARA SUBJECT 

 

1. GENERAL INSTRUCTIONS 

 

2. INTERPRETATIONS 

 

3. LOCAL CONDITIONS 

 

4. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS 

&DRAWINGS 

 

5. SUBMISSION OF EARNEST MONEY DEPOSIT 

 

6. SUBMISSION OF OFFERS 

 

7. UNIT PRICES 

 

8.            VALIDITY OF OFFER    

 

9. RATES DURING NEGOTIATION 

 

10. OPENING OF TENDER 

 

11. NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

12. ERRORS, OMISSIONS &DISCREPANCIES 

 

13. WRONG INFORMATION BY TENDERER 

 

14. QUALIFYING CRITERIA 

 

15. SYSTEM PERFORMANCE GUARANTEE 

 

16. EVALUATION OFOFFER 

 

17. AGREEMENT 

 

18. TENDERER’S ADDRESS 

 

19. SETTLEMENT OF DISPUTES/ ARBITRATION 

 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 74 of 137 

 

INSTRUCTIONS TO TENDERERS  AND CONDITIONS OF TENDERING 

 

1.  GENERAL INSTRUCTIONS 

 

1.1 Tender is invited by the Executive Director/Eastern Region on behalf of M/s 

RailTel Corporation of India Limited, Kolkata for the work as defined in preamble 

para1. 

 

1.2 The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work, 

Description of work & SORs, all Annexure & Forms and Corrigendum & Addendum 

etc., if any, shall here after, be collectively referred to as the "Tender Document". 

 

2. INTERPRETATIONS 

The following terms wherever occurring in the tender Document and wherever 

used throughout the execution of the contracts, shall, unless excluded by or 

repugnant to the context, have the meaning at tribute there to as follows: 

 

"CONTRACT" Means the Contract resulting from the acceptance by the 

Executive Director of this Tender whether in whole or in part. 

 

"CONTRACTOR" Means the successful Tenderer, i.e. the Tenderer whose Tender 

has been accepted either in whole or in part. 

 

"CONTRACTOR’s REPRESENTATIVE" Shall mean a person in supervisory 

capacity who shall be so declared by the Contractor and who shall be authorized for 

any work specified in the Contracts. He shall be responsible for proper execution of 

contracts. 

 

"MONTH" Means any consecutive period of thirty days. 

 

"MATERIALS" Means all equipments, tools, special aids, plants and testing 

equipments and appliances for execution of contract. 

 

“PoP” Means point of presence i.e. a place or premises where any telecom 

equipment is placed. 

 

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the 

Executive Director, Eastern Region,19th floor, Aurora waterfront, GN 34/1, 

Block- GN, Sector –V, Salt Lake, Bidhannagar, Kolkata-700091, West Bengal 

(complete address of the Executive Director to be furnished) 

 

 “Section” Means the areas to be taken up by the Contractor for execution of 

maintenance work and other maintenance related work given in the tender 

document. 
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 ENGINEER shall mean a RailTel employee who is responsible for maintenance 

carried out in particular section by maintenance team.  

 

 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, 

responsible for ensuring that all field works covered by the contract are carried out 

in accordance with approved designs, drawings & specifications and conditions of 

contract as agreed to. 

 

“BLOCK SECTION” Means the distance along the railway track between two 

consecutive Railway stations. 

 

"TENDERER" Means and includes any firm of engineers or Contractors

 or any company or body, corporate or otherwise, who submit the Tender which 

has been invited. 

 

 "WORK OR WORKS" Means all or  any  of the  items of the  work  for  which 

the Tenderer /Contractor has Tendered/contracted according to the specifications, 

drawings and Annexure here to annexed or to be implied there from, or incidental 

there to  or to be here after specified or required in such explanatory instructions and 

drawings, being in conformity with the specifications, drawings, Annexure and 

schedules and also such instructions and drawings additional to the afore 

mentioned as may from time to time be issued by the Engineer during the progress 

of the contracted work. 

 

"WRITING" Includes a l l  matters written, typewritten o r  printed either in whole 

or in part. 

 

3. LOCALCONDITIONS 

 

3.1 It will  be imperative on each tenderer to fully acquaint himself with all the local 

conditions and factors which would have any effect on the performance of the 

contract before quoting. The Executive Director shall not entertain any request 

for clarifications from the tenderer regarding such local conditions. No request for 

the change of price, or time schedule of delivery of stores shall be entertained after 

the offer is accepted by the Executive Director on account of any local condition or 

factor. 

 

3.2 The intending tenderer is advised to study the tender document carefully before 

quoting. Any submission of a bid by the tenderer shall be deemed to have been done 

after a careful study and examination of these documents with full understanding 

of the implication there of. These conditions and specifications shall be deemed to 

have been accepted unless otherwise, specifically commented upon by the Tenderer 

in his quotation. Failure to adhere to anyone or all these instructions may render 

his offer liable to be ignored without any reference. 
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3.3 Should a tenderer find discrepancies in, or omission from the drawings or any of 

the Tender document or he has any doubt to their meaning, he should at once 

notify the RailTel who may send a written clarification to all tenderers. 

 

4.  COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS &

 DRAWINGS 

 

4.1 The tenderer shall indicate paragraph by paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of 

each clause and sub clause or if not, precisely how they differ from the requirements 

of the tender. In later   case the  Tenderer shall enclose a separate statement 

indicating only the deviations for any clause or sub-clause of Conditions of 

Contract, Instructions to Tenderers and Conditions of Tendering, Technical

 Specifications,  Preamble etc. which he proposes with justifications for 

deviations proposed. The Executive Director reserves the right to accept or reject 

these deviations and his decision there on shall be final. 

 

4.2 The Services offered shall be  i n  accordance with the drawings and specifications 

&conditions of the contract. 

 

4.3  Contractor should give details of contract carried out giving details of the name of 

the contract, date of award, length of the section, value of the contract, the original 

execution period and the actual execution time taken. This will be supported by a 

user certificate. 

 

4.4  The tenderer should provide information about the compliance of various clauses 

/sub clauses/ paragraphs(when tenderer plans  to give separate compliance of each 

paragraph or sub clause) of tender document 

 

5. Earnest Money Deposit 

 

5.1 The tenderer shall furnish an amount as given in Preamble as earnest money in 

favour of RailTel Corporation of India Limited for each tendered section that he 

wants to quote for. 

 

5.2 The validity of offer will be 120 days from the date of opening of tender ‘as given 

in Preamble. It being understood that the tender documents have been sold/issued 

to the tenderer and the tenderer has been permitted to tender in consideration of the 

stipulation on his part that after submitting his tender he will not resile from his 

offer or modify the terms and conditions there of in a manner not acceptable to 

RailTel. If the tenderer fails to observe or comply with the foregoing stipulation, 

action to be taken as mentioned in Annexure-B-2. 

 

5.3 The Earnest Money receipt shall be incorporated in the original copy of the tender 

document. Other copies of the offer shall contain true copies of Earnest Money 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 77 of 137 

 

receipt. The Earnest Money should be furnished through net banking in favour of 

M/s. RailTel Corporation of India Limited, Eastern Region, Kolkata. 

 

5.4 The earnest money may be forfeited under the following circumstances. 

 

5.4.1 If tenderer withdraw its tender during the period of tender validity specified in 

Preamble 

 

5.4.2 In case of successful tenderer, if the tenderer fails to sign the contract in accordance 

with r e l e v a n t  para of Preamble and to furnish Security Deposit in accordance 

with relevant clause of preamble .The earnest money of unsuccessful tenderer will 

save as herein before provided, be returned within reasonable time to the 

unsuccessful tenderer but the RailTel shall not be responsible for any loss or 

depreciation that may happen to the security for the due performance of the above 

stipulation to keep offer open for the period specified in the tender documents or 

to the Earnest Money while in their possession or be liable to pay interest there on.

  

5.5 If the tender is accepted, the amount of Earnest Money, if available will be returned 

to the bidder as per relevant para of Preamble of tender document after receiving 

of Performance Guarantee Amount. 

 

5.6 The tender not accompanied by Earnest Money as mentioned in clause5.3 above 

or if any of the documents submitted by the tenderers is proved to be fraudulent, 

the offer will be summarily rejected & EMD will be forfeited. 

 

5.7 The Performance Guarantee Amount shall be released as per relevant clause of 

preamble. 

 

5.8      NSIC registered Firm and micro and small enterprises (MSEs): 

5.8.1.   For NSIC registered firm and micro and small enterprises (MSEs) who are having 

valid Udyog Aadhar Memorandum and for small scale units and micro units 

registered with NSIC under single point registration Scheme and participating in 

this tender enquiry, following exemptions are available:- 

(i) They shall be exempted from cost of tender documents.- Not Applicable 

(ii) They shall also be exempted from depositing Earnest Money. 

(iii) Purchase preference to MSEs: 

Purchase preference will be given to MSEs as defined in Public Procurement 

Policy for Micro and Small Enterprises (MSEs) Order, 2012 dated 23.03.2012 

issued by Ministry of Micro, Small and Medium Enterprises and its subsequent 

Orders/Notifications issued by concerned Ministry. If the bidder wants to avail the 

Purchase preference, the bidder must be the manufacturer of the offered product 

in case of bid for supply of goods. Traders are excluded from the purview of Public 

Procurement Policy for Micro and Small Enterprises. In respect of bid for Services, 

the bidder must be the Service provider of the offered Service. Relevant 
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documentary evidence in this regard shall be uploaded along with the bid in respect 

of the offered product or service. If L-1 is not an MSE and MSE Seller (s) has/have 

quoted price within L-1+ 15% of margin of purchase preference /price band 

defined in relevant policy, such Seller shall be given opportunity to match L-1 

price and contract will be awarded. 

 

These exemptions shall be applicable provided units are registered with 

NSIC/MSEs for tendered item and registration is current and valid. Firms claiming 

these exemptions are required to submit along with their offer, a copy of their 

current and valid NSIC registration certificate/ Udyog Aadhar Memorandum for 

the tendered item/items, otherwise their offer would not be considered. 

5.8.2 No exemption is, however, applicable to these units from payment of security 

deposit/ Performance Bank Guarantee. Micro and Small Enterprises (MSEs): 

i. Micro and Small Enterprises (MSEs) registered with NSIC or any other body 

specified by Ministry of MSME is exempted from submission of the following: 

(i) They shall be exempted from submission of cost of tender document (ii) They 

shall be exempted from submission Earnest Money Deposit.  

 

However, firms claiming the above exemptions shall submit bid security 

declaration as per format enclosed at Annexure-B-2. The exemption for 

Micro and Small Enterprises (MSEs) will be granted solely on the basis of 

the most recent UDYAM Aadhaar generated on or after July’ 1, 2020, 

obtained from the MSME website. 

 

ii. MSEs claiming for the above exemptions under NSIC/MSME or others, have to 

submit supporting documents These exemptions shall be applicable provided 

firms are registered with NSIC/MSME registration is current and valid. Firms 

claiming these exemptions are required to submit along with their offer, a copy 

of their current and valid NSIC/MSME registration certificate otherwise their 

offer would not be considered. 

 

iii. RailTel is registered with m1xchange TReDS Platform having Buyer registration 

Number “BUYER00001496”. The URL for m1xchange Platform is 

https://www.m1xchange.com. MSE suppliers/vendors are required to register 

themselves on m1xchange Platform for availing the facility of bill discounting 

on TReDS portal. The bidder is mandatorily required to submit its TReDS 

registration number (as provided by M1xchange portal) and GRN 

(Goods/Service Receipt Note) Number (as provided by RailTel on delivery of 

Goods/Service) while submitting the invoices if requires to avail TReDS facility 

 

iv. MSE Vendor will bear all costs relating to availing the facility of discounting on 

TReDS platform including but not limited to Registration charges, Transaction 

charges for financing, Discounting Charges, Interest on financing, or any other 

charges known by any name shall be borne by MSE Vendor. 

 

v. MSE Vendor hereby agrees to indemnify, hold harmless and keep RailTel and 

its affiliates, Directors, officers, representatives, agents and employees 

indemnified, from any and all damages, losses, claims and liabilities (including 

legal costs) which may arise from Sellers submission, posting or display, 
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participation, in any manner on the TReDS Platform or from the use of Services 

or from the Buyer’s breach of any of the terms and conditions of the Usage Terms 

or of this Agreement and any Applicable Law on a full indemnity basis. 

 

vi. RailTel shall not be liable for any special, indirect, punitive, incidental or 

consequential damages or any damages whatsoever (including but not limited to 

damages for loss or profits or savings, business interruption, loss of information), 

whether in contract, tort, equity or otherwise or any other damages resulting from 

using TReDS platform for discounting their (MSE Vendor’s) invoices. 

 

6. SUBMISSION OF OFFERS 

 

6.1 The offer in the prescribed forms should be submitted before the time and 

date fixed for the receipt of the offers. Offers received after the stipulated time and 

date will be summarily rejected. 

6.2 In case the date of opening happens to be a holiday, the tender will be received 

and opened at the same time on the next working day. 

6.3 The offer shall be either type written or written neatly in indelible ink in English. 

Each page of the offer must be numbered consecutively. A reference to  total 

number of pages comprising the offer must be made at the top right hand corner 

of the top page. The supporting documents should be submitted either in original 

or duly signed by the authorized signatory of the tenderer. The original documents 

shall be produced for verification when called for. 

6.4 All copies of the tender papers shall be digitally signed by the tenderer, on each 

page including closing page in token of his having studied the tender papers 

carefully. 

 

6.5    RATES IN FIGURES &WORDS:  

 

i)    All prices having a bearing on the quoted price shall be written both in 

figures and in words in  the prescribed offer form. In case of difference 

in words and figures the amount written in words will be taken into 

consideration. 

ii) In the event of any discrepancy between unit rate and total cost, the value 

shown in unit rate will be taken for evaluation purpose. 

iii)  In case the schedule of requirement quoted by tenderer is incomplete with 

reference to tender document, the offer is liable to be rejected. 
 

6.6  ATTESTATION  OF ALTERATION: 

   

No scribbling is permissible in the tender documents. Tender containing erasures 

and alterations in the tender documents are liable to be rejected. Any 

correction made by the tenderer/tenderers in his/their entries must be signed (not 

initialed) by him/them. 
 

6.7    Submission of tender BID will be done as per relevant para of Preamble. 
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7.         UNIT PRICES: 

Unit prices should be quoted in Indian Rupees by the tenderer  after taking all the 

relevant factors into  consideration and  these should be  Firm and all including of 

GST without any  variation clauses. The prices shall be quoted in rupees for the 

units under metric system. 

 

8.  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in 

“Preamble”. 

 

9. RATES DURING NEGOTIATION 

 

The tenderer/s shall not increase his/their quoted rates in case the RailTel 

Administration negotiates for reduction of rates. Such negotiations shall not amount 

to cancellation or withdrawal of the original offer and the rates originally quoted 

will be binding on the tenderer/s. 

 

10. OPENING OF TENDER: 

Tenderer’s Bid will be opened online at the time &date of opening of the tender 

given in relevant para of preamble in presence of such Tenderers/Authorized 

Representatives who choose to be present. 

 

11. NON-TRANSFERABILITY AND NON-REFUNDABILITY 

The tender documents are not transferable. The cost of tender paper is not 

refundable. 

 

12. ERRORS, OMISSIONS &DISCREPANCIES 

 The Contractor(s) shall not take any advantage of any miss-interpretation of the 

conditions due to typing or any other error and if in doubt, shall bring it  to the 

notice  of the Engineer In charge without delay. In case of any contradiction only 

the printed rules, and books should be followed and no claim for the miss-

interpretation shall be entertained. 

 

13. WRONG INFORMATION BY TENDERER 

 If the tenderer/s deliberately gives/give wrong information in his/their tender which 

creates/create circumstances for the acceptance of his/their tender, action to be 

taken as mentioned in the Annexure-B-2. Also, if the wrong information leads to 

release of any wrong payment, the contract will be cancelled and Security deposit 

will be forfeited. 

 

14. QUALIFYING CRITERIA 

For qualifying in tenderers bid shall be required to meet the eligibility 

requirements as given in relevant para of preamble. 
 

15. SYSTEM PERFORMANCE GUARANTEE 
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 The Contractor shall give unqualified and unconditional guarantee that the 

maintenance team deployed by him will achieve desired objective, if he needs to 

depute any additional Man, Machine & Material to achieve desired objective, no 

extra payment shall be made to the contractor. Amount as defined in the preamble 

will be held towards the same. 

 
 

16. EVALUATION OF OFFER 

The tenders received will be evaluated by the Authorized representative of RailTel 

as per eligibility & evaluation criteria given in the tender document. 

 

However, the RailTel shall not be bound to accept the lowest or any tender or to as 

sign any reason for non-acceptance or rejection of a tender. The purchaser reserves 

the right to accept any tender in respect of the whole or any portion of the work 

specified in the tender document. 
 

17. AGREEMENT 
 

The successful tenderer/s shall be required to sign agreement with the 

representative of RailTel for carrying out the work according   to the tender 

documents within 15 days as indicated in relevant para of preamble. 
 

18. TENDERER’S ADDRESS 
 

 Tenderer shall state in the tender his postal address fully and clearly. Any 

*communication sent to the tenderers by post at his said address shall be deemed 

to have reached the tenderer duly & timely, notwithstanding the fact that the 

communication could not reach the tenderer at all or in time for whatever reason. 

Important documents shall be sent by Registered Post and will be dealt as per 

relevant para of preamble 

 

19. SETTLEMENT OF DISPUTES/ ARBITRATION 
  

Any dispute or difference whatsoever arising between the parties out of or relating to 

the construction, meaning, scope of work, operation, rates, penalties or effect of this 

contract or the validity or the breach thereof, shall be settled by arbitration in 

accordance with the Arbitration and Conciliation Act 1996 as amended and the award 

made in pursuance thereof shall be binding on both the parties. The venue of such 

arbitration or proceedings thereof shall be at New Delhi. 

 

All arbitration proceedings shall be conducted in English. Recourse against any 

arbitral award so rendered may be entered into court having jurisdiction or application 

may be made to such court for the order of enforcement as the case may be. 

 

 The arbitral Tribunal shall consist of the sole arbitrator appointed by CMD/RailTel 

Corporation of India Limited, if the value of claim is up to Rs. 10 lakh. If the value of 

claim or amount under dispute is more than 10 lakhs, the matter shall be referred to 

the adjudication of arbitral council. CMD/RailTel Corporation of India Limited shall 

furnish a panel of three names to the contractor, out of which, contractor will 
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recommend one name to be his nominee and then CMD/RailTel shall appoint one 

name as RailTel’s nominee and these two arbitrators with mutual consent shall appoint 

a third arbitrator who shall act as the deciding arbitrator in terms of Arbitration and 

Conciliation Act.  The award of the sole arbitrator or the Arbitral council, as the case 

may be, shall be final and binding on both the parties. Each of the parties agree that 

notwithstanding that the matter may be referred to Arbitrator as provided herein, the 

parties shall nevertheless pending the resolution of the Controversy or disagreement, 

continue to fulfill their obligation under this agreement so far as they are reasonable 

able to do so. 
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Chapter-13 
 

 

SPECIAL CONDITIONSOF CONTRACT 
 

    INDEX 

PARA SUBJECT 

 

1.    TENDER DOCUMENTS 

 

2. AGREEMENT 

 

3. CONTRACT PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

 

4. CONTRACTOR'S OFFICE 

 

5. PROGRAMME OF WORK. 

 

6. COMPETENT SUPERVISORS 

 

7. TEST &MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC 

 

8. STORES TO BE SUPPLIED BY CONTRACTOR 

 

9. SPARES 

 

 10. QUALITY ASSURANCE 

 

 11.     INSPECTION OF MAN, MACHINE &MATERIALS 

 

 12.      SUBLETTING AND ASSIGNMENT 

 

 13.     EXECUTION OF WORK 

 

 14.     MAINTENANCE OF WORKS 

 

 15.     CLEARANCE OF SITE 

 

 16.     WARRANTY SUPPORT  

 

 17.     INFRINGEMENT OF PATENTS 

 

18.   LABOUR LICENCE & COMPLIANCE WITH LABOUR, INDUSTRIAL & 

ENVIRONMENTAL LAWS 
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19. DEFAULTS AND DELAYS 

 

20. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

21. CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES 

 

22. UNIT PRICES 

 

23. TERMS OF PAYMENTS 

 

24. FINAL SETTLEMENT 

 

25. TAXES 

 

26. INSURANCE FOR WORKMEN & MATERIALS 

 

27.  FORCE MAJEURE CLAUSE 

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

29.  TERMINATION OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 85 of 137 

 

SPECIAL CONDITIONSOF CONTRACT 

 

1. TENDER DOCUMENTS 

 

1.1 The services and quality required, bidding procedure and contract terms and 

conditions are prescribed in the tender documents. The set of tender documents 

issued for the purpose of bidding includes following together with Corrigendum 

and Addendum, if any. 

 

Section-I: I) 

II) 

III

)) 

))  

Preamble. 

Checklist & tender notice 

Introduction, scope of work 

  

Section-II: 

 

I) 

II) 

III)  

 

Instructions to tenderers and conditions of tendering. 

Special conditions of contract 

  Forms, proformas & Drawing of Tender 

 1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the 

Tenderer the various  works/Contracts coming under the purview of 

the contract shall be governed by tender documents. 

 

1.3 Any special conditions stated by the Tenderer in the covering letter submitted along 

with the tender shall be deemed to be  a part of the Contract to such extent only as 

have been explicitly accepted by the RailTel. 

 

2. AGREEMENT 

 

The successful Tenderer   shall, within 15 days after having been called upon by 

notice to do so,   be bound to execute an agreement based on accepted rates, terms 

and conditions, in such form as the RailTel may prescribe, and lodge   the   same with 

the RailTel together   with   the conditions   of contract, specifications and Schedule 

of prices referred to therein duly completed. The form for agreement is referred as 

Form no. 1. 

 

3. CONTRACT PERFORMANCE GUARANTEE (Security Deposit) 

 

3.1 On receipt of the Letter of Acceptance of Tender from the RailTel, the 

successful Tenderer shall deposit an amount to RailTel as defined as per relevant 

para of preamble rounded off the nearest whole number towards payment of 

Security Deposit for due fulfillment of the contract. 

 

3.2 Details as to how SD will be deposited and released are given in the preamble. 

 

 

4. CONTRACTOR'S OFFICE 
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Tenderer shall state in the tender his postal address fully and clearly. Any 

communication sent to the tenderers by post at his said address shall be deemed to 

have reached the tenderer duly & timely, not-withstandingthefact that the 

communication could not reach the tenderer at all or in time for whatever reason. 

Important documents shall be sent by Registered Post and will be dealt as per 

relevant para of preamble. 

 

5. PROGRAMME OF WORK 

 

5.1 The Contractor shall have necessary resources to execute the work/contract so that 

the entire work is completed within two year period as mentioned in the relevant 

para of preamble from the date of issue of Letter of Acceptance of the tender. 

 

5.2 Contractor has to commence work within 21 days from the date of issue of Letter 

of acceptance.                                                

5.3 The Contractor shall be held responsible for the execution of the 

work/contracts according to the various clauses of the Technical specifications, 

instructions/drawings etc. as per tender conditions. Failure to comply with any of 

these will be dealt with as per provision laid down in Conditions of Tendering. 

 

5.4 The contractor will program his work/contract in such a manner so as not to 

interfere in the working telecom circuits and movement of trains. 

 

6. COMPETENT SUPERVISORS 

 

The CONTRACTOR shall depute experienced / competent representative(s) at site 

during the execution of any job. Any instructions given to such representative(s) shall 

be construed as having been given to the CONTRACTOR 

 

7. TEST &MEASURING INSTRUMENTS AND TOOLS ETC. 

 

The CONTRACTOR shall be totally responsible for the calibration & functionality 

of test equipment to be used at site as per laid down procedure in tender document.  

 

8. STORES TOBESUPPLIEDBY CONTRACTOR 

 

 All materials required for the execution of the contract shall be arranged and 

supplied by t h e  Contractor except supply of Duct and OFC so as to realize the 

end objective. 

 

9. SPARES 

 

  The tenderer shall keep spare man, machine and material to achieve the end 

objective of work. This will be on the own cost of contractor. 
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10. QUALITYASSURANCE 

 

 Quality of service to be performed should be to entire satisfaction of RailTel, in case 

the services are not found up to the mark or failure to execute the work as per terms 

& conditions of the contract, RailTel will get the work done from other sources at 

contractor’s cost.  

 

11. INSPECTION OF Man, Machine &Work 

 

The Executive Director or his representative may inspect and test the various 

portions of the work / contract at all stages and shall have full power to reject 

all or any portion of the work that he may consider to be defective or inferior in 

quality of materials, machine &workmanship or design in comparison to what is 

called   for in the specification. Periodicity will be as defined in O&M manual. 

 

12. SUBLETTING AND ASSIGNMENT 

 

 The contractor shall not sub-contract whole or any part of the work.   

 

13. EXECUTION OF WORK 

 

All the works/Contract s h a l l  be executed in strict conformity to the provisions of 

the contract document and with such explanatory detailed drawings, specifications 

and instructions as may be approved from time to time based on detailed design and 

engineering carried out by contractor in line with requirements as per contract 

document. The contractor shall be responsible for ensuring  that the work throughout 

are executed in the most substantial, proper and workman like manner with the 

quality of material and workmanship in strict accordance with the specifications and 

as per sound industrial  practices and to the entries’ at is faction of the RailTel. 

 

14. MAINTENANCE OF WORKS /CONTRACTS 

 

The maintenace of section is to be done as per the laid down terms and conditions 

in the contract agreement to achieve the end objective of the contract   

 

15. CLEARANCE OF SITE 

 

At the end of the work at each location the Contractor shall as a part of his 

Contractual obligation, leave the section completely neat and clean.  

 

16. WARRANTY 

 

16.1 All material supplied/used and the work done by the contactor shall be guaranteed 
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for 24 months against the defective manufacture/workmanship, within warranty 

period from the date of rectification. The cost of work and material under 

warranty found to be defective will be recovered from the SD. 

 

17. INFRINGEMENT OF PATENTS: 

 

(a) The Contractor is forbidden to use any patents or registered drawings, processes 

or patterns in fulfilling his contract without prior consent in writing of the owner 

of such patents, drawings, patterns or trademarks except where these are specified 

by the Executive Director himself. Royalties where payable for the use of such 

patented processes, registered drawings or patterns shall be borne exclusively by 

the Contractor. The Contractor shall advise the Executive Director or its 

representatives  of any proprietary rights that may exist on such processes, 

drawings or patterns which he may use of his own accord. 

 

(b) In the case of patents taken out by the Contractor of the drawings or patterns 

registered by him or of those patents, drawings or patterns for which he holds a 

license, the signing of the contract automatically gives the Executive Director or 

its representatives the right to repair by himself for services covered by the patent 

or by any person or body chosen by him and to obtain from any sources he desires 

the component parts required by him for carrying out the repair work. In the event 

of infringement of any patent rights due to above action of the Executive Director, 

he shall be entitled to claim damages from the Contractor on the grounds of any 

loss of any nature which he may suffer e.g.in the case of attachment because of 

counterfeiting. 

      

18. LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & 

ENVIRONMENTAL LAWS 

 

18.1  The Contractors are required to produce license as enjoined in the Government of 

India Contract Labour(Regulation and Abolition) Act (1978) with latest 

amendments, if any. The Contractor shall at its expense, ensure due compliance with 

all applicable and governing Industrial, environmental and Labour Laws, Rules, 

Regulations and Bye-laws both of the Central and State Govt. and all other local 

authorities and shall keep RailTel harmless and indemnified in respect thereof. The 

CONTRACTOR shall ensure due compliance with the provisions of the relevant 

minimum Wages Act, payment of Wages, Contract Labour (Regulations & 

Abolition) Act, Employees Provident Fund Act and other industrial and 

environmental laws in force and provide any related information to RailTel as and 

when required. 

 

18.2. A Contractor is to abide by the provisions of payment of wages act & minimum wages 

act in terms of clause 54 and 55 of Indian Railways General Condition of Contract. 

In order to ensure the same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 89 of 137 

 

/company etc. and upload requisite details of labor and their payment in this portal. 

These details shall be available in public domain. The Registration/ updation of portal 

shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/ firm etc. in the 

shramik Kalyan Portal with requisite details subsequent to issue of letter of 

Acceptance. Engineer shall approve the contractor’s registration on the portal 

within 7 days of receipt of such request. 

 

(b) Contractor once approved by any Engineer, can create password with login ID 

(PAN No.) for subsequent use of portal for all LoAs issued in his favour. 

 

(c) The contractor once registered on the portal, shall provide details of his letter of 

Acceptances (LoA/ Contract Agreements) on Shramik Kalyan Portal within 15 

days of issue of any LoA for approval of concerned Engineer. Engineer shall 

update (if required) and approve the details of LoA filled by contractor within 7 

days of reflection of such request. 

 

(d) After approval of LoA by Engineer, contractor shall fill the salient details of 

contract labours engaged in the contract and ensure updating of each wage 

payment to them on Shramik Kalyan Portal on monthly basis. 
 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading 

of all salient details of engaged contractual labour& payment made thereof after 

each wage period. 

 

18.2.B  While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advance’ or ‘Performance Guarantee/ Security Deposit’ contractor shall submit a 

certificate to the Engineer or Engineer’s  representative that “I have uploaded the 

correct details of contract labour engaged in connection with this contract and 

payment made to them during the wage period in Railway’s Shramik Kalyan Portal 

at ‘www.shramikkalyan.indianrailways.gov.in’ till______ Month, _______Year. 

 

19. DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence and expedition, keeping 

to the proper maintenance. Should he  refuse or neglect to comply with any 

reasonable orders given to him in writing by the Rail Tel’s engineer in 

connection with the work or contravene the provision of the Contractor the 

progress of work lags persistently behind the time schedule due to his neglect, the 

contract will be terminated as per the condition given in the SCC. 

 

20. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

In the event of any loss or damages to RailTel a n d  o t h e r  p a r t i e s  on account 

of execution and/or completion of the work or any part there of by the contractor, 

He may become defaulter and penalties shall be borne by Contractor itself as per 

various clauses defined in the tender document. 
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21. CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES 

 

 21.1 Whenever any claim or claims for payment arises out of or under the contract 

against the contractor, the Executive Director  or its  representatives shall be 

entitled to withhold and also have lien to retain such sum or sums in whole or in 

part thereof .The  contractor shall be charged a penalty as defined in tender 

document. . 

 

21.2 The Maximum Liability of contractor to any Loss/Damages to RailTel including 

Liquidity Damages and Performance Bond shall be limited to 100% of Value of 

contract. 

 

22. UNIT PRICES 

 

22.1 The prices quoted  by   the Tenderer shall include the prices of Man, 

Machine &materials including all other charges. The prices would also include 

charges towards completing all necessary formalities such as submission of  

forwarding  notes,  banker's charges for Bank guarantee, Indemnity Bonds  

inclusive of cost of Stamp etc. as applicable and also the charges, if any, levied 

by  the  RailTel. 

 

22.2 TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be including 

GST till the completion of the contract and the CONTRACTOR shall not be eligible 

for any compensation on any account. Any change in GST rates shall be paid as per 

actual. 

 

22.3 The prices quoted in the contract shall be inclusive of all other taxes i.e. Income 

tax, custom duty, excise duty, octroi, local levies, sales tax levied by any statutory 

authority, GST TDS, Labour Cess, VAT (if any) or any other tax, incl. GST. 

The tenderer will indicate the details of taxes included in the unit price. The rate 

of GST applicable on the basic rates should also be mentioned. 

 

23. TERMS OF PAYMENT 

 

23.1  For this tender, Bill Passing authority is Sr. DGM/O&M and Bill Paying Authority is the 

Head of Finance/ RailTel/Eastern Region. A l l  bills shall be submitted to the authority 

concerned in Regional Office of RailTel. 

 

23.2 Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in two months the maintenance charges for two months 

period subject to submission of permanent restoration certificate (proforma -7) of fault 

occurred during the particular period jointly signed by RAILTEL & contractor 

representatives and on submission of test results of power, OTDR readings etc. as required 

by the terms of the contract to the satisfaction of the Engineer. 
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23.3  S u b m i s s i o n  of bills within 15 days or by next week for previously completed two   

months is mandatory failing of which a penalty shall be charged as defined in tender 

document. Deduction from monthly maintenance charges if the Cumulative repair time of 

the faults in each billing period of consecutive two months exceeds by 2 hours or part 

thereof.  

 

23.4   The amount payable against the maintenance charges is dependent upon the Cumulative 

Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred 

during each billing period of consecutive two months. Cumulative repair time does not 

include the down time taken for planned works like diversion of OFC, re-termination etc. 

23.5 ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for   

payments for the respective sections, the documents  as defined in tender document must be 

submitted duly certified by the RailTel’s representative. 
 

23.6 GST related clauses: 

 

a. The price quoted in the offer should be firm, fixed indicating the breakup and inclusive 

of all taxes & duties like import, custom, Anti-Dumping, incl. GST (CGST, SGST, 

IGST, UTGST etc.). The offer should be inclusive of packing, forwarding, freight up to 

destination, insurance charges 

 

b. Bidder shall issue valid tax invoice to RailTel for availing proper credit of CGST/ 

SGST/ IGST/ UTGST in case of award of contract. GST will not be reimbursed 

in the absence of valid tax invoice. 
 

c. For all the taxable supplies made by the vendor, the vendor shall furnish all the details 

of such taxable supplies in the relevant returns to be filed under GST Act. 

d. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser 

any expense, interest, penalty as applicable under the GST Act. 

 

e. In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 

applicable interest under the GST Act to the credit of purchaser. The same provisions 

shall be applicable in case of debit/credit notes. 

 

f. Tenderer shall quote basic rates, but there shall be break up all type of applicable taxes 

such as SGST/CGST/IGST/UT GST along with respective HSN/SAC Code under GST 

Law (including tax under reverse charges payable by the recipient). 

 

g. Wherever the law makes it statutory for the Purchaser to deduct any amount towards 

GST at sources, the same will be deducted and remitted to the concerned authority. 

 

h. In regards to works contract, the tenderer should have registration no. for GST in 

respective state where work is to be executed and shall furnish GST registration 

certificate along with Tender. 

 

i. The imposition of any new tax and/or increase/in the aforesaid taxes, duties levies, after 

the last stipulated date for the receipt of tender of tender including extensions if any and 

the bidder there upon necessarily and properly pays such taxes/levies/cess, the bidder 

shall be reimbursed the amount so paid, provided such payments, if any, is not, in the 

opinion of RailTel attributable to delay in execution of work within the control of the 

bidder. The bidder shall, within a period of 30 days of the imposition of any such tax or 

levy or cess, give a written notice thereof to RailTel that the same is given pursuant to 

this condition, together will all necessary information including details of input credit 
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relating thereto. In the event of non-payment/default in payment of any of the above 

taxes, RailTel reserves the right to with-hold the dues/payments of bidder and make 

payment to State/Central Government authorities as may be applicable. However, if the 

rates are reduced after the last stipulated date for receipt of tender, bidder has to pass on 

the benefits to RailTel. 
 

j. In case the successful tenderer is not liable to be registered under CGST/ 

IGST/UTGST/SGST act, the RailTel shall deduct the applicable GST from his/their bills 

under Reverse charge Mechanism(RCM)and deposit the same to the concerned Tax 

Authority. 
 

24 FINAL SETTLEMENT 
 

 Security Deposit and PBG shall be returned to the contractor as per relevant paras of 

preamble. 

 

25. TAXES 
 

25.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax, 

Labour Cess etc a sare payable under statutory laws of India and the RailTel WILL NOT 

ACCEPT any liability for the same. 
 

25.2 Deduction of Income T a x  at source, Labour Cess, GST as per provisions of Finance Act 

and Income Tain force shall be made from the Contractor/Sub-Contractor and the amounts 

of deducted may be credited to the Central Government. 
 

25.3 Wherever the law makes it statutory for the Executive Director or its representatives to 

deduct any amount towards Sales Tax on Works Contract, the same will be deducted and 

remitted to the concerned authority. 

 

26 INSURANCE OF MATERIALS 
 

The Contractor shall take out and keep in force a Policy or policies of Insurance for all 

machine &materials including RailTel supply materials/equipments.  

 

26.1 The Contractor  should, however, insure  the  stores brought  to H Q ,  site, against risks 

in consequence of war  and  invasion,  as  required under  the Emergency Risk(Goods) 

Insurance Act on force from time to time. 

 

26.2 It may be noted that the beneficiary of the insurance policy should be RailTel or the 

policies should be pledged  in favour of RailTel. The contractor shall keep the 

policy/policies current till  the completion of the contract. 

 

26.3 For the purpose of enabling the contractor to take the insurance cover in connection with   

this contract, the Executive Director or its representatives will advise the approximate 

price of all the RailTel supply materials to the Contractor. 

 

27. FORCE MAJEURE CLAUSE 

 

If at anytime, during the continuance of this Contract, there are delays or some jobs are 

not performed, which are on account of any war, hostility, act of the public enemy, Civil 

Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 

lockouts, any statute,  statutory rules / regulations, order of acquisitions issued by any 

Government Department or Competent Authority etc.  Or acts of God, then such delays 

or non-completion of jobs will not be counted as non-performance of the contract 

& will also not attract attendant penalties. 

 

28. SETTLEMENT OF DISPUTE AND ARBITRATION 
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28.1 Any dispute or difference what so ever arising between the parties out of or relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the 

breach thereof shall be settled by arbitration in accordance with the Arbitration and 

Conciliation Act, 1996 as amended  and  the  award made in pursuance there of shall be 

binding on the parties. The venue of such arbitration or proceedings thereof shall be New 

Delhi. 

 

28.2 All arbitration proceedings shall be conducted in English. Recourse against any Arbitral 

award so rendered may be entered into court having jurisdiction or application may be 

made to such court for the order of enforcement as the case may be. 

 

29. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 

 

29.1 If the Contractor should: 

 

(i) Become bankrupt or insolvent 

 

 (ii)   If contractor, subcontract whole or any part of the work.  

 

(iii) Abandon the contract 

 

(iv) Persistently disregard the instructions of the RailTel’s Engineer or   contravene any 

provision of the contract, or 

 

(v) fail to provide man, machine & material and/or carry out the works as per contractual 

specifications, 

 

(vi) Is a defaulter as per relevant clause of condition of contract? 

 

(vii) Promise offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of RailTel or any 

person on his or on their behalf in relation to the execution of this or any other  

contract with the RailTel, 

 

(viii) In RailTel’s opinion, the cessation of work become necessary, owing to paucity of 

funds of the Contractor, the Contractor’s apparent inability to perform, non 

possession of equipments and tools required for the work or defective and mal-

functioning equipments, non-availability of proper/nominated instrumentation, 

inability to provide men and material, repeated slippages and payment of penalty 

thereof or for any other cause deemed reasonable. 

 

Then and in any of these said cases, the Engineer on behalf of the RailTel may serve the 

Contractor with a 30 days’ notice in writing to that effect terminate the contract. 

 

29.2  In such case, the value of approved materials utilized at site and of certified and accepted 

work done to date by the Contractor as per contract agreement shall be paid for in full at the 

rates specified in the Contract subject to the clause of Liquidated damages contemplated 

herein.  All such materials become the property of the RailTel.  Notice in writing from the 

RailTel of such termination and reason thereof shall be conclusive evidence of taking over 

of works from the contractor. Full security deposit will be forfeited in such case of 

termination. 
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The contractor shall be debarred from participating in the tender for executing the balance 

work.   

 

29.3  Contractors defaulting in one section and having their contract terminated will not be allowed 

to participate in RailTel’s next O & M tender for a period of 3 years in any of it’s regions. 

 

29.4 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 

 

In the event of any or several of the courses, referred to above, being adopted: 

 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any Man, Machine & materials or entered 

into any commitments or made any advances on account of or with a view to the 

execution of the works or the performance of the contract and Contractor shall not be 

entitled to recover or be paid any sum for any works there to not actually performed 

under the contract, unless or until the Engineer shall have certified the performance 

of such work and the value payable in respect thereof and the Contractor shall only 

be entitled to be paid the value so certified. 

 

(b) The Engineer shall be entitled to take possession of any materials, tools, implements, 

machinery or buildings on the works or on the property on which these are being or 

ought to have been executed, and to retain the employ the same in the further 

execution of the works or any part thereof until the completion of the works without 

the Contractor being entitled to any compensation for the use and employment thereof 

or for wear and tear or destruction thereof. 

 

(c)The RailTel shall not be liable to pay to the Contractor any moneys  on account of the 

contract until the satisfactorily completion of work duly verified by RailTel 

representative. The Contractor shall h a v e  no c l a i m  to any p a y m e n t  of 

compensation or otherwise how sever on account of any profit or advantage which he 

might have derived from execution of the work in full but he did not derive in 

consequence of termination of the contract. 
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Chapter-14 

Forms & Proforma 

 Form-I 

AGREEMENT 

An AGREEMENT made this       day of  ___________   Year, 

between RailTel  Corporation of India Limited, having its registered office at Plate-A, 6th 

Floor, Office Tower-2, NBCC Building, East Kidwai Nagar, New Delhi-110023 and 

regional office at RailTel  Corporation of India Ltd, Eastern Region with full address……., 

acting in the  premises through Regional General Manager or  his  successor  

__________________________   of M/s. RailTel  Corporation of India Limited , Eastern 

Region  (hereinafter referred to as ‘ RailTel’)  of one part and M/s 

________________________                      .(Name and Full Address of Firm (Registered 

and regional office address) (hereinafter referred to as ‘contractor’) of the other part. 

 

Whereas in response to a call for Tender for _______________________________                        

Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has 

submitted a Tender here to and whereas the said Tender of the Contractor has been 

accepted 

for_____________________________________________________________________

_______________________________________________________[ Name of Work] 

as per copy of Letter of  Acceptance No. ____________________ dated ________ of 

GeM Bid No. ___________________________ dated __________(Tender Notice date) 

complete with enclosures at the accepted rates and agreed deviations from Tender Papers 

as per Annexure-C hereto and at an estimated contract value of 

Rs.________________(Rupees __________________________________ Only). 

 

Now this agreement witnesses that in consideration of the premises and the payment to be 

made by the Purchaser to the Contractor provided for herein below the Contractor shall 

supply all equipment and materials and execute and perform all works for which the said 

Tender of the Contractor has been accepted strictly according to the various provisions in 

Annexure ‘A’ , ‘B’  hereto and upon such supply, execute and performance to the 

satisfaction of the purchaser and the purchaser shall pay to the Contractor at the rates 

accepted as per the said Annexure ‘A’ and in terms of the provisions therein.  

 

In the witness where of the parties have hereunto set and subscribed their respective hands 

and/or seals day and year respectively mentioned against their respective signatures. 

 

Signed and delivered at  ________________________________________ by Shri  

_______________________ for and on behalf of  M/s. _____________________ 

 

The contractor within named in the presence of:  
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1.      Signatures 

         Date 

         Name in Block Capitals 

         Address 

 

 

2.      Signatures 

         Date 

         Name in Block Capitals 

         Address 

 

Signed and delivered at _______________________________ for and on behalf of 

RailTel   by Shri ________________________ (Director / Projects or his successor) in the 

presence of:- 

 

1.          Signatures 

             Date 

             Name in Block Capitals 

 

2.        Signature 

 Date 

 Name in Block Capitals 

 

 

Annexure ‘A’: Copy of Letter of Acceptance & GeM Contract 

 

Annexure ‘B’: Tender Document 

 

Annexure ‘C’: Details of Performance Guarantee Amount 
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Form-II 

Proforma for Performance Bank Guarantee 
(To be stamped in accordance with stamp act) 

(To be used by approved Indian Scheduled commercial banks( either Private or PSU) 

but not from any Cooperative banks or NBFC) 

In consideration of the RailTel Corporation of India Limited, registered office at Plate-A, 6th 

Floor, Office Tower-2, NBCC Building, East Kidwai Nagar, New Delhi-110023 and regional 

office at RailTel Corporation of India Ltd, Eastern Region, 19th floor, Aurora waterfront, GN 34/1, 

Block- GN, Sector –V, Salt Lake, Bidhannagar, Kolkata-700091, West Bengal 
 

1.  (Herein after called RailTel) having agreed to exempt 

…………………………………………………………………..    (Hereinafter called “the 

said Contractor(s)”) from the demand, under the terms and conditions of an Agreement 

No.  …………………  ………………………… dated  ……………  made between 

…………………………………………  and 

………………………………………………………………….. for (hereinafter called “ 

the said Agreement”) of Performance Guarantee/ security deposit for the due fulfillment 

by the said Contractor (s) of the terms and conditions contained in the said Agreement, or 

production of a Bank Guarantee for Rs. ………….. (Rs. ………….. only).  We, 

…………………………………(indicate the name of the Bank)  hereinafter referred to as 

“ the Bank”) at the request of  ……………. ……………. Contractor(s) do hereby 

undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any loss 

or damage caused to or suffered or would be caused to or suffered by the RailTel by reason 

of any breach by the said Contractor(s) of any of the terms or conditions contained in the 

said Agreement. 

 

2. We, ……………………………………………………………. Bank and our local 

branch at Kolkata (indicate detail address of local Kolkata Branch with code no.)do 

hereby undertake to pay the amounts due and payable under this Guarantee without any 

demur, merely on demand from the RailTel stating that the amount is claimed is due by 

way of loss or damage caused to or would be caused to or suffered by the RailTel by reason 

of breach by the said Contractor(s) of any of terms or conditions contained in the said 

Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  Any 

such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ……………………… 

 

3. We,  ……………………………………….. bank undertake to pay to the RailTel any 

money so demanded notwithstanding any dispute or disputes raised by the Contractor(s) / 

Supplier(s) in any suit or proceedings pending before any court or Tribunal relating thereto 

our liability under this present being, absolute and unequivocal. 

 

The payment so made by us under this Bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 

making such payment. 

We, …………………………………………. Bank further agree that the Guarantee herein 

contained shall remain in full force and effect during the period that would be taken for 

the performance of the said Agreement and that it shall continue to be enforceable till all 

the dues of the RailTel under or by virtue of the said Agreement have been fully paid and 
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its claims satisfied or discharged or till RailTel certifies that the terms and conditions of 

the said Agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is 

made on us in writing on or before the ………….  (Date of validity of BG).  We shall be 

discharged from all liability under this Guarantee thereafter. 

We,………………………………………………………………………. (indicate the 

name of Bank) Further  agree with the RailTel that the RailTel shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the Agreement or to extend time  of to postpone for any 

time or from time to time any of the powers exercisable by the RailTel against  the said 

contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said 

Agreement and we shall not be relieved  from our liability by reason of any such variation, 

or extension to the said Contractor(s) or for any forbearance, act or omission on the part 

of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this provision, 

have affect of so relieving us. 

          This Guarantee will not be discharged due to the change in the Constitution of the Bank or 

the Contractor(s) Supplier(s). 

We, the ………………………………… Bank further agree that this guarantee shall be 

invokable at our place of business at …………………/Kolkata (indicate detailed address 

of local Kolkata Branch with code no.). The branch at Kolkata is being advised 

accordingly. 

We,………………………………………..(Indicate the name of Bank) lastly undertaken 

not to revoke this Guarantee during its currency except with the previous consent of the 

RailTel in writing. 

Dated the                            day of                       2024. 

For……………………………………………….. 

                (Indicate the name of the Bank) 

Witness: 

1. Signature 

Name 

2. Signature 

Name 
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OFFER LETTER                                        Form-III 

(To be submitted separately for each tender/ section HQ) 

From: 

M/s.________________________ 

To, 

The Principal Executive Director, 

Eastern Region, RailTel Corporation of India Limited 

19thFloor, Aurora Waterfront Building, 34/1, Block-GN, Sector-V, 

Salt Lake City, Kolkata – 700 091 

 

Sub:   Deployment of maintenance team for maintenance of optic fibre cable network and upkeep 

of associated gears in Barkakana/ Dhenkanal Section of RCIL/ER for a period of 2 years 

and extendable by one year on same terms and conditions. 

 

Ref: GEM Bid No. GEM/2024/B/5353340 & 5353722, Dt. 05.09.2024 

I/We the undersigned hereby offer to execute the agreement for the above work within seven 

days from the date of issue of letter of acceptance of the tender in strict compliance within 

the provision detailed in the tender document attached. 

 

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 

acceptance for and during the period of 120 days from the date of opening of the tender.  

 

I/We fully understand the terms and conditions as contained in the tender document and we 

agree that the same shall apply to Our tender and I/We shall be bound by them. 

 

Earnest money deposit @ 2% total tender value (as calculated in Clause 9) for respective 

tendered section drawn in favour of RailTel Corporation of India Ltd., payable at Kolkata is 

enclosed. 

 

The full value of the earnest money shall be forfeited without prejudice to any other right or 

remedies if: - 

 

I/We do not execute the contract document within 15 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 

 

I/We do not commence work within 21 days from the date of issue of letter of acceptance.  

 

Until a formal agreement is prepared and executed, acceptance of this offer letter shall 

constitute a binding contract between us subject to modification as may be mutually agreed 

to between us and indicated in the letter of acceptance of my/our offer. 

 

I enclose herewith the following documents in support of my credential: - 

 

1. Net Banking Reference No………………., dated…………… issued by…..………… for 

Rs……………… ………………. (Rs.…………………only) as earnest money 

2. Name and Qualification of supervisor, Technician and Splicer. 
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List of the Equipments, Make, Model No. in working condition for each section of Works. 

Description Make 
Model 

No. 

Year of 

purchase 

Invoice No. 

(Copy of invoice 

should attached) 

LDC                 

(Last Date of 

Calibration 

Qty. 

Vehicle (Innova/Qualis/UV)       

Portable Gen Set       

Lighting Arrangement       

Fusion Splicing Machine with 2 nos. 

of Cleavers 
      

Power Source       

Power Meter       

OTDR (min. range 200 Km.)       

OFC Cable Route Detector       

Spare Battery of splicing machine 

with Charger 
      

Cable Splitter       

Patch cord & Connectors       

Duct Cutter       

Road-O-meter       

Clamp  type Earth Megger &AC/DC 

Meter 
      

Communication gadget: As required 

(Telephone, Cell phone, E-Mail  etc.) 
      

Tools/Tackles Kit       

Blow lamp or Hot air-gun       

1 Km. Dummy Fiber Spool       

500 Mtr. Aerial OFC having 24/48 

Fibers 
      

Minimum 50 Mtr. Duct       

Rexene/ Polythene & Umbrella cover 

etc 
      

Portable Vacuum Cleaner       

Aluminum Ladder       

GPS Tracking Devices       

Laptop PC with minimum Core-i3 or 

equivalent processor 
      

 

3.   No. of support staff, which will be kept for maintenance: …………………….. 

4.   Vehicle details along with its Registration No: ………………………………… 

Shortcomings in the above, if any, will be made good and section wise full details shall be furnished for each 

section to be awarded, before award of the contract by RailTel. 
 

Yours Sincerely, 
 

Seal & Signature of the Tenderer 

Place: - 

Date: - 

Witnessed by: - 
 

1.  Signature:       2. Signature: - 

Name:         Name: - 

Address:        Address:  

 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 101 of 137 

 

Proformas 

 

1. Splice loss / dB loss Vs Km in section 

2. OTDR measurements  

3. Power measurements 

4. Patrolling reports 

5. Attendance 

6. Material check 

7. Failure / rectification report (Form-A & B) 

8. Availability of Essential equipments. 

9.   Maintenance contractor monthly performance ( SOR-A) 

10. Maintenance contractor Bill certificate (SOR-B) 

11. Joint inspection report of Air-Conditioner 

12. Air-Conditioner Breakdown report card 

13. Air-Conditioner maintenance report card 

14.Joint inspection report of D.G. Set 

15. D. G. Set Breakdown report card 

16. D.G. Set maintenance report card 

17. List of periodical maintenance to be carried out for Engine, Alternator &        

Control panel. 

18. Schedule of periodical maintenance of D.G. Set Engine. 

19. Fiber summary report 

20. Format for recording information on running of 15 KVA, D.G. Set 
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in 

section: 

 

Section: ……………………..     Date: 

Fiber Length: …………………. 

 

Fiber 

No. 

Km Loss 

(dB) 

dB/Km OTDR EVENTS ( For ascending order inter station wise) 

                           Kms 

 Stn 1-

Stn 2 

Stn 2-

Stn 3 

Stn 3-

Stn 4 

Stn 4-

Stn 5 

Stn 5-

Stn 6 

 

1               

2               

3               

4               

5               

6               

7               

8               

9               

10               

11               

12               

13               

14               

15               

16               

17               

18               

19               

20               

21               

22               

23               

24/48               

 

Signature of RailTel     Signature of Contractor 

Engineer                     with seal  

 

PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 

PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 

 

Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3 Proforma for Power Measurement: 

 

Section:         Date: 

Fibre Length: 

 

Fiber 

No. 

Fiber 

length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

18       

19       

20       

21       

22       

23       

24/48       

 

 

 

Signature of RailTel        Signature of Contractor with seal 

Engineer        
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Proforma-4 for Patrolling Reports: 

 

 

Section:                        For the month of: _________________ 

 

Sl. 

No. 
Date 

Name of 

Patroller 

Section Patrolled 

Remarks Signature From To From To 

Station Station (Km.) (Km.) 

(Km.) (Km.)     

         

         

         

         

         

         

         

 

 

 

 

Signature of RailTel           Signature of Contractor with seal 

Engineer 
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Proforma-5 

 

Proforma for Attendance: 

 

 

Firm’s Name: ____________________ 

Address ________________________ 

 

Attendance Sheet for the month of_______________ 

 

Na

m

e 

D

es

ig

na

tio

n 

1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

3

0 

3

1 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

 

 

 

 

       Signature of RailTel                    Signature of Contractor  

       Engineer                                                                                      with Seal 
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Proforma-6 

Proforma for Material to be given by RailTel: 

 

Section:       Date: 

 

Date Description Material 

Received 

Material 

Used 

Balance on hand 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

Signature of RailTel     Signature of Contractor   

Engineer                                   with Seal 
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Proforma – 7 

Form No. A 

Proforma for OFC Failure / Rectification Report: 

 

Section:         Date:  

⁭ Failure/ Rectification: 

 

Sl. Description Details 

1 Name of the station &/or Pole No. of the Fault 

and Optical distance from nearest RailTel 

/Railway node. 

 

2 Date & Time of receiving information about the 

failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head 

quarter. 

 

4 Time of testing by OTDR to localize the fault  

5 Station from where OTDR test has been done  

6 Time of reaching to the location of fault.  

7 Time of restoration of the fault. 

 

 

8 Details of reasoning for the occurrence of the 

fault. 

 

9 i) Depth of Cable at Cut Location 

ii) Whether in Duct or Bare laid 

iii) Whether Brick protection in the block 

section of cut 

 

10 Type of restoration Temporary / Permanent 

11 If restoration is temporary give reason for 

temporary restoration. 

 

 

12 Reason for delay in restoration, for which 

contractor is not responsible (please give 

detailed break up of time). Separate sheet may 

be attached if required. 

 

13 Details of Rectification 

A Period of block allowed  

B Actual block period  

C Reason for extension of block 

 

 

 

Signature of Engineer at site.                                   Signature of Contractor representative  

                at site  

     

Name:                Name:                Contd/… 
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14 Reason for rectification / block. 

A Fibre swapped earlier (high loss / break) Yes / No 

B Rectify partial cut Yes / No 

C Rectify Ant attack in existing joint closure Yes / No 

D For permanent restoration (earlier temporary 

rectification was done) 

Yes / No 

E Date of temporary rectification, if any 

 

 

F Date on which the failure could be identified.  

G Length of OFC used for restoration of failure.  

15 Details about ground work 

A Length of excavation & refilling of trench.  

B Depth of trench (should be 1.2 metre), if 

desired depth can not be achieved, give details 

of protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 

Details about Joint Closure at Pit – 1 

D Length of OFC of interruption cable kept in 

the joint pit – 1 

 

E Length of OFC of main cable kept in the joint 

pit – 1 

 

F Whether sealing of joint closure has been 

done properly 

Yes / No 

G Depth of closure at pit – 1 from ground level 

(it should be 1.2 metre) 

 

H Location of Joint closure / pit – 1 (give pole 

No. & offset from centre of nearest track 

along with Longitude & Latitude) 

 

I Whether the cable route plan has been 

modified and location of Joint closure has 

been indicated in the existing cable route plan. 

 

Yes / No 

Details about Joint Closure at Pit – 2 

J Length of OFC of interruption cable kept in 

the joint pit – 2 

 

 

Signature of Engineer.                    Signature of Contractor representative 

      

 

Name:            Name:          

 

Contd/…. 
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 Length of OFC of main cable kept in the 

joint pit – 2 

 

L Whether sealing of joint closure has been 

done properly 

Yes / No 

M Depth of closure at pit – 2 from ground 

level (it should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give 

pole No. & offset from Centre of nearest 

track along with Longitude & Latitude) 

 

O Whether the cable route plan has been 

modified and location of Joint closure has 

been indicated in the existing cable route 

plan. 

 

Yes / No 

15 Item used during restoration / protection  

A RCC/FRP   

B HDPE   

C G.I Pipes  

D Joint chamber  

D Joint marker  

E Sand filling in Joint Chamber – 1  

F Sand filling in Joint Chamber – 2  

G Concreting (width 30 cms, thickness 15 

cms) 

 

H Any other items  

16 Remark of the Team in Charge of the 

Section. 

 

 

 

17 Remark of the RailTel Representative at 

site. 

 

 

 

 

                                                       Signature of Contractor with seal 

Signature of Engineer  

 

Name: 

 

Designation: 
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Proforma – 8 

Availability of Essential Equipment 

Sr. 

No. 
Essential Equipment Workability 

Availability for 

the whole 

period 

Non availability / 

Non workability 

with period 

1 
Team Vehicle Working/Not working Yes / No From ……. To…… 

2 
Portable Gen Set Working/Not working Yes / No From ……. To…… 

3 
Lighting Arrangement Working/Not working Yes / No From ……. To…… 

4 Fusion Splicing Machine with 2 nos. 

of Cleavers 
Working/Not working Yes / No From ……. To…… 

5 
Power Source Working/Not working Yes / No From ……. To…… 

6 
Power Meter Working/Not working Yes / No From ……. To…… 

7 
OTDR (min. range 200 Km.) Working/Not working Yes / No From ……. To…… 

8 
OFC Cable Route Detector Working/Not working Yes / No From ……. To…… 

9 Spare Battery of splicing machine 

with Charger 
Working/Not working Yes / No From ……. To…… 

10 
Cable Splitter Working/Not working Yes / No From ……. To…… 

11 
Patch cord & Connectors Working/Not working Yes / No From ……. To…… 

12 
Duct Cutter Working/Not working Yes / No From ……. To…… 

13 
Road-O-meter Working/Not working Yes / No From ……. To…… 

14 
Clamp type Earth Megger Working/Not working Yes / No From ……. To…… 

15 
Clamp type AC/DC MultiMeter Working/Not working Yes / No From ……. To…… 

16 
Communication gadget Working/Not working Yes / No From ……. To…… 

17 
Tools/Tackles Kit Working/Not working Yes / No From ……. To…… 

18 
Blow lamp or Hot air-gun Working/Not working Yes / No From ……. To…… 

19 
1 Km. Dummy Fiber Spool Working/Not working Yes / No From ……. To…… 

20 500 Mtr. Aerial OFC having 24/48 

Fibers 
Working/Not working Yes / No From ……. To…… 

21 
Minimum 50 Mtr. Duct Working/Not working Yes / No From ……. To…… 

22 Rexene/ Polythene & Umbrella 

cover etc 
Working/Not working Yes / No From ……. To…… 

23 
Portable Vacuum Cleaner Working/Not working Yes / No From ……. To…… 

24 
Aluminum Ladder Working/Not working Yes / No From ……. To…… 

25 
Minimum 2 No. of Jointing Pit Working/Not working Yes / No From ……. To…… 

26 
GPS Tracking Devices Working/Not working Yes / No From ……. To…… 

27 Laptop PC with minimum Core-

i3 or equivalent processor 
Working/Not working Yes / No From ……. To…… 

• Strike out which is not applicable       

 

Signature of RailTel Engineer   Signature of Contractor with seal 
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Proforma-9 

 

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR-A) 

 

Maintenance Section:                              Headquarter: 

LOA/CA Valid up to: Certificate for the Month of: 

Name of the Contractor: 

LOA/CA NO. & Date: 

OFC RKM:       NO of Acs in the 

Section: 

Window Type: Split Type: No. of DG sets in 

the Section: 

WHETHER REQUIRED MINIMUM MANPOWER, VEHICLE,EQUIPMENTS 

AVAILABLE DURING THE BILLING PERIOD? (Yes/No): 

If “No’, then furnish details of what was not available (give period of non availability): 
 

(i) ……….non availability period: from……To……………Days………………… 

 
FOUR MONTHLY (QUADRIMESTRE) OTDR 

TEST REPORT DUE ON (DATE):  

WHETHER 

SUBMITTED(Yes/No): 

DATE OF SUBMISSION OF 

OTDR REPORT: 

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

Deateils of SOR-B Work Orders: 
 

SL NO. SOR “B”WORK ORDER NO & DATEWORK STATUS PENALTY (Yes/No): 

 

Whether AC, DG sets, Voltage Stabilizers, Auto Sequencers, Shelters, Power plant, Wi-Fi 

systems in the sections have been maintained as per tender condition? (Yes / No)                        

(If – NO: give details in separate sheet/reverse of the certificate) 

Whether any pending works prevailing against current & previous period in the section? 

(YES/NO):                           (If “YES” then give the details in Annexure-G (Proforma 9A: For 

Pending Works) & attach with this certificate) 

Bicycle/Foot 

Patrolling 

Sub-sections where patrolling not 

complied thrice/month 

Sub-Section Name No. of Times 

Train Patrolling Sections where patrolling not 

complied thrice/week 

Section Name No. of Times 

NO. OF FAILURES DURING THE BILLING PERIOD &DETAILS,CERTIFICATE THERE OF: 

S

N 
Date 

Block 

Section 

Locati

on 

(offset

) 

From                  

(Hrs.) 

To 

(Hrs.) 

Duration 

(Hrs.) 

Proper 

sealing, Jt 

Pit, Marker, 

Sand filling 

done as per 

requirements 

(Yes/No): If 

“No”, 

Then which 

work was not 

done 

Whethe

r all 

fiber ok 

after 

rectific

ation 

(Yes/N

o): 

As-

built 

Dra

wing 

upda

ted 

(Yes

/N 

Temp

orary/ 

Perma

nent 

1           
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2           

3           

Note: (i)   Attach the form 7’A’ for all failures. Ensure that no cells of the form are left  

 blank. 

 

         (ii)   For any additional information with regard to the maintenance period, 

 please use the reverse of this certificate and/or use additional sheet. 

 

         (iii)  All over writing etc. are to be countersigned by the user of the certificate., 

 

         (iv)  For any failure duration for which “force majeure” clause is applicable separate 

recommendations with justifications for waiver may be attached with this 

certificate. 

 

(ii) A copy of certificate is to be handed over to the contractor. 

 

         (vi)  The certificate should be issued every month and should reach R.O by the 15th 

of the following month. 

 

List of enclosures: 

 

 

 

 

                         (Signature, Date & Stamp of the Engineer) 

     

 

SM/CM/AGM/DGM/Sr. DGM/JGM/TM 
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Proforma-9A 

 

Annexure-G (For Pending Works) 

 

Sr. 

No. 

Date of 

Failure 

Date of 

Permanent 

Restoration 

Period of 

Temp. 

condition 

Section 

(Location) 

of Failure 

Items 

Pending for 

Permanent 

Restoration 

Status 

of 

Failure 

Reason 

for 

Pending 

Works 
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Proforma-10 

MAINTENANCE CONTRACTOR BILL CERTIFICATION (SOR B) 

 

MAINT. SEC: HQ:  

 

PERIOD OF BILL : 

NAME OF THE CONTRACTOR : 

BILL NO. &DATE ; 

LOA/CA NO & DATE        : LOA/CA PERIOD : 

BILL RECEIVED ON : 

 

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED  (Attach separate sheet if 

necessary) : 

CERTIFICATE OF WORK DONE: 

Sl 

No 

Short 

description of 

the work done 

SOR B 

Sch ref. 

of the 

item 

Unit 

Unit rate 

as per 

SOR-B  

(Rs.) 

Qty 

claimed by 

the 

Contractor 

Actual 

Qty 

executed 

Certification 

of quality of 

work done by 

the 

Contractor 

1  

 

      

2  

 

      

 

NOTE: (i)  For any additional information with regard to the bill, please use the              

reverse of this certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  

          (iii)     Attach copy of the measurement certificate which was issued immediately       

after completion of the work.  

         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising 

bill). 

         (v)      Attach contractor’s bill and other forms in connections with the work done. 

         (vi)     The certificate with all enclosures (including bill of contractor) should be 

 sent to R.O within 10 days from the date of receipt of the bill. 

 

List of enclosures: 

 

     (Signature, Date & Stamp of the   

  Engineer of the section) 

 

SM/AGM/DGM/JGM/TM 
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Proforma-11 

AC – 1 

Joint Inspection Report of Air Conditioner 

 

Station:   

 

Sl No 
Defect noticed / services 

required 

Air Conditioner 

No. - 1 No. - 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 
Change over unit (timer) 

defective 
    

Other defects (if any)         

13           

14           

15           

16           

17 
Working properly with 

effective cooling 
        

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date: 
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Proforma-12 

AC - 2 

Air Conditioner Breakdown Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

(Strikeout whichever is not applicable) 

 

Station: 

 

Machine 

No 

Machine 

Failed on 

Machine 

Repaired on Failure 

duration 

(hrs) 

Status 

after 

repairing 

Signature representative 

of 

Date Time Date Time 

Working 

/Not 

working 

Engineer Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date 
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Proforma-13 

AC - 3 

Air Conditioner Servicing Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

(strike out whichever is not applicable) 

Station:  

 

Servicing of each machine: To be done once in three months 

Description of machine 

& details of servicing 

Servicing Status Signature of 

Due 

date 

Done 

on 

Working / 

Not 

working 

Engineer 

Contractor 

representati

ve 

Machin

e 

No. - 1 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machin

e No. – 2 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machin

e No. – 3 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machin

e No. – 4 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name: 

 

Date:           Date: 
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Proforma-14 

DG – 1 

Joint Inspection Report of DG Set 

 

Station:  

 

Sr. 

No. 
Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

 

 

Signature of RailTel Engineer               Signature of Contractor’s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date: 
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Proforma-15 

DG - 2 

 

Diesel Generator Set Breakdown Report Card 

 

(Strike out whichever is not applicable) 

 

 

Sr. No.  

DG Set    

Failed on 

DG Set 

Repaired on Failure 

duration 

(hrs) 

Status 

after 

repairing 

Signature 

representative of 

Date Time Date Time 

Working / 

Not 

working 

RailTel Contracto

r 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:       Signature of Contractor’s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date 
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Proforma-16 

DG - 3 

Diesel Generator Set Servicing Report Card 

(strike out whichever is not applicable) 

Station:  

Table - 1 

Activities 

After Every 3 months 

Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Drain out sump oil from 

Engine. 

        

Fill the fresh Engine Oil 20 W 

40. 

        

Replace Oil Filter 

Assembly/Element. 

        

Drain out water droplets from 

fuel filter bowl by Drain screw 

(see note - 1 below). 

        

Clean the fuel feed pump bowl 

and it’s Filter. 

        

Clean the Air cleaner Primary 

Filter by just blowing air from 

inside to outside. 

        

Clean Air Cleaner filter 

housing by dry cloth. 

        

Adjust tappet clearance of the 

both valve as per specified 

Value. 

        

Clean the Breather Assembly.         

Take out primary Fuel Filter 

Element & Dispose off. 

        

Take out Secondary Fuel Filter 

Element & Fit in primary Filter 

Pot. 

        

Replace in secondary pot new 

Fuel Filter Element. 

        

Check V-Belt condition & if 

need Adjust it. 

        

Checking & Tightening of 

Pedestal Mounting Nut 

Bolts. 
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Activities 

After Every 3 months 

Qtr– 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Check electrolyte level in 

each Battery cell, if need 

top up. 

        

Clean the Battery terminals 

and smears them with 

petroleum jelly. 

        

 

Table – 2 

 

Activities 
After every 12 months After every 18 months 

Due date Done on Due date Done on 

Replace Air Cleaner primary 

Filter or earlier (see note - 2 

below) 

    

Check Injectors pressure, spray 

pattern & Dribbling at 

Authorized Service Centre. 

    

 

Note: 

 

1. According to environmental conditions, drain the water from fuel filter assembly by 

loosing the drain screw at the bottom of fuel filter. If humidity is more, then drain 

after every 15 days. 

 

2. The filter choking time depends on user’s environmental conditions, normal life of 

filter element is approximate 1000 hours. If choke indicator indicates choking before 

250 hours or its choking frequency trend is increasing, then replace the new primary 

filter element. 

 

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:                Designation: 

 

Name:       Name 

 

 

 

 

 

 

 



GeM Bid Nos. GEM/2024/B/5353340 & 5353722 
 

Page 122 of 137 

 

Proforma-17 

DG - 4 

List of Periodical Upkeep to be carried out for 

“Engine, Alternator & Control Panel”. 

Monthly: 

1. Check Diesel level in fuel tank and record 

2. To check for leakage of Oil & Diesel in the D.G Set.  

3. Drain out sump oil from Engine. 

4. Fill the fresh Engine Oil 20 W 40. 

5. Drain out water droplets from fuel filter bowl. 

6. Clean the Air cleaner Primary Filter by just blowing air from inside to outside. 

7. Clean the fuel feed pump bowl and it’s Filter. 

8. Clean Air Cleaner filter housing by dry cloth. 

9. Clean the Breather Assembly. 

10. To check tightness of Mechanical Components in the Engine.  

11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  

12. Adjust tappet clearance of the both valve. 

13. Check Battery voltage. 

14. Check the Battery Charging Circuit in the panel.  

15. Check specific gravity & level of Battery electrolyte, if needed top up. 

16. Clean the Battery terminals and smears them with petroleum jelly. 

17. Check the Healthiness of Electronic Panel & its Operation.  

18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in Panel.  

19. Check and monitor all mechanical readings from Gauges. 

20. Check the Terminal connections inside the Alternator Terminal Box. 

21. Check automatic switching on & off of cooling fan.  

22. Check tightness of all connections in the terminals. 

23. Check V-Belt condition & if need Adjust it. 

24. Replace Oil Filter Assembly/Element. 

Bi-monthly: 

 Carry out all types of Maintenance as per Monthly Visit.  

1. Take out primary Fuel Filter Element & Dispose off. 

2. Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. 

3. Replace in secondary pot new Fuel Filter Element. 

4. Check oil level in the sump by Dipstick mark. 

 

Quarterly:  

1. All the Maintenance as per Monthly Visit.  

2. Carry out cleaning of Air Filter, AVR Connections etc.  

3. Check for coupling healthiness. 

Annual: 

 

1. Carry out all monthly checks. 

2. Replace Air Cleaner primary Filter. 

 

One and half yearly: 

1. Carry out all monthly checks.  

2. Check Injectors pressure, spray pattern &Dribbling from a Authorized Service 

Centre 
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Proforma-18 

DG - 5 

Schedule of Periodical upkeep of DG Set Engine 

(Recommended by Manufacturer): 

Category Periodicity 

A Activities on monthly basis 

B Activities on Bi-monthly basis 

C Activities on quarterly basis 

D Activities on Annual basis 

E Activities on one and halh basis 

 

Activities A B C D E 

Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from 

inside to outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it’s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the Engine ● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G. Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified 

Value. 

● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with petroleum 

jelly. 

● ● ● ● ● 

Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 

Check Healthiness of Mechanical Safeties in Engine & 

Electrical Safeties in Panel.  

● ● ● ● ● 

Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 
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Check the Terminal connections inside the Alternator 

Terminal Box. 

● ● ● ● ● 

 

Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary 

Filter Pot. 

 ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  

Check Injectors pressure, spray pattern & Dribbling a 

Authorized Service Centre. 

    ● 

 

Note:  

1. Accordingly environmental conditions needs, drain the water from fuel filter 

assembly by loosing the drain screw at the bottom of fuel filter. If humidity 

is more than drain after every 15 days.  

2.  The filter choking time depends on user’s environmental conditions, normal 

life of filter element is approximate 1000 hours. If choke indicator indicates 

choking before 250 hours or its choking frequency trend is increasing, then 

replace the new primary element. 
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Proforma-19 

 

Fiber summary for the year……………… 

           

Section:……………………………………  

           

 Optical Length:…………………....Km        

           

 

Date of 

Measurement       

  Ist four month of the year 

2nd four month of the 

year 

3 rd four month of the 

year 

Fibre 

No. 

Fibre length/ 

deployment 

Optical 

Length (km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. 

Loss 

(dB/km) 

1                    

2                    

3                    

4                    

5                   

6                   

7                   

8                   

9                   

10                   

11                   

12                   

13                   

14                   

15                   

16                   

17                   

18                   

19                   

20                   

21                   

22                   

23                   

24/48                    

 

 

 

Signature & Name of Engineer of the section       

 

Date           
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   Proforma-20 

 

 

Format for recording information on running of 5/7.5/15 KVA, D.G. Set installed at each 

location 

Information regarding running of D.G. Set and pouring of "Diesel Oil" 

Sr. 

No

. 

Da

te 

Hour 

meter 

readin

g 

(Anal

og) 

Hour 

meter 

reading    

(on 

MDM) 

Reading 

of "Oil 

level 

indicator

" before 

pouring 

Diesel 

Oil 

Quanti

ty of 

"Diesel 

Oil" 

poured   

(Litre) 

Reading 

of "Oil 

level 

indicator

" after 

pouring 

Diesel 

Oil 

"Diesel 

Oil" 

poured 

by 

Maintena

nce team 

/ RailTel 

represent

ative 

Signature of 

Maintenance 

Team 

representativ

e, if, Diesel 

Oil is 

poured by 

Mntce team 

Signature 

of 

RailTel 

represent

ative 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 

 

*  For test run, The RailTel Engineer will note Hour-meter reading at start, at stop & 

duration of run of D.G. set & jointly sign the report with contractor. 
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Proforma- 21 

Proforma for providing uniform & safety guard to maintenance team members: 

 

Sl No Name Designation Uniform & florescent 

green safety jacket 

(with RailTel logo in 

both front and back) 

(Yes/No) 

Provided on 

(Date) 

Signature of 

team member 

      

      

      

      

      

 

 

Signature of RailTel        Signature of Contractor 

Engineer with seal 

 

 

Verified By (RailTel Section in charge) 
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Chapter-15 

BID DATA SHEET 
RailTel website: https://www.railtel.in 
e-Tendering portal https://gem.gov.in 

 

The section consists of provisions that are specific to various clauses of Tender Document. 

 

Reference Description 

GeM Bid No. 
GEM/2024/B/5353340 & 5353722, Dt. 05.09.2024 

Name of Work 

Deployment of maintenance team for maintenance of optic fibre 

cable network and upkeep of associated gears like AC, DG, 
Stabilizer, Change over unit, Shelter and Wi-Fi Equipments in 
Barkakana and Dhenkanal Sections of RCIL/ER for a period of 2 
years and extendable by one year on same terms and conditions. 

Tender Notice 

Address: General Manager/Operations 

Eastern Region 

RailTel corporation of India Ltd. 

19th floor, Aurora waterfront, GN 34/1, Block- GN, Sector –V, 

Salt Lake, Bidhannagar, Kolkata-700091, West Bengal 

 

Last date of submission of e-bids (Online): 

26.09.2024 up to 14:00 Hrs. 

Date & Time of opening of eTender (online): 

26.09.2024 at 14:30 Hrs. 

Offer Validity 

Validity of offer 

120 days (One hundred & twenty days) From the date of opening 

of tender 

Tender condition-

clause para 3 of 

preamble 

Eligibility criteria 

As per clause 3.1 for Technical eligibility and clause 3.2 for 

financial capability 

Tender condition – 

preamble para 9 

Submission of Earnest Money Deposit 

As per para 9 of preamble 

Tender Condition- 

Preamble para 21 
Performance bank guarantee- As per para 21 of preamble 

Tender condition- 

preamble para 22 

Security Deposit 

Not Applicable 

Form-III Form for Offer Letter & Offer Sheet 

Chapter 12 Instructions to Tenderers & General Conditions of Contract 

Chapter 13 Special Conditions of Contract 

Chapter 16 Drawings 
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Chapter-16 

 

 

DRAWINGS 
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