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Annexure-VIII 

Draft agreement for contract for repair/redevelop and maintenance of 

.. Station through existing/additional facilities at Goods-shed at ... . 

Private Investment for 05 years. 

ARITCLES OF AGREEMENT made this day of 20 _between President of India acting 

through the Railway Administration here after called the "Railway "of the one part 

and herein after called the "Contractor of other part. 

WHEREAS the contractor has agreed with the Railway for the performance of the Service (Name of 

Work) set forth in the Schedule hereto annexed AND WHEREAS the performance of the said work 

is an act in which the public are interested. 

NOW THIS INDENTURE wITNESSETH that in consideration to the payment to be made by the 

Railways, the Contractors will duly perform the said work in the said schedule set forth and shall 
execute the same with great promptness, care and accuracy in a worker like manner to the 

satisfaction of the Railway and wil complete the same in accordance with the said specification 
and said drawing and will observe and fuifill and keep all the conditions therein mentioned (which 
shall be deemed and taken to be part of this contract, as if the same have been fully set forth 

herein), AND the Railway, both hereby agree that if the Contractor shall duly perform the said 

service in the manner aforesaid and observe and keep the said Terms and conditions, the Railway 
will pay or cause to be paid to the Contractor for the said work on the final completion thereof the 
amount due in respect thereof at the rates specified in the Schedule hereto annexed. 

(Signature)-- (Signature)

Contractor- Railway Designation 
For President of India) 

Address Address**** 

Date Date 
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Whereas 

(a) The Railway Administration called the open e-tender in respect of contract for repair/redevelop and 

maintenance of existing/additional facilities at Goods-shed at. 

Investment as mentioned in Annexure -*A under head "Scope of work". 

Station through Private 

dt floated a bid 

(b) Railway, pursuant to e- Bid Number No. ...... 

for the work for "repair/redevelop and maintenance of existing/additional facilities at Goods- 

shed at 
Station through Private Investment for 05 years" 

** 

(c) On the basis of the evaluation of bid response by the Licensee, Railway has confirmed to the 

Licensee that it is established as the 'Selected Bidder' seeking the least share in the Terminal 

Charges (TC) and Terminal Access Charges (TAC). 

1.0 Introduction: 
1.1 Indian Railways has been striving to increase its freight business volumes as well as its modal 

share in freight transport. Meeting that objective would need augmentation of line capacity and 

terminal capacity. While line capacity issues are being addressed, steps need to be taken to 

augment terminal capacity as well. This policy is aimed at augmenting terminal capacity 

through private participation by allowing setting up of new goods-shed facilities and developing 

existing goods-sheds (which Railway are unable to do due to lack of resources) at a large 

number of stations. 

2.0 Condition of contract: 

2.1 Period of contract: 05 years (from 
repair/redevelopment work. 

2.2 Time given for completion of agreed upon works (concession period for repair/redevelop and 

maintenance of existing/ additional facilities); 12 Months (from. . to.. *****' *** 

"Notice of Award (LOA)". However, if the work gets complete earlier then the schedule date of 

completion he may also submit the work completion report to be certified by a committee of supervisors 

consisting of Concerned SSE (Works), SSE (Electrical), SS & CGS or as decided by Competent 

Authority. CGS will convener of supervisory level committee. 
2.3 The facilities so created/developed by the private party through its own investment shall be used as 

common user facility. No priority or preference shall granted to be traffic of the party over the traffic of 

other customers 
2.4 The responsibility for maintenance of assets and facities created shall be vested in the party during the 

. 10... .) from the date of completion of 
. 

.) from issue of 

agreement period. 
2.5 The facility (goods shedisiding) and assets so created by the private party under this policy shall be 

handed over to the Railway Administrative and the investor (s) will have no claim to these 
facilities/assets. Investment in such assets will not entitle the investor (s) to any rights what-so-ever with 

regards to the Railway land on which they are created. 
2.6 All developments for the proposed facility will be as per approved Railway designs, and constructed to 

approved Railway standards and specifications as mentioned in Annexure A under head "Scope of 

work" 

2.7 Railway shall not levy any departmental or any other charges for the constnuction. Railway shall ensure 
before approval of any proposal is conveyed under the scheme, that the space earmarked for the project 

is not required by Railway for any other purpose. 

2.8 Freight charges, demurage & wharfage charges, etc shall continue to be levied as per extant rules from 

all customers. 

3.0 Monitoring of the work: 
Monitoring of day to day work/activities will be done by a committee of supervisors consisting of 
Concerned SSE (Works), SSE (Electrical), SS & CGS or as decided by Competent Authority. CGS wil 
convener of the committee. Monthly works progress report (as per scope of work prescribed in LOA) 
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should be submitted to the office of Sr. DCM by the contractor which is duly verified by above 
committee. 

4.0 Compietion of work: 
After the completion of work (as per scope of work prescribed in LOA), the contractor will submit 

completion of work in written to the office of Sr. DCM which is duly verified by the committee of 

supervisors consisting of Concemed SSE (Works), SSE (Electrical), SS & CGS or as decided by 
Competent Authority. CGS will convener of supervisory level committee 

5.0 Penalty 
a) If the agency fails to commence the work under the contract after issue of "Notice of Award" up to 30 days, 

Railway is free to take action against agency including imposition of penalty of minimum Rs 50,000/- and 
termination of contract and also forfeiture of EMD, SD and PG, if found appropriate. 

b) The work is to be completed within 01 years from date of issue of 'Notice of Award" to the successful agency. If 

the workis not completed within scheduled time frame competent authority may grant an extension of Three 
months, after considering the circumstances mentioned by the agency with imposing penalty of Rs 2500/ 
(Rupees Two Thousand Five Hundred only) per day. If ater three (03) months work will not completed then 

second extension of two (02) months will be granted with imposing penalty of Rs. S000/- (Rupees Five Thousand 
only) per day by the Competent Authority. After that no extension will be granted and the contract shall be 
cancelled with forfeiture of Security deposit & PG. 

c) Railways can impose a fine on the developer/service provider if the desired level upkeep/ maintenance of 

assigned facilities at the goods shed are found unsatisfactory during the currency of the contract. Fine of 
minimum Rs 5,000 and maximum of Rs 50,000 at a time, for unsatisfactory maintenance and upkeep of the 

facilities may be imposed. 

6.0 Termination 
The Railways can terminate the contract in case of continued non-compliance of Service Conditions by the Service 

Provider with one month's notice during currency of contract. The assets will than to Railways at the Depreciated 
Replacement Value, which will be determined by the Railways. The Railways will be free to lease the assets on 
further contract. In case of conflict between GCC services and the tender conditions, the Tender 

Conditions shall prevail and in this regard DRM decision shall be final 

7.0 Materials specification: 

Approved quality of branded items should only be used for the work under 'scope of work'. Intenal 
finishing shall be done as approved/specification by the Railways. All repairs and routine maintenance of 
the Goods shed should be promptly attended by the Service provider. The Goods shed Supervisors of the 
concemed goods shed shall duly notify the representatives of the agency on daily basis of the works 
required. A register to this effect duly noting the date of instruction, instruction itself and date of 

attention/completion is to be kept by the agency and produced per month along-with the bill for payment duly certified by the CGs. 

8.0 Incentives under the scheme 
The incentive to the party that develops the goods-shed/siding shall be in form of a share in the 

Terminal Charges (TC) and Terminal Access Charges (TAC), as the case may be, for all the 
inward and outward traffic dealt at the goods shed for five (05) years (from to 

from the date of completion of the work. The share shall be determined through 
competitive bidding and the party seeking the least share shall be selected. 

The TC & TAC due to the party for a month shall be paid by 10th of the succeeding month. Tax 
liabilities, if any on the payment of TC & TAC to the party shall be borne by the party. 

The payment of Terminal Charges and Terminal Access Charges shall start only when the goods- shed facilities, as agreed upon mutually between railways and the party have been completed. 

371843/2020/O/o SR.DCM/DDU/ECR
58/69



ge 47 
TCITAC on traffic for any other month shall be calculated in terms of placement time of rake in 
the month and shall be reckoned on actual tonnage of the rake/wagons placed as per RR. 
The agency is permitted for utilization of available space for establishing small canteen/tea-shopin the Goods shed at suitable location of standard size during the currency of the contract. The 
feasibility of location should be done jointly with concerned SSE/Works, SSE/Electrical, SS and 
Goods Supervisor. Advertisements are also permitted at suitable places in the Goods-shed. Such 
activities shall be permitted by Sr. DCM. Further for operation of canteen/ Tea stall necessary 
documentation like FSSAI certificate etc. shall be obtained by the agency from the concerned 
authorities. 

The Goods-shed at ........... does not have any revenue potential from Commercial advertisement 

and Canteen/Teashop. Canteen/Teashop at Goods-shed should be seen in the nature of amenities 

to be provided to labours. 

9.0 The facilities so created/ developed by the private party through its own investment shall be used as 

common user facility. No priority or preference shal be granted to the traffic of the party over the 
traffic of other customers. The facilities (goods shed/siding) and assets so created by the private 

party under this policy shall be handed over to the Railway administration after contract period and 
the investor(s) will have no claim to the facilities/assets. Investment in such assets will not entitle the 

investor(s) to any right what so ever with regard to the Railway land on which they are created. All 

development for the proposed facilities will be as per approved Railway designs and constructed to 

approved Railway standards and specification as mentioned in Annexure 1. Railway shall not levy 
any departmental or any others charges for the construction. 

09,0 Freight charges, demurrage & wharfage charges etc. shall continue to be levied as per extent rule 

from customers. 
10.0 During currency of contract maintenance of all assets of the goods shed under contract (cleanliness

of entire goods shed and track) will be responsibility of the licensee. 

11.0The bidder shall be responsible for all the cost associated with the preparation of the proposal and 

their participation in the selection process. Railways will not be responsible or in any way liable for 

such costs, regardless of the conduct or outcome of the selection process. 

The bidder shall ensure that the bid is complete in all respects and conforms to all the 

requirements. 
The bidder should be familiar with the clearance required from various authorities to 

commence work. The bidder shall be deemed to have carried out preliminary checks with 

relevant authorities. 
It would be deemed that by submitting the bid, the bidders has made a complete and carefiul 

examination of the documents and obtained all relevant information about the project. 

Railways shall not be liable for any mistake or error on the part of the bidder in this respet 

12.0 Electricity and Water Charges 
All the switches, MCBs, cables etc. will have to be provided at his own cost by the service provider 

Separate electric meter and flow meter for electricity and water respectively will be installed by 
service provided at his cost and he will be liable to keep a record of the same and produce the sane 

during any inspection and update the summary of consumption in the monthly bill. Connection shall 

be provided by railways from the nearest available electric point and water point from where service 

provided has to extend connection at his cost. Railway will not charge for the water and power 

connection utilized for comnon user facility for lighting up the goods shed, water to merchants and 

labors etc. Any other non-common-use installation with prior permission of Sr. DCM/DDU shall be 

chargeable if required & permitted. The electricity consumed for development work shall be paid by 

the licensee and thereafter during currency of the contract, Railway will pay the bill of Goods shed 

and other common user facilities. 

13.0 Tax Liability 
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The service provider shall be responsible for all the taxes to be paid to the civic agencies for the 
service rendered by him. There will be no tax liability upon the railways whatsoever on any amount. 
All taxes i.c. GST and income tax will be dealt as per extant rule. 

14.0 Complaints and Suggestions 
While the service provider is responsible for ensuring complaint free service, they should also 

maintain conmplaint and suggestion register at the GS office/Suitable place, as directed by Railway 

administration, which should be made available to the users on demands. The Complaint book will 
be regularly checked by authorized railway officers/inspectors. Railways can impose a fine on the 

service provider if the desired level of service is not rendered for lack of proper upkeep, facilities etc. 

15.0 Agreement 

The service provider after signing agreement shall not transfer, sublet or dispose of the rights and 

benefits under the agreement or any project agreement except with prior written consent of the 

railways which Railways shall be entitled to decline without assigning any reason whatsoever. The 
service provider should ensure enforcement of existing labour laws, Minimum wages act and at no 

point of the time should the railways be drawn into litigation on these counts. The service provided 

should indemnify the Railway for the damages caused due to non-compliance to any stationary law 

by law or service conditions. 

16.0 Schedule of Payment 
There will no advance payment. After issuance of LOA, Licensee has to execute work as per scope 
of work. Once work is completed as per specifications so mentioned, the same will be certified by 

railway administration. A work completion certificate will be issued by railway administration 
through authorized representative(s). Once work completion certificate is issued, the letter shall be 
issued to Contractor mentioning the date from which the bill against TAC/TC would by payable to 

the contractor for 05 years. The payment will be made on a monthly basis as per the offered and 

accepted percentage rates based on the Terminal charge (TC)YTerminal access (TAC) collected by 
Railway Administration in goods shed on traffic handled both inward and outward. The data for the 

same captured by railway will be given the contractor who wil prepare bill according to the same. 

At the end of the month, the contractor shall submit necessary documents & Bill in the standard 

format for payment. The contractor will submit the bill on monthly basis in 02 copies duly forwarded 
by concerned GS by 15" of following month in the office of Sr. DCM. These bills ater necessary 
check will send to divisional finance for further processing and payment. Along with the bill the 

contractor will enclose the certified copy of RR. The TC/TAC for calculation of share shall be taken 
for a month for rakes handled and shall be reckoned from placement time. All the terms & conditions

of the bills for payments purpose should be strictly complied with in accordance with the guide lines, 

issued by the competent authority from time to time. 

17.0 In the eventually if the awarded contract of goods shed de-notified/shited/closed for any reason the 

contract shall be treated as cancelled and in such case the financial implication like investment made 

by the licensee and the incentive be received as share of TAC shall be worked out by nominated 
officials (by ADRM) in consultation with associate finance for refund of balance amount to the 

licensee. Here the factor of depreciation cost of asset developed by the licensee should be taken into 
account. No compensation will be claimed by the service provided on any account. 

18.0 The railway reserves the right to verify all statements, infomation and documents submitted by the 

bidder in his tender offer and the bidder shall when so required by the railway, make available al 
such information, evidence and documents as may be necessary for such verification. Any such 
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verification or lack of such verification, by the railway shall not relief the bidder of its obligation or 

liabilities hereunder nor will it affect any rights of the railway their under. 

19.0 Short Termination: 
The Railway Administration reserves the right to terminate the contract before completion of five 
years giving a three month notice in writing and no any compensation will be payable. 

20.0 Railway Passes 
No free Railway passes shall be issued by the Railway to the Contractor or any of her 

employees/workers. Wherever required 'authority of entering of restricted area' or "authority for on 
board services' shall be provided. 

21.0Carriage of Materials 
No forwarding orders shall be issued by the Railway for the conveyance of Contractor's materials, 
tools and plant by Rail which may be required for use in the works and the contractor shali pay full 

freight charges at public tariff rates therefore. 

22.0 Representation on site: 
The contractor shall, when she is not personally present on the site of the work place. Keep a 

responsible agent during working hours who shall on receiving reasonable notice, present herself to 
the Manager, and orders given by the Manager or Manager's representative to the agent shall be 

deemed to have the same force as if they had been given to the contractor. Before absenting herself, 
the Contractor shall furnish the name and address of her agent for the purpose of this clause and 
failure on the part of the Contractor to comply with this provision at any time will entitle the 

Railway to rescind the contract. 

23.0 Indemnity by Contractors 
The Contractor shall indemnify and save hamless the Railway from and against all actions, suit 

proceedings losses, costs, damages, charges, claims and demands of every nature and description 
brought or recovered against the Railways by reason of any act or omission of the Contractor, her 

agents or employees, in the execution of the services/works wherever applicable or in her guarding 
of the same. All suns payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the actual loss or damage sustained, and 

whether or not any damage shall have been sustained. 

24.0 Performance Guarantee: 
i) Performance guarantece at a rate of 10% of the contractual value shall be deposited by the successful 

bidder. The successful bidder shall have to submit a Performance Guarantee (PG) valuing 10% of the 
contract value in four separate parts of 2.5% each of the contract value, within 30 (thirty) days from the 
date of issue of Letter Of Acceptance (LOA). Extension of time for submission of PG beyond 30 (thirty) 
days and upto the date of submission of PG from the date of issue or LOA may be given by the Authority 
who is competent to sign the contract agreement. However, a penal interest of 15% per annum shall be 

charged for the delay beyond 30 (thirty days. i.e. from 3lth day after the date of issue of LOA. In case the 
contractor fails to submit the requisite PG after 60 days from the date of issue of LOA, a notice shall be 
served to the contractor to deposit the PG immediately however not exceeding 90 days from the date of 
issue of LOA). In case the contractor fails to submit the requisite PG even after 90 days from the date of 

issue of LOA, the contractor shall be terninated duly forfeiting EMD and other dues, if any payable 
against the contract. The filed contractor shall be debarred from participating in re-tender for that work. 
In case 60th day is a bank holiday or office closure next working day should be consider as the last day 
for submission of the PGs. Decision of Authority competent to sign the Contract Agreement would be 

final in case of any dispute. 

ii) The value of PG to be submitted by the, contractor will not change for variation upto 25% (either increase 

or decrease). In case during the course of execution, value of the contract increases by more than 25% of 

the original contract value, an additional Performance Guarantee amounting the 10% (ten percent) for the 

excess value over the original contract value shall be deposited in four equal parts by the contractor. On 

the other hand, if the value of Contract decreases by more than 25% to the original contract value, 
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Performance guarantee amounting to 10% to the decrease in the contract value shall be returned to 
contractor. The PG amount in excess of required PG for decreased contract value, available with railways
shall be returned to the contractor duly safeguarding the interest of Railways. 
ii) The applicable Performance Guarantee shall be calculated as per the revised value of the contract 

covering all variations upto the determination of the contract. 
iv) If the penalty imposed exceeds 50% of the applicable maximum penalty (as per the revised value of 

the contract). a PG equivalent to 25% of the applicable PG shall be forfeitcd. If the penalty imposed 
exceeds 75%o of the applicable maximum penalty, a PG equivalent to 50% of the applicabie PG shall be 

forfeited. The PGs shall be encashed after the completion of the contract. 
) The successful bidder shal submit the Performance Guarantee (PG) in any of the following forms, 

amounting to 10% of the contract value. 

A deposit of Cash 

Irrevocable Bank Guarantee; 
Government Securities including State Loan Bonds at 5% below the market value 

Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of 

Performance Guarantee could be either of the State Bank of India or of any of the 

Nationalized Banks; 
Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks: 

A Deposit in the Post Office Saving Bank; 
A Deposit in the National Savings Certificates, 

.Twelve years National Defense Certificates; 
Ten years Defense Deposits; 

National Defense Bonds and 
Unit Trust Certificates at 5% below market value or at the face value whichever is less. 

Also, FDR in favour of FA & CAO, E. C. Railway Hajipur, (free from any 

encumbrance) may be accepted. 
Note The instruments as listed above will also be acceptable for Guarantees in case of Mobilization 

Advance. 
vi) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance 

(LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid 

upto the stipulated date of completion and maintenance period, if any plus 60 days beyond that. In case 
the time for completion of service gets extended, the contractor shall get the validity of PGs extended to 

cover such extended time for completion and maintenance period, if any of service plus 60 days. 

vii) The Performance Guarantee (PGs) shall be released after physical completion of the work/service 

delivery based on 'Completion Certificate' issued by the competent authority stating that the contractor 
has completed the assigned services in all respects satisfactorily and passing of final bill based on "No 
Claim Certificate" from the contractor. In case any contract provides for warranty/maintenance clause 

then 25% of the Performance Guarantee would be retained till the warrantee/maintenance period is over 
and a certificate to that effect is issued by the Manager. 

vii) Whenever the contract is rescinded, the Performance Guarantee shall be encashed/forfeited. The balance 
work or services for the same shall be got done independently without risk & cost of the failed contractor 

The failed contractor shall be debarred for a period of 2 years from the date of such rescindment from 
participating in the bid which includes delivery of balance services of failed contract. If the failed 
contractor is a Partnership firm, then every member/partner of such a firm shal be debarred for a period 
of 2 years from the date of such rescindment from participating in the bid which includes delivery of 

balance services of failed contract. If the failed contractor is a partnership fim, then every 
member/partner of such a fim shall be debarred for a period of 2 years from the date of such rescindment 
from participating in the bid which includes delivery of balance services of failed contract in his/her 
individual capacity. 

x) The Manager shall not make a claim under the Performance Guarantee except for amounts to which the 
President of India is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of- 
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(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein 

above, in which event the Manager may claim the full amount of the Performance Guarantee. 

(b) Failure by the contractor to pay President of India any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of 

the service of notice to this effect by Manager. 
(c) The Contract being determined or rescinded under provision of the GCC, the Performance 

Guarantee shall be forfeited in full and shall be absolutely at the disposal of the President of India 

25.0 Foree Majeure 
If at any time, during the continuance of this contract, the performance in whole or in part by either 

party of any obligation under this contract shall be prevented or delayed by reason of any war, 

hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 

explosions, epidemics, strikes, lockouts or acts of God (hereinafter, referred to events) provided, 

notice of the happening of any such event is given by either party to the other within 7 days from the 

date of occurrence thereof, neither party shall by reason of such event, be entitled to terminate this 

contract nor shall either party have any claim for damages against the other in respect of such non- 

performance of delay in performance, and works/services under the contract shall be resumed as 

soon as practicable after such event has come to an end or ceased to exist, and the decision of the 

Manager as to whether the works/services have been so resumed or not shall be final and conclusive 
PROVIDED FURTHER that if the performance in whole or in part of any obligation under this 

contract is prevented or delayed by reason of any such event for a period exceeding 120 days, either 

party may at its option terminate the contract by giving notice to the other party. 

26.0 Illegal Gratification: 

a) Any br+be, commission, gift or advantage given, promised or offered by or on behalf to the 

Contractor or her partner, agent or servant or, anyone on her behalf, to any officer or employee of the 

Railway, or to any person on her behalf in relation to obtaining or execution of this or any other 

contract with the Railway shall, in addition to any criminal liability which she may incur, subject 

contractor to the rescission of the contract and all other contracts with the Railway and to the 

pay1nent of any loss or damage resulting from such decision and the Railway shall be entitled to 

deduct the amounts so payable from any moneys due to the Contractor(s) under this contract or any 

other contracts with the Railway. 

b) The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the Railway and if he shall do so, the 

Railway shall be entitled forthwith to rescind the contract and all other contracts with the Railway. 

Any question or dispute as to the commission or any such offence or compensation payable to the 

Railway under this Clause shall be settled by the General Manager of the Railway, in such a manner 

as he shall consider fit & sufficient and his decision shall be final & conclusive. In the event of 

rescission of the contract under this Clause, the Contractor will not be paid any compensation 
whatsoever except payments for the work done up to the date of rescission. 

27.0 Accepted Programme 

The contractor shall submit schedule of delivery of services, the details of organization (in terms of 

labour and supervisors) plant and machinery that she intends to utilize (trom time to time) for 

execution of the services. The programme of delivery of services amended as necesary by 

discussions with the Manager shall be treated as the agreed programme of the delivery of services for 

the purpose of this contract and the contractor shall endeavor to fulfill this programe of delivery of 

services. The progress of delivery of services shall be watched accordingly 

28.0 Alterations to be Authorized 

No alterations in or additions to or omissions or abandonment of any part of the services shall be 

deemed authorized, except under instructions from the Manager, and the Contractor shall be 

responsible to obtain such instructions in each and every case in writing fron the Manager. 

29.0 Extra Works: 
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Should services over and above those included in the contract require to be provided at the site, the 
contractor shall have no right to be entrusted with the execution of such works/ services which may be carried out by another contractor or contractors or by other means at the option of the Railways. 

30.0 Adherence to Specifications and Drawings 
The whole of the works/services shall be executed in perfect conformity with the specifications and 

procedures (and drawings. wherever applicable) of the contract. If Contractor perfoms any act in a 
manner contrary to the specifications or drawings or any of them and without such reference to the 

Manager, she shall bear all the costs arising or ensuing therefrom and shall be responsible for all loss 
to the Railway. 

31.0 Provision of Eficient and Competent Staff at Sites by the Contractor 
a) The Contractor shall maintain efficient and competent staff to give the necessary directions to her 

works and to see that they provide their services in proper and desirable manner and shall employ 
only such supervisors, workers & laborers in or about the execution of any of these services as are
careful and skiled in the various trades. Daily record of such supervisors and labour shall be 

maintained. 
b)The Contractor shall at once remove from the site any agents, permitted sub-contractor, supervisor, 

worker or laborer who shall be objected to by the Manager and if and whenever required by the 
Manager, she shall submit a correct return showing the names of all staff and workers employed by 

her. 
c)In the event of the Manager being of the opinion that the Contractor is not employing on the services a 

sufficient number of staff and workers as is specified or otherwise for proper exccution of the services 
within the prescribed procedure and time, the Contractor shall forthwith on receiving intimation to this 
effect deploy the additional number of staff and labour as specified by the Manager immediately and 
failure on the part of the Contractor to comply with such instructions will entitle the Railway to 

rescind/panelize the contract under suitable clause of these/ special cond1tions 

32.0 Skilled Labour/Expertise and Testing 
The whole of the services and/or supply of materials specified and provided in the contract or that 

may be necessary to be done in order to form and complete any part thereof shall be executed in the 
best and most substantial workers with expertise and in a workman like manner with materials of the 
best and most approved quality of their respective kinds, agreeable to the particulars contained in or 

implied by the specifications and as referred to in and represented by the drawings or in such other 
additional particulars, instructions and drawings may be found requisite to be given during the 

carrying on of the services and to the entire satistaction of the Manager according to the instructions 

and directions which the Contractors may from time to time receive from the Manager. The materials 

may be subjected to tests by means of such machines. instruments and appliances as the Manager 

may direct and wholly at the expense of the Contractor. The day to day monitoring will be done by a 

team of SSE/Works, SSE/Elec, SS and CGS or as decided by Competent Authority. CGS will 

convener of supervisory committee 

33.0 Maintenance of work: Maintenance of all the facilities will be done by Service provider on his 

own cost dunng currency of contract. 
34.0 Law governing the contract: The contract shall be governed by the law for the time being in force 

in the Republic of India. 

Railway, 35.0 IN WITNESS WHEREOF, Sr. Divisional Commercial Manager of the . .. . 

for and on behalf of the Union of india and Shri/M/S ... .. ... . . ** *** **** 

Licensee has here up to set their respective hands on the day and year above written. 

Contractor's Signature & Stamp 

Address Signed, sealed and delivered on 
**** *a ue* n******************* 

Behalf of the President of India. 

Sr. Divisional Commercial Manager, 
East Central Railway, DDU. 
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Witness:- 1... 
Witness: 1. 

**************** 

2 
2 

********** *** 

Annexure- A 
SCOPE OF WORK 

GOODS-SHED... 

Sl.no. Items of repair/ redevelopment/ Specifications 
maintenance 

RB Letter No 2007/PL/25/1 dated 05.06.2007 
Repair/redevelopment of wharf 
(size.. 

1 

Approach Road (...meter Length and .. RB Letter No 2007/PL/25/1 dated 05.06.2007 
2 

meter Width) 

RB Letter No 2007/PL/25/1 dated 05.06.2007 nos high mast light and sufficient 
number of other lighting arrangement to 
ensure proper lighting of Wharf and 
Circulating area 

3 

4 Merchant Room cum Good shed Office with RB Letter No 2007/PL/25/1 dated 05.06.2007 
toilet facility (size.... 

Cool drinking water, washroom and toilet RB Letter No 2007/PL/25/1 dated 05.06.2007 for Labour 

RB Letter No 2007/PL/25/1 dated 05.06.2007 
Maintenance and management of all 
facilities at Goods shed for the duration of 

6 

contract 
7 Pollution Control Measures RB Letter No 2015/EnHM/15/01 dated 

16.04.2018 
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Annexure-B 

Schedule of items & rates 

Name of Work- Contract for repair/redevelop and maintenance of existing/additional facilities at 

Goods-shed at ... Station through Private Investment for 05 years. 
***** ** *** *** 

Accepted Rate (In terms of 
percentage share up to two place 

of decimal) 

SI Schedule/Work Description 

.. % (in 01 Repair/redevelop and maintenance ofMaximum Rate Rs 20/- per ton of 

existing/ additional facilities at 

***********'*********** 

figure). total traffic handle d at Goods- 

Shed. 
**** 

Goods-shed and subsequent incentive fo 

05 years. 
. % (in word) 

Sr. Divisional Commercial Manager, 
East Central Railway, DDU. 

Contractor's Signature 
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