

| Tender No. | Item Nature of work | Mode of tender Inquity | Date of publication of NIT | Types of bidding (single two-Bid system) | Last date of receipt of tender | Nos. of tender received | Nos.& names of parties qualified after technical evaluation | Nos.& names of parties not qualified after technical evaluation | Whether contract awarded to lowest tenderer Evaluated of | Contract No. & date | Name of Contractor | Value of Contract | Scheduled date of completion of supplies |
|---------------------|---|------------------------|----------------------------|--|--------------------------------|-------------------------|---|---|--|---------------------------------------|---|-------------------|--|
| 037/14-15/DEN/HQ | Shifting of utility such as Service Road , boundary wall & Drain in connecting with DFCCIL works under AEN/C/MGS | Open | 4.6.14 | Single | 22.7.14 | 3 | 3 | | | 1832/14-15 dt. 5.2.15 | Garima Co.Pvt.Ltd. | Rs.4,12,75,328.78 | 16.06.2020 |
| 03/14-15/DEN/HQ | Shifting of utility building such as avoiding cabin ,Electric switch room SSE/W/Store in Deisel Colony ,B/Wall alongwith track and development of Mughalsarai under AEN/C/MGS | Open | 23.7.14 | Single | 28.8.14 | 2 | 2 | | | 1847/14-15 dt. 6.4.15 | Garima Co.Pvt.Ltd.Ramgardh Bhabhua | Rs.75046175.12 | 31.12.2020 |
| 07-MGS-DEN-HQ-18-19 | Repairing work of C&TE manas nagar & Loco colony, RPF barrack etc. at Mughalsarai under DEN/HQ/MGS | Open | 25.5.18 | Single | 21.6.18 | 1 | 1 | | | MGS/BT/2206 /DEN/HQ/18-19 DT. 8.10.18 | M/s. Shivkumar Singh, Lot No.2,Hanumanpur,Mugh alsarai, Chandauli. | Rs.1,79,07,608.35 | 19.07.2020 |
| | Installation of deep tube well & connection of pipe lines in Gaya colony, Loco Colony and Diesel Colony under ADEN/HQ/MGS DFCCIL work(Deposit work). | Open | 8.12.17 | Single | 24.1.18 | 2 | 2 | | | 2225/18-19 DT. 12.11.18 | M/s. Kaushalpati Tripathi,Rasulgarh,Panch koshi Road, Sarnath, Varanasi. | Rs.4,49,37,828.31 | 31.12.2020 |
| | Replacement of damage type-I 24 units into type-II quarters in loco colony and Hopper colony at MGS under ADEN/HQ/MGS | Open | 25.5.18 | Single | 24.1.18 | 1 | 1 | | | 2214/18-19 DT. 16.10.18 | Shri Abhay Narayan Verma,7/4 Mughalchak, Alinagar, Mughalsarai,Chandauli. | Rs.38084269.37 | 31.10.2021 |
| 02/15-16/DEN/HQ | Replacement of Old rotten end in between PF NO.-1 to PF No.8 at MGS | Open | 10.12.15 | Single | 201.16 | 2 | 2 | | | 1984/15-16 DT. 4.7.16 | R.B.P.Inforstructur & Engineering Works | Rs.22711284.36 | 31.12.2020 |

| | | | | | | | | | | | | | |
|----------------------|--|------|----------|--------|----------|---|---|---|---|--|--|--------------------|------------|
| 01/DEN/HQ/18-19 | Development of pathway in between line no.10 to 12 in connection with smart yard at DRY at MGS under ADEN/HQ/MGS. | Open | 18.4.18 | Single | 10.5.18 | 4 | 4 | | | 2164/18-19 DT 4.7.18 | Ms. Shiv Kumar Singh | Rs. 1,38,76,407.66 | 30.07.2019 |
| 051/DEN/HQ/19-20 | Special repairs to officer & staff Qrts. In European Colony etc. at MGS under AEN/HQ/MGS | Open | 21.12.19 | Single | 4.1.20 | 8 | 8 | - | - | 2431/19-20 | M/s.Mangalam Construction | Rs.17980526.02 | 16.01.2021 |
| 033/DEN/HQ/18-19 | Provision of sub-station building, small cover shed with drinking water abilities, pathway all along the north side of line no. 12 and inter connecting of payway at different location at DRY under Smart yard work under ADEN/HQ/MGS | Open | 5.10.18 | Single | 29.10.18 | 2 | 2 | | | 2264/18-19 DT. 11.2.19 | M/s. Shivkumar Singh, Lot No.2,Hanumanpur,Mugh alsarai, Chandauli. | Rs.3,52,99,246.91 | 20.11.2020 |
| 034/DEN/HQ/18-19 | Redevelopment of DDU station including construction of new UTS, PRS, Enquiry completed under ADEN/HQ/MGS | Open | 6.10.18 | Single | 29.10.18 | 2 | 2 | | | 2250/18-19 DT. 15.1.19 | M/s. RBP Infrastructure and Engineering Works, MP 53/1-A, Patel Nagar, Mughalsarai Chandauli | Rs. 60410167.98 | 30.06.2020 |
| 035/DEN/HQ/18-19 | Replacement of old rotten FOB at Mughalsarai station under AENHQ/MGS | Open | 5.10.18 | Single | 29.10.18 | 3 | 3 | | | 2252/DEN/HQ/18-19 DT. 21.1.19 | M/s. RBP Infrastructure and Engineering Works, MP 53/1-A, Patel Nagar, Mughalsarai Chandauli | Rs. 5,31,80,039.92 | 31.12.2020 |
| 037/17-18/DEN/HQ | Special repair to facade of DRM office building at MGS division under ADEN/HQ/MGS | Open | 16.11.18 | Single | 10.12.18 | 4 | 4 | | | 2287/18-19 DT. 12.4.19 | M/s. Vinod Kumar Singh, S 26/6-23, Ajay Vihar Colony, Taktakpur, Varanasi | Rs. 1,59,13,977.30 | 25.06.2020 |
| MGS/BT/207/SR.DEN II | Joint development of passenger amenities at Gaya Rly.Stn. in association with minority of Tourism under AEN/Gaya | Open | 18.5.13 | Single | 19.06.13 | 1 | 1 | | | MGS/BT/AGT/1748/SR.DEN/II/13-14 DT. 5.5.14 | Garima Co.Pvt.Ltd.Ramgardh Bhabhua | Rs.6,7728,824.23 | 31.12.2020 |
| 005-MGS-DEN-II-16-17 | Various Track maintenance works and other important miscellaneous work under ADEN/Gaya. | Open | 8.10.16 | Single | 8.11.16 | 2 | 2 | | | MGS/BT/AGT/2038/DENII/16-17 DT. 7.2.17 | Mainar Builders Pvt.Ltd. | Rs.1,05,29,305.72 | 18.06.2019 |

| | | | | | | | | | | | | | |
|------------------------|---|------|----------|--------|----------|---|---|--|--|---|--|-------------------|------------|
| 006-MGS/DEN-II | Reconditioning of points & xings at Gaya Yard MPO, KSTA, RFJ, PRY, GRRU & IMGE under AEN/Gaya. | Open | 29.10.16 | Single | 29.11.16 | 1 | 1 | | | MGS/BT/AGT/2064/DEN/II/16-17 DT. 7.7.17 | M/s.United Traders | Rs.1,00,95,678.99 | 30.03.2020 |
| 033-MGS-DEN/II | TBR & TFR work under Section of DEN(II)/MGS | Open | 18.7.17 | Single | 21.8.17 | 1 | 1 | | | MHS/BT/AGT/2107/DEN/II/17-18 DT. 19.12.17 | Geetanjali Construction, Chand Chaura, Civil Lines, Gaya (Bihar.) | Rs.1,57,60,373.15 | 17.07.2019 |
| 035-MGS-DEN/II | Through Rail Renewal (P)=37.12Km. under DEN(II)/MGS | Open | 18.7.17 | Single | 21.8.17 | 2 | 2 | | | MGS/BT/AGT/2118/DEN/II/17-18 DT.28.12.17 | Shivan Construction, Vaishali Press Gali Jhumri Telaiya, Koderma(Jharkhand) Pin-825409 | Rs.3,02,17,806.38 | 30.09.2020 |
| 077-MGS-SR.DEN/II | Reconditioning of CMS xing 1 in 12 1 in 8.560 kg sets by using tramlamic robotic welding to give minimum extended lift of 80GMT on regular basis under Sr.DEN(II)/MGS | Open | 23.01.18 | Single | 18.10.18 | 1 | 1 | | | MGS/BT/AGT/2212/DEN/II/17-18 DT. 11.10.18 | Oberoi Thermit Pvt, Ltd | Rs.1,19,72,233.13 | 22.08.2020 |
| 035/SR.DEN/II/18-19 | Replacement of Old rotten FOB at Gaya station under AEN/Gaya | Open | 1.10.18 | Single | 23.10.18 | 1 | 1 | | | MGS/BT/AGT/2256/SRDEN/I/18-19 DDT. 25.1.19 | Multi Engineering and scientific Corporation | Rs.52505789.88 | 30.11.2020 |
| 27-MGS.SR.DEN/II/18-19 | TRR(P) = 16.735 km. & CTR (S) & TRR (S) = 3.00 km. and casual renewal of rail in the jurisdiction of Sr. DEN/II/MGS | Open | 1.10.18 | Single | 12.10.18 | 2 | 2 | | | MGS/BT/AGT/2295 DEN/II/18-19 DT. 26.4.49 | Sanjay Sharma | Rs.14476727.94 | 31.12.2020 |
| 039-MGS.SR.DEN/II | Extension of running room over 2nd floor of Loco pilot running room at Gaya Under ADEN/Gaya | Open | 1.10.18 | Single | 23.10.18 | 1 | 1 | | | MGS/BT/AGT/2257. SR,DEN/II /18-19 DT. 26.4.19 | Anek Construction | Rs.15346730.91 | 30.08.2020 |

| | | | | | | | | | | | | | | | |
|-------------------------|---|------|----------|--------|----------|--|---|--|---|--|--|---|--|--------------------|------------|
| 041/MGS/SR.DEN/II/18-19 | Provision of FOB and raising of UP & DN PF from RL to HL at KSTA station in GC section under ADEN/Gaya. | Open | 5.10.18 | Single | 28.10.18 | | 2 | | 2 | | | MGSS/BT/2296/DENII/18-19 DT. 26.4.19 | M/s. RBP Infrastructure and Engineering Works, MP 53/1-A, Patel Nagar, Mughalsarai Chandauli | Rs. 3,89,51,737.19 | 31.12.2020 |
| 042/MGS/SR.DEN/II/18-19 | Provision of FOB and raising of UP & DN PF from RL to HL at Paraiya station in GC section under ADEN/Gaya. | Open | 5.10.18 | Single | 26.10.18 | | 1 | | 1 | | | MGS/BT/2293/SR.DEN/II/18-19 DT. 26.4.19 | Sri Sanjay Sharma, Gosain Bagh, Station Road, Gaya (Bihar) | Rs. 4,02,75,558.38 | 20.11.2020 |
| 57-MGS-DEN/II-18-19 | Repairs to standared hight gauge at manned ICs under ADEN/Gaya | Open | 17.01.19 | Single | 14.2.19 | | 2 | | 2 | | | MGS/BT/AGT/2358/SR.DEN/II/18-19 DT. 13.9.19 | National General & Constn.,Rajput Napur,Hajipur. | Rs.13348109.61 | 15.04.2020 |
| 76-MGS-SR.DEN/II/18-19 | Balance work for imrovment of Loco East Colony at Gaya | Open | 1.4.19 | Single | 18.4.19 | | 1 | | 1 | | | MGS/BT/AGT/2362/SR.DENII/18-19 DT. 27.9.19 | Anup Yadav, Delha Takari Road,Gaya(Bihar) | Rs.20137431.46 | 14.05.2020 |
| | Manufacturing, Supplying, stacking and loading of 1,00,000 Cum Machine Crushed, 50 mm. (Normal Size) Track Ballast from private quarry in DALLA/BILLI range at Mughalsarai station yard of East Central Railway . | Open | | | | | | | | | | | M/s. Kapoor Chandra Stone Products Pvt. Ltd. Bari Dala-Distt-Sonebhadra, Pin- 231207 (U.P.) | Rs.-7,54,00,000.00 | 18.03.2010 |
| | Replacement of FC slab by PSC & "U" through jacketing below bed level of bridge No. 502A(15x3.66)under AEN/DOS. | Open | | | | | | | | | | | M/s. Tejaswa Enterprises, Vill- + P.O.-Dharani Bhanamal Rai, Distt.- Ghazipur (U.P). | Rs.3,64,37,427/- | 21.01.2018 |
| | Supply of SKV welding for thermit welding of rails joints under AEN/JPL & Gaya | Open | | | | | | | | | | | M/s. The India Thermit Corporation Ltd., | Rs. 1,86,06,540/- | 31.01.2016 |
| | Supply of portion and consumables etc. for turnout welding of rails joints by SKV process in Mughalsarai Division under Sr.DEN (II) MGS. | Open | | | | | | | | | | | M/s. The India Thermit Corporation Ltd., | Rs. 2,31,51,521.00 | 31.01.2016 |
| | U-through jacketing below bed level of Br. No. 184, 185, 186,187, 190,193,194&198 in BD Section under ADEN/JPL | Open | | | | | | | | | | | Maihar Builder Pvt.Ltd. | Rs.1,17,68,376.54 | 31.12.2020 |
| | U-through jacketing below bed level of Br. No.01,02,03, 127,137, 156,159,160 &166 in BD Section under ADEN/JPL | Open | | | | | | | | | | | Maihar Builder Pvt.Ltd. | Rs.1,17,68,376.54 | 30.04.2021 |

| | | | | | | | | | | | | | | | |
|--|--|------|--|--|--|--|--|--|--|--|--|--|--|-------------------|------------|
| | Repairs to drain at Nabinagar station road under AEN/JPL. | Open | | | | | | | | | | | M/s.Kashi Construction. | Rs.2,19,56,494.57 | 30.08.2020 |
| | Construction of HL/RL platform and road at Nabinagar station road under AEN/JPL. | Open | | | | | | | | | | | M/s.Kashi Construction. | Rs.4,59,50,023.43 | 31.12.2020 |
| | Supply of portion and consumables etc. for Turnout welding of rails joints by SKV process in Mughalsarai Division under AEN/JPL | Open | | | | | | | | | | | M/s. The India Thermit Corporation Ltd., | Rs.2,90,00,340/- | |
| | Construction of Type-II quarter (14 Units) at GAQ in connection with DFCCIL) under AEN (II) / Mughalsarai | Open | | | | | | | | | | | N.C. Associate | Rs.1,50,46,124/- | 30.06.2020 |
| | Construction of LHS at Unmanned LC No. 2 at Km.7.506 between Garahni-Udwan Nagar in ARA-SSM section LC No. 21 at Km.50.573 between Hasan Bazar-BKJ in ARA-SSM section and LC No. 23 at Km. 53.662 between Hasan Bazar-BKJ in ARA-SSM section. | Open | | | | | | | | | | | Sri Rajiv Ranjan Singh | Rs.2,00,79,474/- | 30.03.2019 |
| | Construction of V unit quarter (5 Units) at MGS under ADEN (HQ) / Mughalsarai (Under deposit work of DFCCIL) | Open | | | | | | | | | | | M/a. Gaurav Construction. | Rs.27799305.17 | 30.10.2020 |
| | Balance work of Construction of LHS at unmanned LC No.61 at Km 76.601 between Nokha-BKJ & LC No. 64 at Km 79.184 between SSM-Nokha in ARA-SSM Section,LC No.63 at Km 78.201 between Nokha-BKJ in ARA-SSM Section & LC No.74 at Km 95.68 between Nokha-SSM in ARA-SSM section. | Open | | | | | | | | | | | Sri Rajiv Ranjan Singh | Rs.2,60,59,966/- | 30.08.2020 |
| | Construction of 4 Nos limited High Subway in lieu of LC No. 35/C (Km.377/23-25), 37(Km.370/23-25), 39 (Km.-368/21-23) and 43 (Km.364/27-29 in B.D. Section under AEN/Japla | Open | | | | | | | | | | | Shree Tirupati Balajee Enterprises | Rs.5,28,39,683.14 | 31.12.2020 |
| | Construction of 4 Nos limited High Subway in lieu of LC No. 13 (Km.397/03-05), 25(Km.383/25-27), 31 (Km.-397/01-03) and 32C (Km.377/05-07 in B.D. Section under AEN/Japla | Open | | | | | | | | | | | Shree Tirupati Balajee Enterprises | Rs.5,42,30,244.84 | 31.12.2020 |
| | Development of infrastructure facilities i.e. covered shed , Service Building etc. for maintenance of 140T BD Crane | Open | | | | | | | | | | | Eagle Construction | Rs.1,14,12,508.38 | 30.08.2020 |
| | TTR(P) from Km 599.0-600.58, 600.84-601.46, 615.20-616.48, 617.00-618.50, 619.00-619.50, 623.00-624.39,627.26-627.90 (Total 7.51Km) on UP GC line and TBR DN line Km 588.00-594.00, REV line KM 662.60-628.00 and UP line Km 645.50-648.50(Total 16.40Km) & TTR 1 in 12(FS+CS+CMSC) 01 set, TTR 1 in 12(FS+CMSC) 39Set , TTR(CS+CMSC) 1 in 8.5 02 set under AEN/II/ Mughalsarai. | Open | | | | | | | | | | | M/s. Shree Construction | Rs.2,20,86,820.00 | 05.10.2020 |

| | | | | | | | | | | | | | | | | | | | | | | | |
|--|--|------|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--------------------|------------|
| | Supply of portion for 60 Kg. Rails by SKV process (Single Shot) under Sr.DEN(II)/MGS | Open | | | | | | | | | | | | | | | | | | | The India Thermit Corporation Limited, 84/22, Fazal Ganj Kanpur, 208012 (U.P.) | Rs.2,80,08,476.42 | 01.03.2020 |
| | Civil Engineering work for alteration in signalling arrangement with Electronic interlocking system including all indoor and outdoor signalling gears in connection with DFCCIL work at BBU under ADEN/II/Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Gaurav Construction | Rs.3,18,62,126.00 | 31.01.2021 |
| | Civil Engineering work for alteration in signalling arrangement with Electronic interlocking system including all indoor and outdoor signalling gears in connection with DFCCIL work at CDMR under ADEN/II/Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Deosi Govindji Parmar | Rs. 9,60,17,111.00 | 19.08.2020 |
| | Yard remodeling in connection with coal transportation for NPGCL at Anchora Station on deposit work under ADEN/JPL | Open | | | | | | | | | | | | | | | | | | | M.S. Construction | Rs.6,63,07,057.00 | 02.08.2020 |
| | Construction of 08 nos. LHS at LC no 38/E, 42/E, 43/E, 44/E, 47/E, 48/E, 49/E & 50/E in ARA -SSM section under Sr.DEN 1 /Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Brij Nandan Singh | Rs.10,48,30,445.00 | 19.02.2021 |
| | Construction of 12 nos. LHS at LC no 1/E, 7/E, 8/E, 9/E, 10/E, 11/E, 13/E, 18/E, 19/E, 22/E, 24/E & 25/E in ARA -PIRO section under Sr.DEN 1 /Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Jawahar Lal Yadav | Rs.16,13,97,147 | 31.01.2021 |
| | Construction of 13 nos. LHS at LC no 51/E, 52/E, 53/E, 54/E, 55/E, 56/E, 57/E, 58/E, 59/E, 69/E, 71/E, 72/E & 73/E in BKJ-SSM section under Sr.DEN 1 /Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Jawahar Lal Yadav | Rs.17,28,61,380.00 | 31.01.2021 |
| | Construction of 13 nos. LHS at LC no 4/E, 5/E, 6/E, 12/E, 16/E, 17/E, 20/E, 60/E, 65/E, 66/E, 67/E, 68/E & 70/E in ARA -SSM section under Sr.DEN 1 /Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Brij Nandan Singh | Rs.16,49,96,501.00 | 20.08.2020 |
| | Construction of 14 nos. LHS at LC no 27/E, 28/E, 29/E, 30/E, 31/E, 32/E, 33/E, 34/E, 35/E, 36/E, 37/E, 39/E, 40/E & 41/E in PIRO-BKJ section under Sr.DEN 1 /Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Brij Nandan Singh | Rs.18,91,25,870.00 | 25.12.2020 |
| | Provision of cable duct for S & T cable from DGO to MGS under Sr. DEN(I)/Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Birendra Prasad Singh | Rs.19,25,88,017.00 | 26.09.2020 |
| | Provision of cable duct for S & T cable from SSG to DGO in connection with DFC work under Sr. DEN(I)/Mughalsarai | Open | | | | | | | | | | | | | | | | | | | M/s Birendra Prasad Singh | Rs.6,85,66,364.00 | 28.10.2020 |
| | Provision of cable duet for S&T cable from KWD to 588/0(Block section SSG-KCD) in connection with DFCCIL work under Sr.DEN(II)/MGS | Open | | | | | | | | | | | | | | | | | | | M/s. Gaurav Construction.321, Vikas Nagar, Parahupur,Mughalsarai,C handauli(Uttar Pradesh) | Rs.3,49,19,851.70 | 31.03.2021 |

| | | | | | | | | | | | | | | | | | | | | | | |
|--|--|------|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--------------------|------------|
| | Repairing of bridge abutment, pier, wing wall, parapet, ballast wall, floor, inspection steps as well as water cleaning of bridge no. 597 to 733 under AEN/II/Mughlasarai | Open | | | | | | | | | | | | | | | | | | Tej Enterprise India Private Limited | Rs.13201927.00 | 02.09.2020 |
| | Repairing of floor, pathway, drain, boundary wall, septic tank, pipe line, doors, window, leaky roof, road etc of staff quarters at BBU under ADEN/II/Mughlasarai | Open | | | | | | | | | | | | | | | | | | M/s Galaxee | Rs. 19526114.00 | 07.10.2020 |
| | Repairing of girder bridges its riveting, abutment, pier, wing wall, parapet, ballast wall, floor, inspection steps as well as water cleaning of bridge no. 611,675,676,677,678, 693, 694, 695, 697 & 698 under AEN/II/Mughlasarai | Open | | | | | | | | | | | | | | | | | | M/s Sitaram Engineer | Rs. 18671049.00 | 30.06.2020 |
| | Junction arrangement of DFCCIL at CPBH under ADEN/DOS | Open | | | | | | | | | | | | | | | | | | Uma shanker Singh | Rs.3744 7474.54 | 19.11.2020 |
| | Development of Railway stadium at SSM Station Under ADEN/DOS | Open | | | | | | | | | | | | | | | | | | Ram Pukar Singh | Rs.171 51360.90 | 30.09.2020 |
| | Construction of additional lines at Nabinagar station Road under AEN/JPL | Open | | | | | | | | | | | | | | | | | | M/s. Kashi Construction, 404, Akashganga Complex, Sunderpur, DLW, Varanasi | Rs. 2,65,57,487.59 | 31.08.2020 |
| | Replacement of old rotten FOB at AUBR with accessibility to Divyang station under AEN/DOS | Open | | | | | | | | | | | | | | | | | | M/S. Uma Shanker Singh, Ram Rajya Nagar, Karma Road, Aurangabad (Bihar) | Rs. 5,18,50,388.31 | 30.09.2020 |
| | Replacement of old rotten FOB at DOS station under AEN/DOS | Open | | | | | | | | | | | | | | | | | | M/s. Narendra Kumar, Veer Kunwar Singh Nagar, Katira, Arrah, Bhojpur | Rs. 5,00,02,280.18 | 15.12.2020 |
| | Replacement of old rotten FOB at SSM station under AEN/DOS | Open | | | | | | | | | | | | | | | | | | M/s. Narendra Kumar, Veer Kunwar Singh Nagar, Katira, Arrah, Bhojpur | Rs. 4,69,37,048.11 | 15.12.2020 |
| | Rebuilding of hume pipe Bridges (43 Nos.) by RCC Box in ARA-SSM section under AEN/Bikramganj | Open | | | | | | | | | | | | | | | | | | BOM INFRA, B 201, Nehru Ground, NIT, Faridabad, Haryana | Rs. 5,18,69,688 | 30.11.2020 |
| | Provision of RPF barrack 10 baded & 80 baded at Gaya under ADEN/Gaya | Open | | | | | | | | | | | | | | | | | | Rajkishor Singh | Rs.3237943 6.16 | 04.09.2020 |

| | | | | | | | | | | | | | |
|--|--|------|--|--|--|--|--|--|--|--|--|--------------------|------------|
| | Provision of FOB and raising of UP & DN PF from RL to HL at KMGE station in GC section under Sr.DEN/Spl./MGS. | Open | | | | | | | | | M/s. RBP Infrastructure and Engineering Works, MP 53/1-A, Patel Nagar, Mughalsarai Chandauli | Rs.40591135.81 | 21.08.2020 |
| | Peplacement of old damaged staff quarters at Barma Shell Colony at Gaya Type-I97, Type-II29 Units under AEN/Gaya | Open | | | | | | | | | Rajnish Kumar Singh, Ramrajya Nagar Karma Road Aurangabad Bihar | Rs.12,34,071.56 | 30.11.2020 |
| | Gaya Second entry at Gaya with passenger facilities under ADEN/Gaya | Open | | | | | | | | | M/s. RBP Infrastructure and Engineering Works, MP 53/1-A, Patel Nagar, Mughalsarai Chandauli | Rs.12,31,79,263.53 | 31.12.2020 |
| | Development of half rake siding in up direction at AUBR in full rake siding under ADEN/DOS | Open | | | | | | | | | Sri Rajnish Kumar Singh Karma Rohtas Aurangabad Bihar | Rs.53724922.14 | |
| | Provision of Civil Engineering work in connection with Central Pannel Interlocking at Sone Nagar under ADEN/DOS. | Open | | | | | | | | | M/s A S Builders, 321, 38-A LIG DDA Flats Motia Khan, Delhi-110055 | Rs.36134840.00 | 30.10.2020 |
| | Construction of boundary wall for isolation of track in MGS Division under Sr.DEN/II/MGS | Open | | | | | | | | | M/s Janta Associates and Co. Limited, C-6, Sctor-G, LDA Colony, Kanpur Road, Lucknow-226012 | Rs.58206213.55 | 30.10.2020 |
| | Extension of high level PF of 2nd Up loop in connection with development of passanger terminal facilities at BBU under AEN(II)/MGS | Open | | | | | | | | | M/s. Galaxee | Rs.13250906.52 | 05.11.2020 |
| | Extension of bridge nos. 54/A, 55, 56, 59, 60, 60/A and 61 at Nabinagar Road station under AEN/JPL. | Open | | | | | | | | | Anup yadav, Delha Gaya Bihar | Rs.14306752.42 | 31.10.2020 |
| | Construction of Drain at Nabinagar Road Station under AEN/JPL. | Open | | | | | | | | | M/s Kashi Construction, | Rs.21956494.57 | 31.08.2020 |
| | Construction of new Station Building and RPF Barrack at Nabinagar Road Station under AEN/JPL. | Open | | | | | | | | | M/S. Mangalam Construction, Aurangabad Bihar | Rs.12729201.85 | 30.09.2020 |
| | Provision of Low Cost P/F Shed Benches and SM P/F Sheet covering under AEN/JPL | Open | | | | | | | | | M/S. Mangalam Construction, Aurangabad Bihar | Rs.14114595.09 | 30.04.2020 |

| | | | | | | | | | | | | | |
|--|---|------|--|--|--|--|--|--|--|--|--|-----------------------|------------|
| | Construction of station building, raising of UP/DN PF and development of circulating area at BSYA in connection with development of infrastructure and coal transportation system at BSYA station in connection with the Nabinagar STPP (3X660 MW) on deposit terms under ADEN/JPL. | Open | | | | | | | | | M/s. Global Industries | Rs.92919801.98 | 30.09.2020 |
| | Construction of side drain, Central drain and extension of bridge at BSYA in connection with development of infrastructures and coal transportation system at BSYA under AEN/JPL. | Open | | | | | | | | | M/s Krishna Ram | Rs.74531604.99 | 30.11.2019 |
| | Construction of FOB and P.F.Shed at BSYA in connection with development & infrastructure and coal transport system at BSYA under AEN/JPL | Open | | | | | | | | | M/s Krishna Ram | Rs.26739770.95 | 31.03.2020 |
| | Earth work, blanketing and P.Way in connection with development of infrastructure and coal transportation system at BSYA station in connection with the nabinagar STTP (3x660 MW) on deposit terms under ADEN/JPL for Mughalsarai division | Open | | | | | | | | | Uma Shankar Singh, Aurangabad Bihar | Rs.91136727.20 | 31.03.2021 |
| | Running Room at Ankohra & Nabinagar | Open | | | | | | | | | M/s Shivshankar Kaushik Infra. Pvt. Ltd | Rs.22845917.5 2 | 31.01.2021 |
| | Sonenagar-Garhwa Road Limited Height Subways at Level Crossing No-3,8,9 & 10 under ADEN/JPL | Open | | | | | | | | | M/S Brij Nanadan Singh | Rs.85513 428.83 | 02.08.2020 |
| | Supply, stacking and spreading of stone ballast at Nabinagar (NBG) Station Limit under AEN/JPL | Open | | | | | | | | | Kashi Construction | Rs.19326 625.06 | 30.08.2020 |
| | Sonenagar-Garhwa Road Limited Height Subways at Level Crossing No-34, 36, 45 and 49 under ADEN/JPL | Open | | | | | | | | | Tirupati Balaji | Rs.8,29,01, 275.25 | |
| | DDU-Gaya increase in the length of CSR of DU&UP loop of different station over GC Section & provision of wharf at gaya shed in MGS Division under Sr.DEN(II)/DDU | Open | | | | | | | | | Anup Yadav | Rs.1459588.06 | 13.07.2020 |
| | Construction of new officer rest houst at Lodhi Colony from 1st Floor and 2nd floor at NDLS under AEN/HQ/MGS | Open | | | | | | | | | ODD Jobs | Rs.18141264. 05 | 05.01.2021 |
| | Extension & reasing and platform at KTQ,BBU & CDMR station under Sr.DEN(I)/MGS | Open | | | | | | | | | M/s. Galaxee | Rs.11650 408.00 | 24.10.2020 |
| | Pepairing of floor pathway,drain Boundary wall, septic tank,pipe line floor, window,leaky roof road etc. of of staff at KTQ,KMS,SYJ & DGO under AEN(II)/MGS | Open | | | | | | | | | M/s. Galaxee | Rs.17472233.00 | 24.10.2020 |

| | | | | | | | | | | | | | |
|--|--|------|--|--|--|--|--|--|--|--|---------------------------------------|----------------|------------|
| | Development of approach road from LC Gate No.80 in UP side at GAQ Section station under ADEN(II)/DDU | Open | | | | | | | | | M/s. Tej Enterprises Inia Privat Ltd. | Rs.11899188.76 | |
| | Repairs of 2nd pit line & Service building old NR Diesel shed for MLCT & trip substation of electric Loco under AEN/HQ/DDU | Open | | | | | | | | | Eagle Construction | Rs.10629872.59 | 30.08.2020 |
| | Supply of 20,000 cum 50mm machine crushed track ballast of B.G. track including loading the same into BOBYN/open wagons F.O.R kosiara(KVQ) under AEN/JPL | Open | | | | | | | | | Jyoti Construction | Rs.35425116.00 | 11.11.2020 |
| | Construction of limited high subway of LC No.50/C(km357/23-25), LC No.53/CKm.350/9-11 LC No.55/C Km.... Under Sr.DENSpl)/MGS | Open | | | | | | | | | Brij Nandan Singh | Rs.99736308.09 | 02.03.2021 |